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Contract No.T201680208.01  

DRAINAGE IMPROVEMENTS OPEN-END, CENTRAL DISTRICT, FY 17-19
KENT COUNTY

GENERAL DESCRIPTION

LOCATION
 These improvements are located in Kent County more specifically shown on the Location Map(s) of the
enclosed Plans.
 

DESCRIPTION
 

The improvements consist of furnishing all labor and materials for making drainage improvements at
various locations throughout Kent County, and other incidental construction in accordance with the location,
notes and details shown on the plans and as directed by the Engineer.

COMPLETION TIME
 

All work on this contract must be complete within 1,095 Calendar Days.   It is the Department's intent
to issue a Notice to Proceed such that work starts on or about September 14, 2016.

PROSPECTIVE BIDDERS NOTES:
 1. BIDDERS MUST BE REGISTERED with DelDOT and request a cd of the official plans and

specifications in order to submit a bid. Contact DelDOT at dot-ask@state.de.us, or (302) 760-2031.
 2. QUESTIONS regarding this project are to be e-mailed to dot-ask@state.de.us no less than six business

days prior to the bid opening date in order to receive a response. Please include T201680208.01   in the
subject line. Responses to inquiries are posted on-line at http://www.bids.delaware.gov.

 3. THE BID PROPOSAL incorporates a cd containing Expedite, version 5.9a and its installation file.
Bidders are to use the cd provided to enter their bid amounts into the Expedite file. The Expedite bid file
must be printed and submitted in paper form along with the cd and other required documents prior to the
Bid due date and time. 

 4. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for
a sum equal to at least 10% of the bid. 
 5. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed
regulations that require Contractors and Subcontractors to implement a program of mandatory drug
testing for Employees who work on Large Public Works Contracts funded all or in part with public funds
pursuant to 29 Del.C. §6908(a)(6). Refer to the full requirements by following the below link: 
http://regulations.delaware.gov/register/september2015/final/19%20DE%20Reg%20207%2009-01-15.htm

 Please note a few of the requirements listed below;
 * At bid submission - submit with the bid a signed affidavit certifying that the Contractor has in place

or will implement during the entire term of the contract a Mandatory Drug Testing Program for their
Employees that complies with this regulation;

 * Two business days prior to contract execution - The awarded Contractor shall provide to DelDOT 
copies of the Employee Drug Testing Program for the Contractor, and may submit any Subcontractor's 
Employee Drug Testing Program for approval;

 * Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting
a copy of the Subcontractor's Employee Drug Testing Program along with the standard required
subcontractor information. A Subcontractor shall not commence work until DelDOT has approved the
subcontractor in writing;

 * Testing Report Forms shall be submitted to DelDOT monthly (forms will be provided).
 * Penalties for non-compliance are specified in the regulation.
 6. SUPPLEMENTAL SPECIFICATIONS to the August 2001 Standard Specifications were issued

November 24, 2014 and apply to this project. They can be viewed here. The Specifications Note
document is for the use by the bidders to reference the new numbers to the past numbers used for bidding
purposes on previous Department contracts.

  7. NO RETAINAGE will be withheld on this contract.

8. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.
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 9. PLEASE NOTE revisions to 'Equality of Employment Opportunity on Public Works' under General
Notices.

10. REMINDER; A copy of your Delaware Business License must be submitted with your bid.
 11. SECTION 106.06  BUY AMERICA Contract Requirement in the Delaware Standard Specifications for

Road and Bridge Construction, August, 2001 does not apply to this contract. 
  12. BREAKOUT SHEETS MUST be submitted either with your bid documents; or within seven (7)

calendar days following the bid due date by the lowest apparent bidder. Refer to instructions adjacent to
the Breakout Sheets in this document.

13. No utility relocation involvement is anticipated. Should any conflicts be encountered during construction
requiring adjustment and/or relocation of the agencies' existing facilities, the necessary relocation work
shall be accomplished by the respective agencies' forces, as directed by the District Engineer. Any
adjustments and/or relocations of municipally owned facilities shall be done by the State's contractor in
accordance with the respective agencies' standard specifications as directed by the District Engineer.

14. No environmental permits are required for this work provided no jurisdictional wetlands or waters are
impacted. If there is any question as to whether or not a water or wetland is jurisdictional, contact the
DelDOT Environmental Section at 302-760-2264.

15. It is anticipated that all work will occur within DelDOT's existing right of way or easement areas. Should
the need occur to trespass onto private property; it will be the responsibility of the Project manager to
secure such trespass needs.

16. It is anticipated that all work will occur within DelDOT's right of way. Should the need occur to trespass
onto railroad property, including the highway-rail crossing; it will be the responsibility of the project
manager to contact the railroad chief engineer and obtain written authorization before entering.

17. The project manager shall be responsible for coordinating with the Traffic Section relating to any impacts
to Traffic Section facilities (including but not limited to traffic loops, junction wells etc.) at least 4 weeks
in advance of the start of the activity. Prior to initiating any work on this contract (or sites), the Project
Manager shall be responsible for preparing and submitting for approval of the Safety Section, a
Maintenance of Traffic Plan. Sufficient time shall be provided for the review and approval of the plan.
The Maintenance of Traffic Plan shall include proposed time restrictions on the closure of travel lanes
subject to the approval of the Safety Section.

18. The Project Manager is responsible for ensuring any required documents and analysis as part of the
adopted Work Zone Safety and Mobility Procedures and Guidelines has been completed prior to any
work starting on this contract.
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STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM
Thousand Feet of
Board Measure

2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter
M2-25 MM

TON Ton .9072 t
Metric Ton
(1000kg)

TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.* Thousand Pounds
per Square Inch

6.895 MPa Megapascal N.A.*

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August, 
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract.  The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only.  The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b:

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State.  Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states;

a. As a condition of the awarding of any contract for public works financed in whole or in part by State
appropriation, such contracts shall include the following provisions:

During the performance of this contract, the contractor agrees as follows:
 1. The contractor will not discriminate against any employee or applicant for employment because of

race, creed, color, sex, sexual orientation, gender identity or national origin. The contractor will take
positive steps to ensure that applicants are employed and that employees are treated during
employment without regard to their race, creed, color, sex, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places available to employees and applicants for employment
notices to be provided by the contracting agency setting forth this nondiscrimination clause.

1
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2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard
to race, creed, color, sex, sexual orientation, gender identity or national origin.

3. The contractor will ensure employees receive equal pay for equal work, without regard to sex.
Employee pay differential is acceptable if pursuant to a seniority system, a merit system, a system
which measures earnings by quantity or quality of production, or if the differential is based on any
other factor other than sex.

 
FUNDING:
 If sufficient funds are not appropriated by the Delaware General Assembly, or other appropriate federal or
State Organization, to sustain in whole or in part the Department of Transportation's performance under this
agreement; or if such appropriation is reduced such that the amount of the appropriation is insufficient to
sustain said performance; this agreement shall be null and void at the insistence of the Department. The State
will not be liable for any goods or services provided by the vendor prior to the receipt of an approved
purchase order. 
 
TAX CLEARANCE:
 As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.
 
LICENSE:
 A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. 
 
CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967: 
(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper
and current copy of its occupational and/or business license, as required by Title 30, to such agency. 
 (c) Any contractor that enters a public works contract must provide to the agency to which it is contracting,
within 30 days of entering such public works contract, copies of all occupational and business licenses of
subcontractors and/or independent contractors that will perform work for such public works contract.
However, if a subcontractor or independent contractor is hired or contracted more than 20 days after the
contractor entered the public works contract the occupational or business license of such subcontractor or
independent contractor shall be provided to the agency within 10 days of being contracted or hired.
 
DIFFERING SITE CONDITIONS,
 SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:
 Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly.  The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.
 
No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.
 
No contract adjustment will be allowed under their clause for any effects caused on unchanged work.
 
Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The
request shall set fourth the reasons and support for such adjustment.
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Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly.  The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.  
 
No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.
 
No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.
 
Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.
 
If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract.  The basis for the adjustment shall be agreed upon prior to
the performance of the work.  If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.
 
The term "significant change" shall be construed to apply only to the following circumstances:
 

(A) When the character of the work as altered differs materially in kind or nature
from that involved or included in the original proposed construction or

 (B) When a major item of work, as defined elsewhere in the contract, is increased
in excess of 125 percent or decreased below 75 percent of the original contract
quantity.  Any allowance for an increase in quantity shall apply only to that
portion in excess of 125 percent of original contract item quantity, or in case of
a decrease below 75 percent, to the actual amount of work performed.

RIGHT TO AUDIT

The Department shall have the right to audit the books and records of the contractor or any subcontractor
under this contract or subcontract to the extent that the books and records relate to the performance of the
contract or subcontract. The books and records shall be maintained by the contractor for a period of 3 years
from the date of final payment under the prime contract and by the subcontractor for a period of 3 years from
the date of final payment under the subcontract (29 Del.C. §6930)

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
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Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims. 

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the
work week covered by the payroll. 

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project.  In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project."

Contractor may contact:

Department of Labor, Division of Industrial Affairs, 4425 N. Market Street, Wilmington, DE 19802
Telephone (302) 761-8200
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SUPPLEMENTAL SPECIFICATIONS
TO THE 

AUGUST 2001 
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL 

AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;
- in your internet browser, enter; http://www.deldot.gov 
- on the left side of the page under 'INFORMATION', Click; 'Publications' 
- scroll down under 'MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml 

Printed copies of the Supplemental Specifications are available upon request.  A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable
Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special
Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples

Standard Item Number - 202000 Excavation and Embankment

202 Indicates Section Number

000 Indicates Sequential Number

Special Provision Item Number - 202500 Grading and Reshaping Roadway

202 Indicates Section Number

500 Indicates Sequential Number

NOTE: 

PLEASE NOTE revised Supplemental Specifications to the August 2001 Standard Specifications were
issued November 24, 2014 and apply to this project. They can be viewed here and at www.deldot.gov.

 
SPECIFICATIONS: The Department is currently updating the August 2001 Specifications for Road and
Bridge Construction.  Through this update, some Divisions were renumbered and some new ones were
created and added.  The Specifications Note document is for the use by the bidders to reference the new
numbers to the past numbers used for bidding purposes on previous Department contracts.
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the posting is
http://www.deldot.gov/information/business/bids/asphalt_cement_english.shtml.

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in effect on
the date of advertisement.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for the delivered
material. 

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage will
be obtained from the job mix formula for that mix ID.

The asphalt percentage eligible for cost adjustment shall only be the virgin asphalt cement added to the
mix.

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in the
various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used.  The Project Asphalt Cement Base Price per ton for the project will be the Delaware
Posted Asphalt Cement Price in effect on the date of project advertisement. 

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE:

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to
those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000 gallons or
more in case of Sections 304, 404 and 405.

5/05/15
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 401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant materials
and constructing bituminous asphalt pavements and the calculation for incentives and disincentives for
materials and construction.  The Engineer will evaluate all materials and construction for acceptance.  The
procedures for acceptance are described in this Section.  Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt.   Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.  

.02 Bituminous Concrete Production – Quality Acceptance 

(a)  Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis.  The Engineer will
conduct acceptance tests.  The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results.  The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.  

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from delivery
trucks before the trucks leave the production plant.  Hand samples to the Engineer to be marked accordingly. 
The sample shall represent the material produced by the Contractor, and shall be of sufficient size to allow
the Engineer to complete all required acceptance tests.  The Engineer will direct the Contractor when to
capture these samples, on a statistically random, unbiased basis, established before production begins each
day based upon the anticipated production tonnage.  The captured sample shall be from the Engineer specified
delivery truck. The Contractor may visually inspect the specified delivery load during sampling and elect to
reject the load.  If the contractor elects to reject the specified delivery truck, each subsequent load will be
inspected until a visually acceptable load is produced for acceptance testing.  All visually rejected loads shall
not be sent to a Department project. 

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day.  Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample. 
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material.  The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.  

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on any
acceptance sample.  

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first.  If the 2000th ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day.  The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot.  The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.  For each sublot,
the Engineer will evaluate one sample. 

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions.  If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
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production.  If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.  

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program. 
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing.  A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer.  The Contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material: 

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 -  Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

(HMA)
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

(b)  Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results.  For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.   

 Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment.  Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B.  If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway.  Areas of exemption that will be cored for informational purposes only
include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck.  Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.
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The Engineer will evaluate and accept the compaction work on a daily basis.  Payment for the compaction
will be calculated by using the material production lots as referenced in .02 Acceptance Plan (a) Material
Production - B Tests and Evaluation and analyzing the compaction results over the individual days covered
in the material production lot.  The compaction results will be combined with the material results to obtain
a payment for this item.  

The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.   

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification.  If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint. 

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the Engineer.
Cores submitted that are not from the location designated by the Engineer will not be tested and will be paid
at zero pay.

 Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing work
at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140EF or less. Cut
each core with care in order to prevent damaging the core.  Damaged cores will not be tested.  Label each core
with contract number, date of construction, and number XX of XX upon removal from the roadway Place
cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate cores
in the same cylinder mold with paper.  Attach a completed QC test record for the represented area with the
corresponding cores.  The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.  

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes
shall be filled immediately.  Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

- AASHTO T166, Method C (Rapid Method) B Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at
the production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
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production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity. 

.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with this
specification.  The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently.  When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material.  Removed material will not be used
in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price and
calculated according to section .03(a) of this specification.  Pavement construction Pay Adjustments will be
calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a)  Material Production - Pay Adjustment.  

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:  

Table 2 - Material Parameter Weight Factors

Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30

#8 Sieve (>=19.0 mm) 7.0 0.30

#8 Sieve (<=12.5 mm) 5.0 0.30

#200 Sieve (0.075mm Sieve) 2.0 0.30

Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use
the following steps to determine the material pay adjustment factor for each lot of material:  

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.  

2. For each parameter, calculate the Upper Quality Index (QU): 
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower
Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation
Method.  (Use the column for “n” representing the number of sublots in the lot.  Use the
closest value on the table when the exact value is not listed).  

5. Calculate the PWL for each parameter from the values located in the previous step:  
PWL = PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 2 for that parameter.  

7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.  
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8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.  When all properties of a single test are within the single test tolerance of Table 2, Pay
Adjustment factors shall be determined by Column B. When any property of a single test is
outside of the Single Test Tolerance parameters defined in Table 2, the Material Pay
Adjustment factor shall be determined by Column C.

9. For each lot, determine the final material price adjustment:  

Final Material Pay Adjustment = 
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.  This final pay calculation will be

paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department.  When the PWL of any material parameter in Table 2 is
below 60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.  Test results on removed material shall not be used in calculation of future PWL calculations for
Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test.  If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test.  Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2, that
sample will be isolated.  For payment purposes, the test result of the out of acceptable tolerance sample will
be combined with the two previous acceptable samples of the same JMF and analyzed per this specification. 
The material that is considered out of the acceptable tolerance will only include the material within the
represented sub-lot (i.e., a maximum of 500 tons).  If the previous acceptable test result is from the previous
production day, only the material produced on the second production day will be considered out of tolerance. 
All future sub lots will not include the isolated test.  The pay factors for the out of tolerance sample lot will
be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated.  After the Contractor
has made appropriate changes, the Contractor will visually inspect each produced load.  The first visually
acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample.  If the sample
does not meet the specification requirements, the Engineer will no longer accept material.  Production may
resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 B Quality Level Analysis by the Standard Deviation Method

PU or PL QU and QL for An@ Samples
n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

100 1.16 1.50 1.79 2.03 2.23 2.39 2.53

99 - 1.47 1.67 1.80 1.89 1.95 2.00

98 1.15 1.44 1.60 1.70 1.76 1.81 1.84

97 - 1.41 1.54 1.62 1.67 1.70 1.72

96 1.14 1.38 1.49 1.55 1.59 1.61 1.63

95 - 1.35 1.44 1.49 1.52 1.54 1.55

94 1.13 1.32 1.39 1.43 1.46 1.47 1.48

93 - 1.29 1.35 1.38 1.40 1.41 1.42

92 1.12 1.26 1.31 1.33 1.35 1.36 1.36

91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
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90 1.10 1.20 1.23 1.24 1.25 1.25 1.26

89 1.09 1.17 1.19 1.20 1.20 1.21 1.21

88 1.07 1.14 1.15 1.16 1.16 1.16 1.17

87 1.06 1.11 1.12 1.12 1.12 1.12 1.12

86 1.04 1.08 1.08 1.08 1.08 1.08 1.08

85 1.03 1.05 1.05 1.04 1.04 1.04 1.04

84 1.01 1.02 1.01 1.01 1.00 1.00 1.00

83 1.00 0.99 0.98 0.97 0.97 0.96 0.96

82 0.97 0.96 0.95 0.94 0.93 0.93 0.93

81 0.96 0.93 0.91 0.90 0.90 0.89 0.89

80 0.93 0.90 0.88 0.87 0.86 0.86 0.86

79 0.91 0.87 0.85 0.84 0.83 0.82 0.82

78 0.89 0.84 0.82 0.80 0.80 0.79 0.79

77 0.87 0.81 0.78 0.77 0.76 0.76 0.76

76 0.84 0.78 0.75 0.74 0.73 0.73 0.72

75 0.82 0.75 0.72 0.71 0.70 0.70 0.69

74 0.79 0.72 0.69 0.68 0.67 0.66 0.66

73 0.75 0.69 0.66 0.65 0.64 0.63 0.63

72 0.74 0.66 0.63 0.62 0.61 0.60 0.60

71 0.71 0.63 0.60 0.59 0.58 0.57 0.57

70 0.68 0.60 0.57 0.56 0.55 0.55 0.54

69 0.65 0.57 0.54 0.53 0.52 0.52 0.51

68 0.62 0.54 0.51 0.50 0.49 0.49 0.48

67 0.59 0.51 0.47 0.47 0.46 0.46 0.46

66 0.56 0.48 0.45 0.44 0.44 0.43 0.43

65 0.52 0.45 0.43 0.41 0.41 0.40 0.40

64 0.49 0.42 0.40 0.39 0.38 0.38 0.37

63 0.46 0.39 0.37 0.36 0.35 0.35 0.35

62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

Table 3 B Quality Level Analysis by the Standard Deviation Method

PU or PL QU and QL for An@ Samples
n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

61 0.39 0.33 0.31 0.30 0.30 0.29 0.29

60 0.36 0.30 0.28 0.27 0.27 0.27 0.26

59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)
Column B

Pay Adjustment Factor (%)
Column C

100 +5 0

99 +4 -1

98 +3 -2
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97 +2 -3

96 +1 -4

95 0 -5

94 -1 -6

93 -2 -7

92 -3 -8

91 -4 -9

PWL<91 PWL - 100 PWL - 100

(b)  Pavement Construction - Pay Adjustments. 

The Engineer will determine the pavement construction pay adjustment by evaluating the construction
of the pavement, based on the following parameter:  

- Degree of compaction of the in-place material  

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work.  .  

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest
0.001 unit.  Obtain the Theoretical maximum Specific Gravity values from the corresponding
laboratory sublot tests.

2. Calculate the Degree of Compaction:

Degree of Compaction =  

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded
to the nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot.  The lots compaction test level shall be averaged and recorded to the nearest whole
percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:  

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x
30%.  

 

Table 5:  Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)

>= 97.0 >= 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0
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94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 1

93.5 93.26 – 93.74 3

93.0 92.75 – 93.25 5

92.5 92.26 – 92.74 3

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 -5

90.5 90.26 – 90.74 -15

90.0 89.75 – 90.25 -20

89.5 89.26 – 89.74 -25

89.0 88.75 – 89.25 -30

88.5 88.26 – 88.74 -50

=<88.0 =<88.25 -100*

* or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other1 Locations

Degree of Compaction Range Pay Adjustment Factor (%)

>= 97.0 >= 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0

94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 0

93.5 93.26 – 93.74 1

93.0 92.75 – 93.25 3

92.5 92.26 – 92.74 1

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 0

90.5 90.26 – 90.74 0

90.0 89.75 – 90.25 0

89.5 89.26 – 89.74 0
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89.0 88.75 – 89.25 -1

88.5 88.26 – 88.74 -3

88.0 87.75 – 88.25 -5

87.5 87.26 – 87.74 -10

87.0 86.75 – 87.25 -15

86.5 86.26 – 86.74 -20

86.0 85.75 – 86.25 -25

85.5 85.26 – 85.74 -30

85.0 84.75 – 85.25 -40

84.5 84.26 – 84.74 -50

=< 84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

1  This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer.  See Appendix B - Method for Obtaining Cores for Determination of Roadway
Structure.  This chart is applicable to rehabilitation work only; full depth construction will not be considered
for Table 5a.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results.  The following dispute resolution procedures
will be used.  The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.  Third party resolution testing can be performed at either another Contractor’s
laboratory, the Engineer’s laboratory, or an independent accredited laboratory.  Unless otherwise mutually
agreed upon by DAPA and the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel
shall conduct the necessary testing for third party Dispute Resolution after the Engineer has provided
reasonable notice to allow the Contractor to witness this testing.  When disputes over production testing
occur, the samples used for Dispute Resolution testing will be those samples the properly captured, labeled,
and stored, as described in the second paragraph of the section of these specifications titled .02 Acceptance
Plan, (a) Material Production - Tests and Evaluations. If no samples are available, the original testing
results will be used for payment calculations.  

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested.  The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge.  Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125.  Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee. When disputes over compaction core test results occur, the Engineer’s acceptance
core will be used for the dispute resolution sample.  The Contractor will be advised on when the testing will
occur as referenced above to witness the testing.  The results of the dispute resolution testing shall replace
all of the applicable disputed test results for payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.  

This appendix describes the procedure required to repair core holes in a bituminous concrete pavement.

Materials and Equipment.  

The following material shall be available to complete this work:

- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device
with a flat, circular tamping face smaller than 6 inches in diameter. 

Construction Method.  

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.  

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping device. 
If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum compaction 
is achieved.  Make sure that the patch surface matches the grade of the existing roadway.  Make every 
effort to achieve the greatest possible compaction.

Performance Requirements.  

The Engineer will judge the patch on the following basis:  

- The patch shall be well compacted 

- The patch surface shall match the grade of the surrounding roadway surface.  

Basis of Payment.  

No measurement or payment will be made for the patching work.  The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.  
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification.  Table 5a is not applicable for new full-depth
pavement box construction.  Cores submitted for this process shall be obtained according to the following
process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area
is already available.  If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations.  Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained. 
Cores will be turned over to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt
Pavements.

4. Cores are to be taken throughout the entire project for the area in question.  Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics.  Cores will be evenly distributed throughout the project location.  The cores will
be taken in the center of the lane in question.  

5. Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section.  The location of these cores should
be documented and submitted to M&R.

6. Cores shall be full depth and include underlying materials.  If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base.  This is determined by augering to the subgrade surface.  

7. The calculations used to determine the structural capacity of the roadway is as follows.  If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.
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Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.  The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials.  The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient

HMA 0.32

Asphalt Treated Base 0.26

Soil Cement 0.16

Surface Treatment
(Tar & Chip)

0.10

GABC 0.14

Concrete 0 - 0.7*

* The Structural Coefficient of Concrete is dependent upon the condition of the concrete. 
Compressive strengths & ASR analysis are used to determine condition - contact the
Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients.  They are as follows:

New Material Structural Coefficient

HMA 0.40

Asphalt Treated Base
(BCBC)

0.32

Soil Cement 0.20

GABC 0.14

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B.  Existing roadway is cored and is
shown to consist of 2" HMA on 7" GABC.  

Calculation:

For the Type B lift the calculation would be:

Existing HMA                        2 * 0.32 = 0.64
GABC                        7 * 0.14 = 0.98

 1.62
For the Type C lift the calculation would be:

Newly Placed B                                  2.25 * 0.4 = 0.90
Existing HMA                        2 * 0.32 = 0.64
GABC                         7* 0.14 = 0.98

 2.52

11/3/14
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401800 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22

(CARBONATE STONE)
401801 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22

(CARBONATE STONE)
401804 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22

(CARBONATE STONE)
401807 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

(CARBONATE STONE)

401809 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22

401818 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 115 GYRATIONS, PG 64-22

401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

401821 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
PATCHING

401822 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22,
PATCHING

401823 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22, PATCHING

401824 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22,
WEDGE

401825 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22,
WEDGE

401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401830 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401835 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401838 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401840 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01  Description:

This specification shall govern the production and construction of bituminous concrete pavement.  The
following Subsections of the Standard Specifications shall be applicable:  401.01, 401.03 - 401.10, 401.12,
and 401.13. All other subsections have been modified herein.

Payment for bituminous concrete shall be in accordance with item 401699.  The Contractor shall read
and thoroughly understand the requirements of the QA/QC specification as defined in item 401699.  It is the
responsibility of the Contractor to determine all costs associated with meeting these requirements and to
include them in the per ton bids for the various Superpave bituminous concrete items.  Payment adjustment
factors will be calculated in accordance with the latest version of item 401699.

Bituminous concrete may be produced by one or a combination of several technologies involving asphalt
foaming processes and equipment or additives that facilitate the reduction of the temperature at which the mix
can be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced
temperatures. 
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.02  Materials:

Use materials conforming to standard specifications 823.

Materials for bituminous concrete shall conform to the requirements of Subsections 823.01, 823.05-
823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the Contractor proposes to
use a combination of materials that are not covered by this Specification, the mix design shall be submitted
and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 1, Table 1 and tested according to AASHTO R29 with the following test ranges:

TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS

Temperature, °C M 320 Per Grade

Original DSR, G*/sin (ä) T 315 1.00 - 2.20 kPa1

RTFO DSR, G*/sin (ä) T 315  >/= 2.20 kPa

PAV DSR, G*/ sin (ä) T 315 </=5000 kPa

BBR Creep Stiffness, S T 313 </= 300.0 kPa

BBR m-value T 313 >/=0.300 

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa

Substitution of a higher temperature grade will require prior approval by the Engineer. 

The highest low temperature grade virgin binder to be used is -22. 

Depending on the level of Recycled materials used, the low temperature properties, per T 313, may be
different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement):  Bituminous concrete pavement mechanically processed to a
homogenous consistency to be recycled through the production plant for use in a new bituminous concrete
mixture.  

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall be
controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section.  The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

c) Shingles:

RAS (Recycled Asphalt Shingles):  Materials reclaimed from the shingle manufacturing process such
as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the 2 in (12.5
mm) sieve.  Shipping, handling, and shredding costs are incidental to the price of Superpave item.
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Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic felt-backed
shingles shall be kept separate.  Both materials shall not be used in the same mixture at the same time. All
shingles shall be free of all foreign material and moisture.   

The use of Recycled Asphalt Shingles will be considered for 115 gyration mix designs upon
demonstration by the producer of adequate blending of the binder verified by laboratory testing on plant
produced material. 

d) Mineral Aggregate:

Conform to Section 805 and the following criteria.  These criteria apply to the combined aggregate blend.

DESIGN

ESAL=S
(MILLIONS)

COARSE AGGREGATE
ANGULARITY1

(% MIN)

FINE AGGREGATE
ANGULARITY2

 (% MIN)
CLAY

CONTENT3

(% -  MIN)

FLAT AND
ELONGATED 4

(% - MAX)

# 100 MM > 100 MM # 100 MM > 100 MM

< 0.3 55/- -/- - - 40 -

0.3 to < 3 75/- 50/- 40 40 40 -

3 to <10 85/805 60/- 45 40 45 -

10 < 30 95/90 80/75 45 40 45 -

30 100/100 100/100 45 45 50 10

1Coarse Aggregate Angularity is tested according to ASTM D5821.
2Fine Aggregate Angularity is tested according to AASHTO TP-33.
3Clay Content is tested according to AASHTO T176.
4Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.
5 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the proposed
JMF.

TEST METHOD SPECIFICATION LIMITS

 Toughness, AASHTO T96
     Percent Loss, Maximum 40

 Soundness, AASHTO T104
     Percent Loss, Maximum for five cycles 20

 Deleterious Materials, AASHTO T112
     Percent, Maximum      10

 Moisture Sensitivity, AASHTO T283
     Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method
of Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@  RAP shall be assigned
a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request. 
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e) Mineral Filler:

Conform to AASHTO M17.

 f) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

1. WMA technology and/or additive information.
2. WMA technology manufacturer’s recommendation for usage.
3. WMA technology target dosage rate and tolerance envelope.  Support tolerance envelope

with test data demonstrating acceptable mix production properties conforming to all sections
of this specification.

4. WMA technology manufacturer’s material safety data sheets (MSDS).
5. Documentation of past WMA technology field application including points of contact.
6. Temperature ranges for mixing and compacting.
7. Laboratory test data, samples, and sources of all mix components, and asphalt binder

viscosity-temperature relationships.

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into the
mix.  Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives. 

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with
this specification.  Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined
in accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production – Quality Control 
(a)  Process Control - Material Production Quality Control. 

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no hot-
mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be submitted
to the Engineer on an annual basis for review and approval prior to material production. The Engineer will
send a signed copy back to the Contractor stating that it is approved.  The approved QC Plan shall govern
contractor operations.  

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors.  The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements.  The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested.  The Contractor shall maintain records of all inspections and
tests for at least one year.  The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.  

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed necessary
to measure and control the various properties of material and construction governed by the Specifications. 
The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.
- Production Plant Calibration - components and schedule; address documentation.  
- Personnel - include name and telephone number for the following individuals: 
- Person responsible for quality control. 
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- Qualified technician(s) responsible for performing the inspection, sampling, and testing.  
- Person who has the authority to make corrective actions on behalf of the Contractor.   
- Testing Laboratory - state the frequency of accuracy checks and calibrations of the

equipment used for testing; address documentation.
- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
- Locations where samples will be obtained and the sampling techniques for each test
- Tests to be performed and their normal frequency; the following, at a minimum, shall be

conducted:
- Mixture Temperature: each of the first five trucks, and each load that is sampled for

QC or acceptance testing.
- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per

week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

- Gradation analysis of non-payment sieves
- Dust to effective asphalt calculation
- Moisture content analysis of aggregates - daily.  
- Gradation analysis of the combined aggregate cold feed - one per year per mixture.
- Bulk specific gravity and absorption of blended material - one per year per mixture.
- Ignition Oven calibration - one per year per mixture.
- Hot-Bins: one per year per mixture.
- Others, as appropriate.

- Procedures for reporting the results of inspection and tests (include schedule).
- Procedures for dealing with non-compliant material or work.
- Presentation of control charts.  The contractor shall plot the results of testing on individual

control charts for each characteristic.  The control charts shall be updated within on working
day as test results for each sublot become available.  The control charts shall be easily and
readily accessible at the plant laboratory.  The following parameters shall be plotted from
the testing:
- Asphalt cement content.
- Volumetrics (air voids, voids in mineral aggregates [VMA])
- Gradation values for the following sieves:  

- 4.75 mm  (#4).
- 2.36 mm  (#8). 
- 0.075 mm  (#200). 
- Operational guidelines (trigger points) to address times when the following

actions would be considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt

feeders, etc.).
- Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

- Using testing equipment that is knowingly out of calibration or is not working properly.
- Reporting false information such as test data, JMF information, or any info requested by

DelDOT
- Failure to perform materials testing per their approved QC Plan 
- Deviating from AASHTO or DelDOT testing procedures.
- Use of any material or the use of a JMF component in a proportion that exceeds the

allowable tolerance as specified in section 04(a)(1) of this specification not listed in the JMF.
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- Use of the wrong PG graded asphalt.
- Failure to take corrective action per action points in the Contractors approved QC plan.

The following steps will be taken for violations listed above:
1. First offence: Written notice of violation to the Contractor
2. Second offence:  Written notice of violation and forfeiture of any bonus (material production

or pavement construction) payment eligibility under 401699 section .03 for that production
shift.

3. Third offence:  Written notice of violation, forfeiture of bonus payment eligibility, and a 5%
deduction of payment based upon contract unit price in addition to any calculated pay
adjustment factors per 401699 Section 03.

4. Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50%
deduction of payment based upon contract unit price in addition to any calculated payment
adjustment factor per 401699 Section 03, and immediate suspension of the Contractor until
corrective actions are taken.  Corrective actions shall be submitted in writing to the Engineer
for approval.  The Engineer may request a meeting with the Contractor to discuss proposed
changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment. 

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient size
and layout that will accommodate the testing operations of both the Contractor and the Engineer.  

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor space
conditioned to maintain constant temperature of 77F with two windows and a door equipped with functional
locks and latches, located such that plant activities are plainly visible from one window of the building.  Work
space shall be furnished with illumination, tables, chairs, desks, telephone, and water including drinking
water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.

Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition.  For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production.  In the case of an equipment malfunction,  the Engineer
may elect to test the material at another qualified testing laboratory while waiting for repairs to equipment.
    

Maintain minimum calibration records for the referenced equipment:
- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the

Engineer.
- Ovens: once every three months, verified once every month.
- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every

month.
- Balances and Scales: once every year, verified once every month.  
- Thermometers: once a year; verified once every month.  
- Gyratory Compactor molds and base plates: once every year
- Mechanical Shakers: once every year
- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.

(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
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- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

.04 Job Mix Formula (JMF) 

Mix Design.  Develop and submit a job mix formula for each mixture according to AASHTO R35.  Each mix
design shall be capable of being produced, placed, and compacted as specified.  Assign a unique identification
number to each JMF.

a) Development of JMF

Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture.  Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size bituminous concrete. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5
mm) Nominal Maximum Aggregate Size.  Type B bituminous concrete shall be the 3/4" (19.0 mm) Nominal
Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm)
Nominal Maximum Aggregate Size. Target values for percent passing each standard sieve for the design
aggregate structure shall comply with the Superpave control points and should avoid the restricted zone. 
Percentages shall be based on the washed gradation of the aggregate according to AASHTO T11. 

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.  

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below.  All mixture specimens tested in the SGC shall be
compacted to NM Height data provided by the SGC shall be employed to calculate volumetric properties at
NI, ND, and NM

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL

(MILLION ESAL=S)
NINITIAL NDESIGN NMAXIMUM

0.3 to < 3 7 75 115

3 to < 30 8 100 160

$30 9 125 205

Volumetric Design Parameters.  The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:
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DESIGN

ESAL=S
(MILLION)

REQUIRED DENSITY
(% OF THEORETICAL
MAXIMUM SPECIFIC

GRAVITY)

VOIDS-IN-MINERAL AGGREGATE 
(% - MINIMUM)

NOMINAL MAX. AGGREGATE (MM)

 VOIDS
FILLED WITH

ASPHALT
(%)NINITIAL NDESIGN NMAX 25.0 19.0 9.5 12.5 4.75

0.3 to < 3 # 90.5 - - - - - - - 65.0 - 78.0

3 to < 10 - - - - - - - - -

10 < 30 - - - - - - - - -

# 30 # 89.0 96.0 # 98.0 12.5 13.5 15.5 14.5 16.5 65.0 - 75.01

Air voids (Va) at Ndesign shall be 4.0% for all ESAL designs. Air voids (Va) at Nmax shall be a minimum
of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2.  For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6.  For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

TABLE 1

Nominal Maximum Aggregates Size Control Points, Percent Passing

25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM

SIEVE SIZE MIN MAX MIN MAX MIN MAX MIN MAX MIN MAX

37.5 MM 100 - - - - - - - - -

25.0 MM 90 100 100 - - - - - - -

19.0 MM - 90 90 100 100 - - - - -

12.5 MM - - - 90 90 100 100 - 100 -

9.5 MM - - - - - 90 90 100 95 100

4.75 MM - - - - - - - 90 90 100

2.36 MM 19 45 23 49 28 58 32 67 - -

1.18 MM - - - - - - - - 30 60

0.075 MM 1 7 2 8 2 10 2 10 6 12

Note:  The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.
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Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

 Nominal Maximum
Aggregates Size

25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm 

 Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm 

 PCS Control Point 40 47 39 47 30-60 

Plant Production Tolerances:

Volumeric Property Superpave Criteria

 Air Voids (Va) at (%) Nm 2.0 (min)

Air Voids (Va) at Ndesign (%) 6.0 (max)

Voids in Mineral Aggregate (VMA) at Ndesign

25.0 mm Bituminous Concrete Base Course -1.5

19.0 mm Type B Hot-Mix +2.0

12.5 mm Type C Hot-Mix

9.5 mm Type C Hot-Mix

4.5 mm Type C Hot-Mix

The proposed JMF shall include the following:

Submit for approval to the Engineer the following documentation on Pinepave mixture design
software prior to starting production of a new mixture:

1. Job mix formula (JMF) design of the component materials and target characteristic values for
each mixture proposed for use. The component materials design shall include designating the
source and the expected proportion (within 1 percent for the aggregate components and within
0.1 percent for the other components) of each component to be used in order to produce
workable bituminous concrete meeting the specified properties.  Recycled Asphalt Pavement
(RAP) is one individual aggregate component regardless of fractionation size.  Recycled Asphalt
Shingles (RAS) is a separate component from RAP. 

2. The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and
the percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as
shown in Table 1.

3. Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line and Superpave control points.

4. Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of Gmm) is plotted against the log base ten of the
number of gyrations (log (N)) showing the applicable criteria for Ni, Nd, and Nm.

5. Plot of the percent asphalt binder by total weight of the mix (Pb) versus the following: 

% of Gmm at Nd, VMA at Nd, VFA at Nd, Fines to effective asphalt binder (Pbe) ratio, and unit
weight (kg/m5) at both Nd and Nm.
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6. Summary of the consensus property standards test results for the design aggregate structure,
summary of the source property standards test results for the individual aggregates in the design
aggregate structure, target value of the asphalt binder content, and a table of Gmm of the asphalt
mixture for the four trial asphalt binder contents determined according to AASHTO T209.

7. Test data with each JMF and tests performed by a Qualified Laboratory on representative
materials, verifying the adequacy of the design.  Refer to the specifications for each mix type
in order to determine the design requirements.  The JMF sieve percentage values shall conform
to the ranges shown in Table 1.  

 
For any mixture that has a 20% or greater failure rate on any combined volumetric criteria, the
JMF will not be approved for use on Department contracts.

8. Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers can
be established for the Engineers and Contractors ovens. The Engineer shall provide an ignition
oven correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted
information.  All submitted JMF=s shall correspond to the Pinepave mixture design software. The Engineer,
for evaluation of the submitted JMF, will use the first three test samples.  These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software:  Gmm: + / -0.030 and Gmb: + / - 0.040 

a) Design Evaluation:  

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through
laboratory trial batches.  All materials requested by the Engineer shall be provided at the contractor’s expense
to the Central Laboratory in Dover in a timely manner upon request.  To verify the complete mixture design
and evaluate the suitability of all materials, the following approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;
0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 lb. (115 kg) of each coarse aggregate; 
154 lb. (70 kg) of each intermediate and fine aggregate;
22 lb. (10 kg) of mineral filler; and 
254 lb. (115 kg) of RAP, when applicable.

For more expeditious approval, the Contractor may undertake the following steps:

1. Submit the proper documentation on Pinepave mixture design software.
2. Produce the new mixture for a non-Department project. The Engineer will test the material, by

taking three series per section 401800 03(c).  The mixture will be approved by the Engineer for
Department projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:
- A change in the source of any of the aggregate component materials
- A change in the proportion of any aggregate component by more than 5.0%
- A change in the aggregate components resulting in a change in percent passing any sieve as

identified in Table 1 by more than 5% of the JMF target.
- A change in the target AC content by more than 0.20% from the JMF target to maintain other

Volumetric properties of the approved JMF.
- For any mixture that has a 20% or greater failure rate on any combined volumetric criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. This notification shall include the total change made from the approved JMF proportions, and the
effective time of the change.  The Engineer will reply to the proposed changes within one operational day and
notify the Contractor of the effective date of the changes.
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.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.  

Weather Limitations.  

Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper
production, placement, handling, and compacting.  

The following table of ambient temperatures for various binder grades and lift thicknesses for
placement with the following parameters:

Lift Thickness
 (in)

PG Binder

76-22 70-22 64-22

1.50 50EF 45EF 40EF

2.00 40EF 38EF 35EF

3.00 32EF 32EF 32EF

- Minimum surface temperature of 32EF and
- Minimum production temperature of 275EF and
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.

Compaction:

(b)  Pavement Construction - Process Control. 

Perform Quality Control of pavement compaction by testing in-place pavement density by the
following methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear
Methods; the use of other density gauges shall be as per the manufacturer’s recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

 - ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration. 
The number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained
by the Department for payment.  The Contractor may use any method to select locations for the Quality
Control calibration cores.

Repair all core holes in accordance with 401699 Appendix A.

Method of Measurement: 

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.
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Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified
in accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance
of Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete
.03 (b) Pavement Construction - Tests and Evaluations.

12/7/2015
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  612520 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"
612522 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 12"
612523 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 18"
612524 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 24"
612525 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 30"
612526 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 36"

612530 - CORRUGATED POLYETHYLENE PIPE, TYPE S OR D, 42"
612531 - CORRUGATED POLYETHYLENE PIPE, TYPE S OR D, 48"

612532 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 54"
612534 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 8"

612544 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 60"

Description:

This work consists of furnishing and installing corrugated polyethylene pipe with a smooth interior
in a reasonably close conformity with lines and grades indicated on the Plans, and as directed by the Engineer.

Materials:

Pipes, couplings and fittings shall be made of polyethylene compounds, and shall meet all applicable
requirements of AASHTO M294 current edition Type S or Type D for pipe sizes 12" (300 mm) and larger. 
Polyethylene pipes, couplings and fittings less than 12" (300 mm) in diameter shall meet the requirements
of AASHTO M252 current edition.  The pipes and fittings shall be free of foreign inclusions and visible
defects and pipe shall be cut squarely and cleanly so as to not adversely affect joining or connecting.  Visible
defects such as cracks, creases, unpigmented or nonuniformly pigmented pipe are not permissible in the pipe
as furnished.

Joints for all pipe and fittings shall use gasketed watertight bell/spigot or bell/bell couplers.  The
gaskets shall meet the requirements of ASTM F477 and the joint system shall be certified to meet a 10.8 psi
(74 kPa) laboratory test per ASTM D3212.  In addition, the joint system shall provide sufficient longitudinal
strength to preserve pipe alignment and prevent separation at the joint.

The Contractor shall provide a manufacturer's certificate signed by the manufacturer's representative
stating the product was manufactured, tested and supplied in accordance with all the applicable requirements
of AASHTO M-294 (or ASSHTO M252 as applicable),  ASTM F477 and ASTM D3212. The manufacturer
shall verify compliance with AASHTO M294 through the National Transportation Product Evaluation
Program.

Construction Methods:

General. The pipe shall be installed per the notes and details shown on the plans and in accordance
with the requirements of ASTM D2321 or the manufactures published guidelines whichever is more stringent.
The manufactures representative must be present at the beginning of the installation unless the engineer is
confident in the contractors work. Having a representative on the site or not does not dismiss the contractor's
liability.

Excavation. The trench in which the pipe is laid shall be excavated in accordance with Section 208
and The Standard Construction Details to the required depth. The width of the trench shall provide a
minimum clearance of 18" (450 mm) between the trench wall and the O.D. of the pipe.  If flowable fill is
used, trench width shall provide 6" (150 mm) between the trench wall and O.D. of the pipe.  Floating of pipe
must be controlled.   When multiple pipes are place side by side, a minimum of 18" (450 mm) shall be
allowed between pipes or 6" (150 mm) if flowable fill is used.

Minimum cover for pipe under pavement, including local roads, subdivision roads and non-residential
driveways, shall be 1' measured from the top of pipe to bottom of pavement.  The minimum cover for pipe
under the travel way of roads with higher classifications shall be 2' measured from the top of pipe to the
bottom of pavement.  Otherwise, the cover shall be 1' measured from the top of pipe to top of grade unless
otherwise recommended by the manufacturer to prevent pipe flotation. 
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Bedding of Pipe.  Unless noted otherwise, all pipes shall be placed on Class C bedding as shown on
The Standard Construction Details. The outside thirds of the bedding material shall be compacted. The areas
around the joints shall be hand excavated to accommodate the bell when the outside diameter if the bell is
greater than the pipe.

Joints.  The spigot of the pipe shall be fully inserted into the bell to ensure a tight joint.

Laying Pipe.  All pipe shall be laid in an upgrade direction unless otherwise directed.  The pipe shall
be laid with the lowest point of the inside diameter conforming to the flow line shown on the Plans. All pipe
shall be carefully laid with the bell ends upgrade, with the spigot ends fully entered into the adjoining bell,
and true to the lines and grades shown on the Plans, or as directed.  Any pipe which is not in true alignment,
or which shows any settlement after laying, shall be taken up and re-laid.  Unsuitable material encountered
below the flow line of the pipe shall be removed to a depth and replaced, as directed. 

Backfill.  Placement of backfill shall conform to Section 208 except as follows:

The initial backfill lift shall not exceed 12" (300 mm) of loose material or be higher than the spring
line of the pipe. The material shall be sliced into the haunches of the pipe using a shovel. A maximum of 8"
(200 mm) of loose material shall be placed for each remaining lift. Caution shall be taken not to hit the pipe
with any mechanical compaction equipment. Caution shall also be taken not to disturb the pipes alignment.

Where heavy construction equipment is expected to travel over the shallow buried pipe the pipe shall
be protected by temporarily placing a cover of material as recommended by the manufacturer.

Method of Measurement:

The quantity of polyethylene pipe will be measured as the actual number of linear feet (linear meters)
of each type of pipe placed and accepted, measured from end to end of pipe, including structure wall
thickness, but excluding structure interior.

Basis of Payment:

The quantity of polyethylene pipe will be paid for at the Contract unit price per linear foot (linear
meter) for each type of pipe.  Price and payment will constitute full compensation for furnishing, hauling, and
installing pipe; for excavation and backfill, for furnishing and placing Type C Borrow, (#57 stone may be
substituted under roadway), for all cribbing or foundation treatment (Class C bedding) necessary to prevent
settlement; for all shoring and sheeting; for the replacement of any pipe which is not true in alignment or
which shows any settlement after laying; for verifying and correcting deflection, for protection of shallow
buried pipe and for all material, labor, equipment, tools, and incidentals required to complete the work.
Payment for excavation and replacement of unsuitable material encountered below the Class C bedding will
be provided for under Section 208. 

For round pipe under 24" (600 mm) nominal inside diameter, the excavation (excluding rock),
backfill, and backfilling will be included in the price for this work. For pipe of nominal inside diameter or
horizontal dimension of 24" (600 mm) and over, payment for excavation and backfill will be in accordance
with Section 208. Furnishing of Borrow Type C for pipe of nominal inside diameter or horizontal dimension
of 24" (600 mm) and over, will be paid for under Section 210.

Payment for excavation and replacement of unsuitable material encountered below the flow line of
pipe will be provided for under Section 208.

3/1/13
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     708583 - PERSONNEL GRATE FOR PIPE INLET

Description:

This work consists of furnishing all materials, fabricating, delivering and constructing personnel
grates for pipe inlets in accordance with the Standard Details, at locations as shown on the Plans, as directed
by the Engineer and as required by these Special Provisions.

Materials:

Materials shall conform to the requirements of Sections 603 and 612 and shall be galvanized in
accordance with Subsection 826.07 including all rebar, hardware and fasteners as shown on the Standard
Details.

Working drawings shall be submitted in accordance with Subsection 105.04.

Construction Methods:

Personnel grates for pipe inlets shall be constructed based on the Standard Details and at the size and
locations shown on the Plans.

Method of Measurement:

The number of inlet grates to be paid for under this item shall be the actual number of inlet grates
installed and accepted.

Basis of Payment:

The quantity of personal grate for pipe inlet will be paid for at the Contract unit price per each.  Price
and payment will constitute full compensation for furnishing, hauling and installing materials, including bar
reinforcement; lock, for excavating including removal and disposal of existing end sections, backfilling, and
compacting; for cribbing, shoring, sheeting, coating, and paving;  and for all labor, materials, equipment,
tools, and incidentals required to complete the work.  Design services for the personnel grate for pipe inlet
including the preparation and submittal of working drawings shall be incidental to this item.

6/11/2013
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 712506 - GABIONS

Description:

The item shall consist of furnishing all materials and assembling, filling open wire baskets with
aggregate forming gabions of the type indicated on the Plans and as directed by the Engineer.

Materials:

Materials for the gabions include stone, wire baskets and filter cloth.

Stone for gabions shall be hard, durable, angular in shape; resistant to weathering and to water action;
free from overburden, spoil, shale, slate and organic material; and shall meet the size requirements below:

Gabion Height Aggregate Size
Less than 1 ft 3 - 5 inch
1 ft or over 4 - 8 inch

QUALITY REQUIREMENTS
Test and Method Specification Limits

Apparent Specific Gravity, AASHTO T 85, min. 2.50
Absorption, AASHTO T 85, % max. 3.00

Sodium Sulfate Soundness, 5 cycles, 63-37.5 mm
 (2 1/2 - 1 1/2 in.)

Aggregate -
    AASHTO T 104, % max. loss

12.00

Wire for gabions shall have a minimum tensile strength of 60,000 psi when tested in accordance with
ASTM A370.  The netting shall have a minimum 12 percent elongation and a minimum 4,000 lb. load bearing
resistance, and shall have galvanized or zinc coating of not less than 0.8 oz/ft when tested in accordance with
AASHTO T 65 and extruded with a coating of poly vinyl chloride (nominal thickness of 0.02165 inches).

Filter fabric shall be AMOCO 4551 or MIRAFI 160N or Exxon 150D or approved equal.

Construction Methods:

Excavation shall be made in reasonably close conformity with the lines and grades shown on the
Plans.  The subgrade shall be smooth, firm and free from protruding objects or voids that would affect the
proper placement of the wire baskets or damage the filter fabric when one is specified.

When filter fabric is specified on the Plans, it shall be carefully and loosely placed on the prepared
subgrade and held in place by methods acceptable to the Engineer.  Adjacent strips shall be overlapped by
a minimum of 8 in.  Care shall be exercised in placing, stretching and holding the empty basket units in good
alignment in order to avoid damage to the cloth.  If the filter fabric should be torn or damaged, it shall be
replaced or repaired at the Contractor's expense.  The empty wire basket units shall be set on the prepared
subgrade and the vertical ends bound together with wire ties at spacings that are adequate to permit stretching
of the units to remove kinks.  Stretching methods shall be optional with the Contractor.  The use of stakes,
pins or other acceptable methods shall be used to insure a good alignment of the empty wire basket units.

The empty basket units shall be filled carefully with stone placed by hand or machine to assure good
alignment with a minimum of voids between stones and to avoid bulging of mesh.   The maximum height
from which the stone may be dropped into the units shall be 36 in.  The stone shall be so placed as to provide
a minimum of two courses.  Care shall be taken in placing the top layer of stone to assure a uniform surface
thus avoiding any bulging of the lid mesh.  After a basket unit has been filled, its lid shall be bent over until
it meets the ends of the unit.  The lid shall then be secured to the sides and ends with wire ties.  When a
complete basket unit cannot be installed on slopes or channels because of space limitations, the basket unit
shall be cut to fit in the manner approved by the Engineer.

Any excavation voids existing along the edges of the completed gabions shall be backfilled to the
satisfaction of the Engineer.
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Method of Measurement:

The measurement of gabions, will be by the Cubic Yard of stone filled wire baskets.

Basis of Payment:

The payment for the accepted quantities of gabions as measured above, shall be at the contract unit
price bid per Cubic Yard for "Gabions", complete in place, which prices and payment shall be full
compensation for excavation, filter fabric, when specified, disposal of surplus materials, backfill, backfilling,
as well as all labor, materials, equipment, tools and incidentals necessary to complete the work.
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763643 - MAINTENANCE OF TRAFFIC – ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary
temporary traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons
with disabilities in accordance with the Americans with Disabilities Act, as amended.   All work shall be
performed in a manner that will provide reasonably safe passage with the least practicable obstruction to all
users, including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6,
herein referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of
Advertisement of this project) shall apply for all temporary traffic control devices.  Any, and all, control,
direction, management and maintenance of traffic shall be performed in accordance with the requirements
of the Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer. 

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the
complexity of the job.  The Contractor shall submit justification for modifications to the Temporary Traffic
Control Plan (TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public.  The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or District
Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the
Plan recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting.  The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project.  The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer.  The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be
the maintenance of traffic throughout the project.  This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices.  Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traffic control devices; and times of installation, changes and repairs to temporary traffic control devices.  The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic. The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting.   The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the
brochure entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American
Traffic Safety Services Association (ATSSA).  Any temporary traffic control devices that do not meet the
quality guidelines shall be removed and replaced with acceptable devices.  Failure to comply will result in
work stoppage with time charges continuing to be assessed.
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Any existing signs that conflict with any temporary or permanent construction signs shall be covered
as needed or as directed by the Engineer.  The cost for temporarily covering conflicting signs shall be
incidental to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise
directed by the Plans or the Engineer.  Maintaining access shall include maintaining an area for the transit
vehicle and also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior
to the start of any detour(s) and road closures.  The Engineer will notify the following entities:

-  Local 911 Center
-  Local School Districts
-  Local Post Offices
-  DelDOT’s Transportation Management Center (TMC)
-  Town Managers
-  Local Police
-  DelDOT’s Public Relations
-  Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600.  Notifications shall also be provided when the closures are lifted.  The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted. 
The Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan
shall be obtained from the Department’s Traffic Safety Section.  All signs, barricades and other temporary
traffic control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route.  Road closures without an approved detour plan
shall not be allowed.  If a road is closed without an approved detour plan, the Contractor’s operations shall
be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the
construction area and each property located between the diversion points of any detour and the actual
construction site.  Construction activities which may temporarily or otherwise interfere with property access
shall be coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to
traffic, and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is controlled
by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic signals
in construction areas to avoid queuing, unless active work prohibits such action.  The flagger
shall direct traffic to prevent traffic from queuing through an intersection (i.e., blocking an
intersection).  Only a Traffic Officer may direct traffic against the operation of a traffic signal
and only until the operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices
shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an uncured
patch exists or actual work is being performed closer to the open lane with minimum restriction
to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be closed
unless construction activity requiring lane closure is taking place, or will take place within the
next hour. Lanes shall be reopened immediately upon completion of the work.  Moving
operations will require the lane closures be shortened as the work progresses and as traffic
conditions warrant to minimize the length of the closure.  The Contractor shall conduct
construction operations in a manner so as to minimize disruption to traffic during peak hours and
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periods of heavy flow.  The Department reserves the right to stop or change the Contractor's
operations, if in the opinion of the Engineer, such operations are unnecessary at that time or the
operations are unnecessarily impeding traffic.

4. Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which the
signal is operated without detectors, and prior approval from the Engineer shall be required.
TMC shall be notified in advance of cutting a loop detector, and be immediately notified once
the loop detector has been reinstalled.  The Contractor shall provide sufficient advance notice
of the loop detector work with the Engineer to ensure the aforementioned requirements are met.

It is required that all temporary traffic control work and related items shall either be performed
entirely by the Contractor's own organization, or totally subcontracted.   Maintenance of equipment shall not
be subject to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing
shall be corrected within 24 hours or as directed by the Engineer.  Failure to comply will result in non-
payment for those devices that are found to be deficient for the duration of the deficiency.  Serious
deficiencies that are not corrected immediately shall result in suspension of work until items identified are
brought back into compliance. 

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD.  This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans.  All ruts and potholes shall
be filled with TRM as soon as possible but no later than the end of each work day.  Placement and Payment
of TRM shall be completed in accordance with Section 402 of the Standard Specifications.  If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and
protected with temporary traffic control devices such as temporary barricades, warning signs, flashing lights,
etc. as required by Section 6G.21 of the Delaware MUTCD.   

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day.  Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including
but not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars,
turn arrows, crosswalks and railroad crossings.  The drawings shall depict the existing pavement markings
for each project location.  These drawings will be reviewed by the Department’s Traffic Section to determine
the need for modification(s) for compliance with the Delaware MUTCD.  Temporary pavement markings,
on the final pavement surface, shall match the Plan dimensions and layout or the approved drawings of the
permanent markings in compliance with Section 3 of the Delaware MUTCD.  All conflicting or errant striping
shall be removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal
of Pavement Striping). 

At the end of each day's operation and before traffic is returned to unrestricted roadway use,
temporary striping shall be utilized when the existing pavement is milled and hot mix will not be placed the
same day or more than a single course of hot mix is to be placed or permanent roadway striping cannot be
placed on the same day as the placement of the final course of hot mix.  Placement of temporary striping shall
receive prior approval from the Engineer and the contractor shall apply temporary pavement markings in
accordance with the requirements of Section 748 of Delaware Standard specifications and the Delaware
MUTCD.  Payment for temporary pavement striping shall be made at the unit price bid for item 748 -
Temporary Striping.  Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-
mix paving operation on roads to be immediately opened to traffic.  These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD.  No paving operations on roads to be immediately opened to traffic will be allowed
unless such verification has been made for the availability of the materials at the job site.
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Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during
the following holiday periods:

-  December 24 through December 27 (Christmas Day)
-  December 31 through January 3 (New Years Day)
-  Friday prior to Easter through Easter Sunday
-  Thursday prior to Memorial Day through the Tuesday following Memorial Day
-  Dover International Speedway Race Weekends (Thursday prior to the race event through the  day 
   after the race event)
-  July 3 through July 5 (Independence Day)
-  Thursday prior to Labor Day through the Tuesday following Labor Day
-  Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer. 
Any requests to waive any restrictions must be made in writing to the Engineer for review and approval.  A
copy of the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform
to the Delaware MUTCD.  All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO). 

The Contractor shall submit certification for temporary traffic control devices or vendors used
specifically on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following
categories of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which
includes cones, tubular markers, flexible delineator post and drums, all without any accessories or
attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles.  These devices which shall weigh 45 kg or less, include
Type I, II and III barricades, portable sign supports with signs, and intrusion alarms.  Also included are
drums, cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant
vehicular velocity changes to impacting vehicles.  These devices which weigh more than 45 kg include
temporary barrier, temporary impact attenuators, and truck-mounted attenuators.

Category IV includes portable or trailer-mounted devices such as arrow panels, variable message
signs, temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria.  The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category II and III
devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and
payment constitutes full compensation for all maintenance of traffic activities accepted by the Engineer,
which shall include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic
cones or drums, submission of temporary traffic control plan(s), submission of existing pavement marking
drawings, submission of all required certifications, labor, equipment and incidentals necessary to complete
the item.  Payment to furnish and maintain other temporary traffic control devices including but not limited
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to Portable P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow
Panels and Portable Light Assemblies will be made at the contract unit price for each item.

NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work.  The costs of such temporary traffic control
shall be borne by the Contractor.  No additional payment will be made to the Contractor to maintain traffic
in accordance with the Delaware MUTCD, contract plans and specifications.  Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

A breakout sheet is attached to the Proposal that lists the locations for Maintenance of Traffic.  The
Contractor shall specify a cost for each location.  The lump sum price for Item 763643 shall be the sum of
the cost for all locations listed. The completed breakout sheet shall be attached to the Bid Proposal.  Failure
to submit the breakout sheet with the Bid Proposal will result in it being declared non responsive and rejected.

The Department reserves the right to delete from the Contract one or more of the locations listed and
the lump sum price to be paid will be reduced in accordance with the Contractor’s cost listed for that/those
location(s).  There will be no extra compensation to the Contractor if such deletion is made.

6/21/2011
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BID PROPOSAL FORMS

CONTRACT     T201680208.01  

UNLESS OTHERWISE DIRECTED, SUBMIT FOLLOWING BID PAGES TO:

DEPARTMENT OF TRANSPORTATION
BIDDERS ROOM (B1.11.01)

800 BAY ROAD
DOVER, DELAWARE 19901 
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201680208.01     PROJECT(S): T201680208

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  Category 0001

 -------------------------------------------------------------------------------
      |208000 EXCAVATION AND    |               |                |
  0010|BACKFILLING FOR PIPE     |       1400.000|                |
      |TRENCHES                 |CY             |                |
 -------------------------------------------------------------------------------
      |210000 FURNISHING BORROW |               |                |
  0020|TYPE "C" FOR PIPE,       |       1050.000|                |
      |UTILITY TRENCH, AND      |CY             |                |
      |STRUCTURE BACKFILL       |               |                |
 -------------------------------------------------------------------------------
      |211000 REMOVAL OF        |               |                |
  0030|STRUCTURES AND           |LUMP           |LUMP            |
      |OBSTRUCTIONS             |               |                |
 -------------------------------------------------------------------------------
      |211004 REMOVAL OF        |               |                |
  0040|STRUCTURES AND           |        800.000|                |
      |OBSTRUCTIONS (PIPE)      |LF             |                |
 -------------------------------------------------------------------------------
      |302005 GRADED AGGREGATE  |               |                |
  0050|BASE COURSE, TYPE B      |        335.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  0060|STONE                    |         44.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401821 BITUMINOUS        |               |                |
  0070|CONCRETE, SUPERPAVE,     |        120.000|                |
      |TYPE C, 160 GYRATIONS,   |TON            |                |
      |PG 64-22, PATCHING       |               |                |
 -------------------------------------------------------------------------------
      |401822 BITUMINOUS        |               |                |
  0080|CONCRETE, SUPERPAVE,     |        120.000|                |
      |TYPE B, 160 GYRATIONS,   |TON            |                |
      |PG 64-22, PATCHING       |               |                |
 -------------------------------------------------------------------------------
      |612021 REINFORCED        |               |                |
  0090|CONCRETE PIPE, 15",      |        100.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------

CANNOT BE 
USED FOR 
BIDDING



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201680208.01     PROJECT(S): T201680208

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |612022 REINFORCED        |               |                |
  0100|CONCRETE PIPE, 18",      |        100.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612023 REINFORCED        |               |                |
  0110|CONCRETE PIPE, 24",      |        150.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612025 REINFORCED        |               |                |
  0120|CONCRETE PIPE, 30",      |        100.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612027 REINFORCED        |               |                |
  0130|CONCRETE PIPE, 42",      |        100.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612028 REINFORCED        |               |                |
  0140|CONCRETE PIPE, 48",      |        100.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612029 REINFORCED        |               |                |
  0150|CONCRETE PIPE, 54",      |         80.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612034 REINFORCED        |               |                |
  0160|CONCRETE PIPE, 36",      |        550.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612038 REINFORCED        |               |                |
  0170|CONCRETE PIPE, 60",      |         80.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612200 REINFORCED        |               |                |
  0180|CONCRETE ELLIPTICAL PIPE,|        100.000|                |
      |14"X23", CLASS III       |LF             |                |
 -------------------------------------------------------------------------------
      |612205 REINFORCED        |               |                |
  0190|CONCRETE ELLIPTICAL PIPE,|        100.000|                |
      |19"X30", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------

CANNOT BE 
USED FOR 
BIDDING



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           3
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201680208.01     PROJECT(S): T201680208

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |612520 CORRUGATED        |               |                |
  0200|POLYETHYLENE PIPE, TYPE  |        100.000|                |
      |S, 15"                   |LF             |                |
 -------------------------------------------------------------------------------
      |612522 CORRUGATED        |               |                |
  0210|POLYETHYLENE PIPE, TYPE  |         50.000|                |
      |S, 12"                   |LF             |                |
 -------------------------------------------------------------------------------
      |612523 CORRUGATED        |               |                |
  0220|POLYETHYLENE PIPE, TYPE  |         50.000|                |
      |S, 18"                   |LF             |                |
 -------------------------------------------------------------------------------
      |612524 CORRUGATED        |               |                |
  0230|POLYETHYLENE PIPE, TYPE  |        200.000|                |
      |S, 24"                   |LF             |                |
 -------------------------------------------------------------------------------
      |612526 CORRUGATED        |               |                |
  0240|POLYETHYLENE PIPE, TYPE  |        200.000|                |
      |S, 36"                   |LF             |                |
 -------------------------------------------------------------------------------
      |708050 DRAINAGE INLET,   |               |                |
  0250|34" X 18"                |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708051 DRAINAGE INLET,   |               |                |
  0260|34" X 24"                |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708052 DRAINAGE INLET,   |               |                |
  0270|48" X 30"                |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708053 DRAINAGE INLET,   |               |                |
  0280|48" X 48"                |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708583 PERSONNEL GRATE   |               |                |
  0290|FOR PIPE INLET           |          9.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------

CANNOT BE 
USED FOR 
BIDDING



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           4
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201680208.01     PROJECT(S): T201680208

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |710001 ADJUSTING AND     |               |                |
  0300|REPAIRING EXISTING       |          4.000|                |
      |DRAINAGE INLET           |EACH           |                |
 -------------------------------------------------------------------------------
      |712005 RIPRAP, R-4       |               |                |
  0310|                         |        200.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |712006 RIPRAP, R-5       |               |                |
  0320|                         |         20.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |712030 PRESACKED         |               |                |
  0330|CONCRETE RIPRAP          |         20.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |712506 GABIONS           |               |                |
  0340|                         |        200.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  0350|RIPRAP                   |        175.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |714000 LATERAL OR        |               |                |
  0360|LONGITUDINAL DITCHING    |        200.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |743004 FURNISH AND       |               |                |
  0370|MAINTAIN PORTABLE        |         32.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |743005 FURNISH AND       |               |                |
  0380|MAINTAIN PORTABLE LIGHT  |          8.000|                |
      |ASSEMBLY                 |EADY           |                |
 -------------------------------------------------------------------------------
      |743010 FURNISH AND       |               |                |
  0390|MAINTAIN TRUCK MOUNTED   |          4.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           5
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201680208.01     PROJECT(S): T201680208

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |743051 FLAGGER, KENT     |               |                |
  0400|COUNTY, STATE            |       1750.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |743063 FLAGGER, KENT     |               |                |
  0410|COUNTY, STATE, OVERTIME  |        120.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING,      |               |                |
  0420|BITUMINOUS CONCRETE      |       1500.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762002 SAW CUTTING,      |               |                |
  0430|CONCRETE, FULL DEPTH     |        100.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL EXPENSE   |               |                |
  0440|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763643 MAINTENANCE OF    |               |                |
  0450|TRAFFIC, ALL INCLUSIVE   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |908001 TOPSOIL (TON)     |               |                |
  0460|                         |        200.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  0470|SEEDING, DRY GROUND      |       1000.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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BIDDING



BREAKOUT SHEET
INSTRUCTIONS

BREAKOUT SHEET(S) MUST BE SUBMITTED EITHER WITH YOUR BID DOCUMENTS; OR

WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE BID DUE DATE BY THE LOWEST

APPARENT BIDDER.

 
BREAKOUT SHEETS ARE TO BE SUBMITTED TO DELDOT'S CONTRACT ADMINISTRATION AS

SHOWN BELOW. BREAKOUT SHEETS CANNOT BE CHANGED AFTER AWARD.  THE DEPARTMENT

WILL REVIEW THE FIGURES SUBMITTED ON THE BREAKOUT SHEET(S) TO ENSURE THEY MATCH

THE RESPECTIVE LUMP SUM BID AMOUNT(S).  MATHEMATICALLY INCORRECT BREAKOUT

SHEETS WILL BE RETURNED FOR IMMEDIATE CORRECTION.

BREAKOUT SHEETS MAY BE SUBMITTED;

VIA E-MAIL TO: DOT-ASK@STATE.DE.US
           SUBJECT: T201680208.01   Breakout Sheet

OR MAILED TO: DELDOT
CONTRACT ADMINISTRATION
PO BOX 778, DOVER, DE 19903

'BREAKOUT SHEET' AND THE PROJECT NUMBER 
MUST APPEAR ON THE ENVELOPE.

mailto:dot-ask@state.de.us
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Breakout Sheet - 763643 - Maintenance of Traffic, All Inclusive

Location Description Working Hours

Primary
MOT

Case Set-
Ups

UOM

1 10 open-end locations in
Kent county

Time Restrictions for open-end
locations are determined by the District
Safety Officer and Engineer.

TA-3
LS

2 30 open-end locations in
Kent county

Time Restrictions for open-end
locations are determined by the District
Safety Officer and Engineer.

TA-10
LS

3 30 open-end locations in
Kent county

Time Restrictions for open-end
locations are determined by the District
Safety Officer and Engineer.

TA-28 LS

4 20 open-end locations in
Kent county

Time Restrictions for open-end
locations are determined by the District
Safety Officer and Engineer.

TA-29 LS

5 5 open-end locations in
Kent county

Time Restrictions for open-end
locations are determined by the District
Safety Officer and Engineer.

TA-33 LS

6 5 open-end locations in
Kent county

Time Restrictions for open-end
locations are determined by the District
Safety Officer and Engineer.

TA-36 LS

Total Lump Sum Bid for Item No. 763643 - Maintenance of Traffic - All Inclusive $                               
                                                                                                                        ( LS Bid Price for 763643)

CANNOT BE 
USED FOR 
BIDDING



"ATTENTION"

 TO   BIDDERS

BREAKOUT SHEET(S) MUST BE SUBMITTED EITHER WITH YOUR BID DOCUMENTS;

OR WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE BID DUE DATE BY THE

LOWEST APPARENT BIDDER.

 
BREAKOUT SHEETS ARE TO BE SUBMITTED TO DELDOT'S CONTRACT ADMINISTRATION

AS SHOWN BELOW. BREAKOUT SHEETS CANNOT BE CHANGED AFTER AWARD.  THE

DEPARTMENT WILL REVIEW THE FIGURES SUBMITTED ON THE BREAKOUT SHEET(S) TO

ENSURE THEY MATCH THE RESPECTIVE LUMP SUM BID AMOUNT(S).  MATHEMATICALLY

INCORRECT BREAKOUT SHEETS WILL BE RETURNED FOR IMMEDIATE CORRECTION.

BREAKOUT SHEETS MAY BE SUBMITTED;

VIA E-MAIL TO: DOT-ASK@STATE.DE.US
           SUBJECT: T201680208.01   Breakout Sheet

OR MAILED TO: DELDOT
CONTRACT ADMINISTRATION
PO BOX 778, DOVER, DE 19903

'BREAKOUT SHEET' AND THE PROJECT NUMBER 
MUST APPEAR ON THE ENVELOPE.

mailto:dot-ask@state.de.us
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DRUG TESTING AFFIDAVIT

AFFIDAVIT
OF

EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors implement a program of mandatory
drug testing for Employees who work on Large Public Works Contracts funded all or in part with public
funds.

We hereby certify that we have in place or will implement during the entire term of the contract a
Mandatory Drug Testing Program for our employees on the job-site that complies with this regulation:

Contractor/Subcontractor Name: ________________________________________

Contractor/Subcontractor Address: ________________________________________

________________________________________

________________________________________

Authorized Representative (typed or printed):________________________________________

Authorized Representative (signature): ________________________________________

Title: ________________________________________

Sworn to and Subscribed before me this _____________ day of ______________________ 20____.

My Commission expires ___________________.   NOTARY PUBLIC __________________________.

THIS PAGE MUST BE SIGNED AND NOTARIZED AND RETURNED WITH YOUR BID.

CANNOT BE 
USED FOR 
BIDDING



CERTIFICATION
Contract No. T201680208.01  

The undersigned bidder,                                                                                                                                   

whose address is                                                                                                                                               

and telephone number is                                            hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to
execute in accordance with such award, a contract with necessary surety bond, of which contract this
proposal and said plans and specifications shall be a part, to provide all necessary machinery, tools, labor
and other means of construction, and to do all the work and to furnish all the materials necessary to
perform and complete the said contract within the time and as required in accordance with the
requirements of the Department of Transportation, and at the unit prices for the various items as listed on
the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids.  The Department of Transportation may increase or decrease the amount of any item
or portion of the work as may be deemed necessary or expedient.  Any such increase or decrease in the
quantity for any item will not be regarded as a sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute
a contract with necessary bond, when required, for the performance of said contract with the Department
of Transportation, under the conditions of this proposal, within twenty (20) days after date of official
notice of the award of the contract as provided in the requirement and specifications hereto attached;
otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and
belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been
knowingly disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to
any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership, or
corporation to submit or not to submit a proposal for the purpose of restricting competition.

===========================================================================
I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

                                                                                                                                       
 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: _____________   ³
================================================================================

CANNOT BE 
USED FOR 
BIDDING



Contract No. T201680208.01  

AFFIRMATION:  

Within the past five (5) years, has your firm, any affiliate, any predecessor company or entity, owner,
Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension
or debarment?

YES          NO          if yes, please explain                                                                                                 

-------------------------------------------------------------------------------------------------------------------------------

Sealed and dated this             day of                         in the year of our Lord two thousand                             
( 20       ).

                                                                              
Name of Bidder (Organization)

Corporate
Seal

By:                                                                            
Authorized Signature

Attest                                                                                                                                       
Title

SWORN TO AND SUBSCRIBED BEFORE ME this         day of                     , 20        .
Notary

Seal
                                                                       

Notary

CANNOT BE 
USED FOR 
BIDDING



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                                   

of                                                 in the County of                                     and State of                                   
 as Principal, and                                                                 of                                               in the County of
 
                                          and State of                            as Surety, legally authorized to do business in the
 State of Delaware ("State"), are held and firmly bound unto the State in the sum of                                    

                                                        Dollars ($                        ), or             percent not to exceed                   

                                                                                   Dollars ($                        ) of amount of bid on
Contract No. T201680208.01, to be paid to the State for the use and benefit of its Department of
Transportation ("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and
each of our heirs, executors, administrators, and successors, jointly and severally for and in the whole
firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of
certain materiel and/or services within the State, shall be awarded this Contract, and if said Principal
shall well and truly enter into and execute this Contract as may be required by the terms of this Contract
and approved by the DelDOT, this Contract to be entered into within twenty days after the date of official
notice of the award thereof in accordance with the terms of said proposal, then this obligation shall be
void or else to be and remain in full force and virtue.

Sealed with                               seal and dated this              day of                             in the year of our Lord 

two thousand and                               ( 20       ).

SEALED, AND DELIVERED IN THE
presence of

                                                                                  
Name of Bidder (Organization)

Corporate
Seal

By:                                                                                 
Authorized Signature

Attest                                                                                                                                         
Title

                                                                                 
Name of Surety

Witness:                                                     By:                                                                                 

                                                                                 
Title
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