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Contract No.T201703301.01  

COMMUNITY TRANSPORTATION FUNDS, OPEN END, SOUTH, FY18-FY20
Sussex County

GENERAL DESCRIPTION

LOCATION
 

These improvements are located in Sussex County more specifically shown on the Location Map(s) of
the enclosed Plans.

DESCRIPTION
 

The improvements consist of furnishing all labor and materials for this contract.  This project involves
making general improvements to roads, streets and other locations throughout Sussex County as requested
and funded, as well as other incidental construction in accordance with the location, notes and details shown
on the plans and as directed by the Engineer.

COMPLETION TIME
 

All work on this contract must be complete within 365 Calendar Days.  It is the Department's intent to
issue a Notice to Proceed such that work starts on or about August 19, 2017.

PROSPECTIVE BIDDERS NOTES:
 1. BIDDERS MUST BE REGISTERED with DelDOT and request a cd of the official plans and

specifications in order to submit a bid. Contact DelDOT at dot-ask@state.de.us, or (302) 760-2031. Bids
will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware until 2:00 P.M. local time June 27, 2017 unless changed via
addendum.

 2. QUESTIONS regarding this project are to be e-mailed to dot-ask@state.de.us no less than six business
days prior to the bid opening date in order to receive a response. Please include T201703301.01   in the
subject line. Responses to inquiries are posted on-line at http://www.bids.delaware.gov.

 3. THE BID PROPOSAL incorporates a cd containing Expedite, version 5.9a and its installation file.
Bidders are to use the cd provided to enter their bid amounts into the Expedite file. The Expedite bid file
must be printed and submitted in paper form along with the cd and other required documents prior to the
Bid due date and time. 

 4. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for
a sum equal to at least 10% of the bid. 
 5. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed
regulations that require Contractors and Subcontractors to implement a program of mandatory drug
testing for Employees who work on Large Public Works Contracts funded all or in part with public funds
pursuant to 29 Del.C. §6908(a)(6). Refer to the full requirements by following the below link: 
http://regulations.delaware.gov/register/september2015/final/19%20DE%20Reg%20207%2009-01-15.htm

 Please note a few of the requirements listed below;
 * At bid submission - submit with the bid a signed affidavit certifying that the Contractor has in place

or will implement during the entire term of the contract a Mandatory Drug Testing Program for their
Employees that complies with this regulation;

 * Two business days prior to contract execution - The awarded Contractor shall provide to DelDOT 
copies of the Employee Drug Testing Program for the Contractor, and may submit any Subcontractor's 
Employee Drug Testing Program for approval;

 * Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting
a copy of the Subcontractor's Employee Drug Testing Program along with the standard required
subcontractor information. A Subcontractor shall not commence work until DelDOT has approved the
subcontractor in writing;

 * Testing Report Forms shall be submitted to DelDOT monthly (forms will be provided).
 * Penalties for non-compliance are specified in the regulation. 
 6. NO RETAINAGE will be withheld on this contract.

7. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

 8. PLEASE NOTE revisions to "Equality of Employment Opportunity on Public Works" under General
Notices.
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9. REMINDER; A copy of your Delaware Business License must be submitted with your bid. 
 10. PREVAILING WAGES DO NOT APPLY TO THIS PROJECT, refer to 29 Del. C. § 6960 (m).

Supplemental Specification Section 743.12 Basis of Payment, Paragraph F. Basis of Payment for Flagger
– Item Nos. 743050 through 743073 does not apply to this project. 

11. Funding guaranteed for first year only, must have legislative funding approval for following year
extensions.

  12. The project manager shall be responsible for coordinating with the Traffic Section relating to any impacts
to Traffic Section facilities (including but not limited to traffic loops, junction wells etc.) at least 4 weeks
in advance of the start of the activity. Prior to initiating any work on this contract (or sites), the Project
Manager shall be responsible for preparing and submitting for approval of the Safety Section, a
Maintenance of Traffic Plan. Sufficient time shall be provided for the review and approval of the plan.
The Maintenance of Traffic Plan shall include proposed time restrictions on the closure of travel lanes
subject to the approval of the Safety Section.

13. August 2016 Standard Specifications apply to this contract. The Contractor shall make himself aware of
any revisions and corrections (Supplemental Specifications, if any) and apply them to the applicable
item(s) of this contract.  The 2016 Standard Specifications can be viewed here. 

14. Flatwork Concrete Technician Certification Training:

Section 501.03, 503.03, 505.03, 610.03, 701.03 and 702.03 of the 2016 Standard  Specifications require
contractor's to provide an American Concrete Institute (ACI) or National Ready Mix Concrete
Association (NRMCA) certified concrete flatwork technician to supervise all finishing  of flatwork
concrete.  Concrete flatwork certification will be effective starting on March 1, 2018.
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STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM
Thousand Feet of
Board Measure

2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter
M2-25 MM

TON Ton .9072 t
Metric Ton
(1000kg)

TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.* Thousand Pounds
per Square Inch

6.895 MPa Megapascal N.A.*

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August, 
2016", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract.  The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only.  The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b
"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State.  Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)
"a. As a condition of the awarding of any contract for public works financed in whole or in part by State
appropriation, such contracts shall include the following provisions:

`During the performance of this contract, the contractor agrees as follows:
1. The contractor will not discriminate against any employee or applicant for employment because
of race, creed, color, sex or national origin.  The contractor will take positive steps to ensure that
applicants are employed, and that employees are treated during employment, without regard to their
race, creed, color, sex or national origin.  Such action shall include, but not be limited to, the
following:  employment, upgrading, demotion or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship.  The contractor agrees to post in conspicuous places available to employees
and applicants for employment notices to be provided by the contracting agency setting forth this
nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the contractor, state that all qualified applicants will receive consideration for employment without
regard to race, creed, color, sex or national origin.'
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TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. 

CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967: 
(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper
and current copy of its occupational and/or business license, as required by Title 30, to such agency. 

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting,
within 30 days of entering such public works contract, copies of all occupational and business licenses of
subcontractors and/or independent contractors that will perform work for such public works contract.
However, if a subcontractor or independent contractor is hired or contracted more than 20 days after the
contractor entered the public works contract the occupational or business license of such subcontractor or
independent contractor shall be provided to the agency within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly.  The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.
No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.
 
Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The
request shall set fourth the reasons and support for such adjustment.
 
Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly.  The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.  
 
No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.
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No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.
 
Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.
 
If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract.  The basis for the adjustment shall be agreed upon prior to
the performance of the work.  If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.
 
The term "significant change" shall be construed to apply only to the following circumstances:
 

(A) When the character of the work as altered differs materially in kind or nature from that involved
or included in the original proposed construction or

 (B) When a major item of work, as defined elsewhere in the contract, is increased in excess of
125 percent or decreased below 75 percent of the original contract quantity.  Any allowance
for an increase in quantity shall apply only to that portion in excess of 125 percent of original
contract item quantity, or in case of a decrease below 75 percent, to the actual amount of
work performed.

RIGHT TO AUDIT

The Department shall have the right to audit the books and records of the contractor or any subcontractor
under this contract or subcontract to the extent that the books and records relate to the performance of the
contract or subcontract. The books and records shall be maintained by the contractor for a period of 3 years
from the date of final payment under the prime contract and by the subcontractor for a period of 3 years from
the date of final payment under the subcontract (29 Del.C. §6930).

3
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SPECIAL PROVISIONS
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the posting is
http://www.deldot.gov/information/business/bids/asphalt_cement_english.shtml.

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in effect on
the date of advertisement.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for the delivered
material. 

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage will
be obtained from the job mix formula for that mix ID.

The asphalt percentage eligible for cost adjustment shall only be the virgin asphalt cement added to the
mix.

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in the
various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used.  The Project Asphalt Cement Base Price per ton for the project will be the Delaware
Posted Asphalt Cement Price in effect on the date of project advertisement. 

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE:

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to
those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000 gallons or
more in case of Sections 304, 404 and 405.

5/05/15
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 401520 - PAVING SURCHARGE, ZONE 1
401521 - PAVING SURCHARGE, ZONE 2
401522 - PAVING SURCHARGE, ZONE 3
401523 - PAVING SURCHARGE, ZONE 4
401524 - PAVING SURCHARGE, ZONE 5
401525 - PAVING SURCHARGE, ZONE 6
401526 - PAVING SURCHARGE, ZONE 7
401527 - PAVING SURCHARGE, ZONE 8
401528 - PAVING SURCHARGE, ZONE 9

401529 - PAVING SURCHARGE, ZONE 10
401530 - PAVING SURCHARGE, ZONE 11
401531 - PAVING SURCHARGE, ZONE 12
401532 - PAVING SURCHARGE, ZONE 13
401533 - PAVING SURCHARGE, ZONE 14
401534 - PAVING SURCHARGE, ZONE 15
401535 - PAVING SURCHARGE, ZONE 16
401536 - PAVING SURCHARGE, ZONE 17
401537 - PAVING SURCHARGE, ZONE 18
401538 - PAVING SURCHARGE, ZONE 19

Description:

The item(s) "Paving Surcharge" consist of compensating the Contractor for cost differential in supplying
bituminous concrete material to the specific zone as shown on the Plans.

All the requirements of Section 401 shall be applicable to these items except as modified herein and in
the Superpave Special Provisions.

Method of Measurement:

The Contractor will be paid an additional amount per ton as a surcharge over the Contract unit price bid
for each type of bituminous concrete items covered by applicable Sections of 401, 402, 403 and Special
Provisions to be used in that particular Zone for day and nighttime paving or patching.

Basis of Payment:

The payment for the item will be made at the Contract unit price per ton (metric ton) bid for the item
"Paving Surcharge" for the applicable Zone in the Contract, which price will be full compensation.

5/10/2017
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401696 – ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE

Description:

To compensate for work associated with paving the tie-ins at entrances, driveways and intersecting streets
when such work cannot be completed as part of the mainline (roadway, auxiliary lanes, shoulder) paving
operation.  The surcharge limits will extend from the outermost roadway element to the point of tie-in as
directed by the Engineer with the following exceptions.

No Surcharge will be paid:

1. When the tie-in does not exceed three feet from the outermost roadway element.

2. For paving any portion of a tie-in which exceeds 100 feet from the outermost roadway element. 
The entire tie-in section will be performed under normal paving operations. 

3. When the intersecting street is to be paved under the same Contract.

4. For paving of auxiliary lanes and crossovers in the median of divided highways.

Method of Measurement:

The quantity of entrance, driveway and intersecting street paving surcharge will be meaured as the actual
number of tons of bituminous concrete placed and accepted in entrances, driveways and intersecting streets
as described in this item.

Basis of Payment:

The quantity of entrance, driveway and intersecting street paving surcharge will be paid for at the
Contract unit price per ton.  Price and payment will constitute full compensation for the additional labor and
equipment costs involved with the reduced production associated with such work.

1/20/2017
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 401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant materials
and constructing bituminous asphalt pavements and the calculation for incentives and disincentives for
materials and construction.  The Engineer will evaluate all materials and construction for acceptance.  The
procedures for acceptance are described in this Section.  Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt.   Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.  

.02 Bituminous Concrete Production – Quality Acceptance 

(a)  Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis.  The Engineer will
conduct acceptance tests.  The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results.  The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.  

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from delivery
trucks before the trucks leave the production plant.  Hand samples to the Engineer to be marked accordingly. 
The sample shall represent the material produced by the Contractor, and shall be of sufficient size to allow
the Engineer to complete all required acceptance tests.  The Engineer will direct the Contractor when to
capture these samples, on a statistically random, unbiased basis, established before production begins each
day based upon the anticipated production tonnage.  The captured sample shall be from the Engineer specified
delivery truck. The Contractor may visually inspect the specified delivery load during sampling and elect to
reject the load.  If the contractor elects to reject the specified delivery truck, each subsequent load will be
inspected until a visually acceptable load is produced for acceptance testing.  All visually rejected loads shall
not be sent to a Department project. 

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day.  Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample. 
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material.  The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.  

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on any
acceptance sample.  

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first.  If the 2000th ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day.  The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot.  The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.  For each sublot,
the Engineer will evaluate one sample. 

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions.  If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
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production.  If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.  

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program. 
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing.  A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer.  The Contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material: 

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens
by Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 -  Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the
Ignition Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA)
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

(b)  Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results.  For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.   

 Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment.  Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B.  If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway.  Areas of exemption that will be cored for informational purposes only
include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.03 I  in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck.  Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.  The Engineer will evaluate and accept the compaction work
on a daily basis.  Payment for the compaction will be calculated by using the material production lots as
referenced in .02 Acceptance Plan (a) Material Production - B Tests and Evaluation and analyzing the
compaction results over the individual days covered in the material production lot.  The compaction results
will be combined with the material results to obtain a payment for this item.  
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The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.   

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification.  If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint. 

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the Engineer.
Cores submitted that are not from the location designated by the Engineer will not be tested and will be paid
at zero pay.

 Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing work
at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140EF or less. Cut
each core with care in order to prevent damaging the core.  Damaged cores will not be tested.  Label each core
with contract number, date of construction, and number XX of XX upon removal from the roadway Place
cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate cores
in the same cylinder mold with paper.  Attach a completed QC test record for the represented area with the
corresponding cores.  The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.  

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes
shall be filled immediately.  Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

- AASHTO T166, Method C (Rapid Method) B Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at
the production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity. 
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.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with this
specification.  The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently.  When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material.  Removed material will not be used
in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price and
calculated according to section .03(a) of this specification.  Pavement construction Pay Adjustments will be
calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a)  Material Production - Pay Adjustment.  

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:  

Table 2 - Material Parameter Weight Factors

Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30

#8 Sieve (>=19.0 mm) 7.0 0.30

#8 Sieve (<=12.5 mm) 5.0 0.30

#200 Sieve (0.075mm Sieve) 2.0 0.30

Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use
the following steps to determine the material pay adjustment factor for each lot of material:  

1. For each parameter, calculate the mean value and the standard deviation of the test values for the
lot to the nearest 0.1 unit.  

2. For each parameter, calculate the Upper Quality Index (QU): 
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment
Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation Method.  (Use the
column for “n” representing the number of sublots in the lot.  Use the closest value on the table
when the exact value is not listed).  

5. Calculate the PWL for each parameter from the values located in the previous step:  
PWL = PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL by the
weight factor shown in Table 2 for that parameter.  

7. Add the calculated adjustments of all the parameters together to determine the Composite PWL for
the lot.  

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL. 
When all properties of a single test are within the single test tolerance of Table 2, Pay Adjustment
factors shall be determined by Column B. When any property of a single test is outside of the
Single Test Tolerance parameters defined in Table 2, the Material Pay Adjustment factor shall be
determined by Column C.

9. For each lot, determine the final material price adjustment:  
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Final Material Pay Adjustment = 
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.  This final pay calculation will be

paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department.  When the PWL of any material parameter in Table 2 is
below 60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.  Test results on removed material shall not be used in calculation of future PWL calculations for
Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test.  If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test.  Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2, that
sample will be isolated.  For payment purposes, the test result of the out of acceptable tolerance sample will
be combined with the two previous acceptable samples of the same JMF and analyzed per this specification. 
The material that is considered out of the acceptable tolerance will only include the material within the
represented sub-lot (i.e., a maximum of 500 tons).  If the previous acceptable test result is from the previous
production day, only the material produced on the second production day will be considered out of tolerance. 
All future sub lots will not include the isolated test.  The pay factors for the out of tolerance sample lot will
be calculated using column C of Table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated.  After the Contractor
has made appropriate changes, the Contractor will visually inspect each produced load.  The first visually
acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample.  If the sample
does not meet the specification requirements, the Engineer will no longer accept material.  Production may
resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 B Quality Level Analysis by the Standard Deviation Method

PU or PL QU and QL for An@ Samples
n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

100 1.16 1.50 1.79 2.03 2.23 2.39 2.53

99 - 1.47 1.67 1.80 1.89 1.95 2.00

98 1.15 1.44 1.60 1.70 1.76 1.81 1.84

97 - 1.41 1.54 1.62 1.67 1.70 1.72

96 1.14 1.38 1.49 1.55 1.59 1.61 1.63

95 - 1.35 1.44 1.49 1.52 1.54 1.55

94 1.13 1.32 1.39 1.43 1.46 1.47 1.48

93 - 1.29 1.35 1.38 1.40 1.41 1.42

92 1.12 1.26 1.31 1.33 1.35 1.36 1.36

91 1.11 1.23 1.27 1.29 1.30 1.30 1.31

90 1.10 1.20 1.23 1.24 1.25 1.25 1.26

89 1.09 1.17 1.19 1.20 1.20 1.21 1.21

88 1.07 1.14 1.15 1.16 1.16 1.16 1.17

87 1.06 1.11 1.12 1.12 1.12 1.12 1.12

86 1.04 1.08 1.08 1.08 1.08 1.08 1.08

85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
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84 1.01 1.02 1.01 1.01 1.00 1.00 1.00

83 1.00 0.99 0.98 0.97 0.97 0.96 0.96

82 0.97 0.96 0.95 0.94 0.93 0.93 0.93

81 0.96 0.93 0.91 0.90 0.90 0.89 0.89

80 0.93 0.90 0.88 0.87 0.86 0.86 0.86

79 0.91 0.87 0.85 0.84 0.83 0.82 0.82

78 0.89 0.84 0.82 0.80 0.80 0.79 0.79

77 0.87 0.81 0.78 0.77 0.76 0.76 0.76

76 0.84 0.78 0.75 0.74 0.73 0.73 0.72

75 0.82 0.75 0.72 0.71 0.70 0.70 0.69

74 0.79 0.72 0.69 0.68 0.67 0.66 0.66

73 0.75 0.69 0.66 0.65 0.64 0.63 0.63

72 0.74 0.66 0.63 0.62 0.61 0.60 0.60

71 0.71 0.63 0.60 0.59 0.58 0.57 0.57

70 0.68 0.60 0.57 0.56 0.55 0.55 0.54

69 0.65 0.57 0.54 0.53 0.52 0.52 0.51

68 0.62 0.54 0.51 0.50 0.49 0.49 0.48

67 0.59 0.51 0.47 0.47 0.46 0.46 0.46

66 0.56 0.48 0.45 0.44 0.44 0.43 0.43

65 0.52 0.45 0.43 0.41 0.41 0.40 0.40

64 0.49 0.42 0.40 0.39 0.38 0.38 0.37

63 0.46 0.39 0.37 0.36 0.35 0.35 0.35

62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

Table 3 B Quality Level Analysis by the Standard Deviation Method

PU or PL QU and QL for An@ Samples
n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

61 0.39 0.33 0.31 0.30 0.30 0.29 0.29

60 0.36 0.30 0.28 0.27 0.27 0.27 0.26

59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)
Column B

Pay Adjustment Factor (%)
Column C

100 +5 0

99 +4 -1

98 +3 -2

97 +2 -3

96 +1 -4

95 0 -5

94 -1 -6

93 -2 -7
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92 -3 -8

91 -4 -9

PWL<91 PWL - 100 PWL - 100

(b)  Pavement Construction - Pay Adjustments. 

The Engineer will determine the pavement construction pay adjustment by evaluating the construction
of the pavement, based on the following parameter:  

- Degree of compaction of the in-place material  

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work.  

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest 0.001
unit.  Obtain the Theoretical maximum Specific Gravity values from the corresponding laboratory
sublot tests.

2. Calculate the Degree of Compaction:

Degree of Compaction =  

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded to the
nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level of the
lot.  The lots compaction test level shall be averaged and recorded to the nearest whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of
compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:  

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.  

 

Table 5:  Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)

>= 97.0 >= 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0

94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 1

93.5 93.26 – 93.74 3

93.0 92.75 – 93.25 5

92.5 92.26 – 92.74 3

92.0 91.75 – 92.25 0
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91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 -5

90.5 90.26 – 90.74 -15

90.0 89.75 – 90.25 -20

89.5 89.26 – 89.74 -25

89.0 88.75 – 89.25 -30

88.5 88.26 – 88.74 -50

=<88.0 =<88.25 -100*

* or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other1 Locations

Degree of Compaction Range Pay Adjustment Factor (%)

>= 97.0 >= 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0

94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 0

93.5 93.26 – 93.74 1

93.0 92.75 – 93.25 3

92.5 92.26 – 92.74 1

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 0

90.5 90.26 – 90.74 0

90.0 89.75 – 90.25 0

89.5 89.26 – 89.74 0

89.0 88.75 – 89.25 -1

88.5 88.26 – 88.74 -3

88.0 87.75 – 88.25 -5

87.5 87.26 – 87.74 -10

87.0 86.75 – 87.25 -15

86.5 86.26 – 86.74 -20
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86.0 85.75 – 86.25 -25

85.5 85.26 – 85.74 -30

85.0 84.75 – 85.25 -40

84.5 84.26 – 84.74 -50

=< 84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

1  This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer.  See Appendix B - Method for Obtaining Cores for Determination of Roadway
Structure.  This chart is applicable to rehabilitation work only; full depth construction will not be considered
for Table 5a.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results.  The following dispute resolution procedures
will be used.  

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory.  Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.  

When disputes over production testing occur, the samples used for Dispute Resolution testing will be
those samples the properly captured, labeled, and stored, as described in the second paragraph of the section
of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and Evaluations. If no
samples are available, the original testing results will be used for payment calculations.  

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested.  The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge.  Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125.  Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee. 

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample.  The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.  The results of the dispute resolution testing shall replace all of the applicable
disputed test results for payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.  

This appendix describes the procedure required to repair core holes in a bituminous concrete pavement.

Materials and Equipment.  

The following material shall be available to complete this work:

- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device with
a flat, circular tamping face smaller than 6 inches in diameter.

Construction Method.  

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.  

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping device. 
If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum compaction
is achieved.  Make sure that the patch surface matches the grade of the existing roadway.  Make every effort
to achieve the greatest possible compaction

Performance Requirements.  

The Engineer will judge the patch on the following basis:  

- The patch shall be well compacted 

- The patch surface shall match the grade of the surrounding roadway surface.  

Basis of Payment.  

No measurement or payment will be made for the patching work.  The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.  
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification.  Table 5a is not applicable for new full-depth
pavement box construction.  Cores submitted for this process shall be obtained according to the following
process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area is
already available.  If M&R has already obtained cores in the location that is being investigated, the
contractor may opt to use the laboratory information for the investigation and not core the area on
their own.

2. If M&R does not have information concerning the section of the roadway, the contractor needs to
contact M&R to arrange for verification of coring operations.  Arrangements shall be made to
allow for an individual from M&R to be on the site when the cores are obtained.  Cores will be
turned over to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt Pavements.

4. Cores are to be taken throughout the entire project for the area in question.  Cores will be spaced,
from the start of the project in increments determined based on field and project specifics.  Cores
will be evenly distributed throughout the project location.  The cores will be taken in the center of
the lane in question.  

5. Additional cores may be taken at other locations, if surface conditions indicate that there may be
a substantial difference in the underlying section.  The location of these cores should be
documented and submitted to M&R.

6. Cores shall be full depth and include underlying materials.  If there is a stone base included in the
pavement section, at a minimum 1 core must have information concerning the thickness of the
base.  This is determined by augering to the subgrade surface.  

7. The calculations used to determine the structural capacity of the roadway is as follows.  If the
contractor finds, upon starting the coring process, that the areas are of greater thickness than
applicable to Table 5a, they may terminate the coring process on their own and retract the request.
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Contract No. T201703301.01  

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.  The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials.  The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient

HMA 0.32

Asphalt Treated Base 0.26

Soil Cement 0.16

Surface Treatment
(Tar & Chip)

0.10

GABC 0.14

Concrete 0 - 0.7*

* The Structural Coefficient of Concrete is dependent upon the condition of the concrete. 
Compressive strengths & ASR analysis are used to determine condition - contact the Engineer if
this situation arises.
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Contract No. T201703301.01  

Newly placed materials use a different set of structural coefficients.  They are as follows:

New Material Structural Coefficient

HMA 0.40

Asphalt Treated Base
(BCBC)

0.32

Soil Cement 0.20

GABC 0.14

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B.  Existing roadway is cored and is
shown to consist of 2" HMA on 7" GABC.  

Calculation:

For the Type B lift the calculation would be:

Existing HMA                                    2 * 0.32 = 0.64

GABC                                    7 * 0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B                                 2.25 * 0.4 = 0.90

Existing HMA                                    2 * 0.32 = 0.64

GABC                                     7* 0.14 = 0.98

2.52

10/5/16
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401752 - SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or P.C.C.
pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in situ
material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior to
the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the paver
unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees).  Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit. 
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Carlson Safety Edge
End Gate or an approved equal shall be used to produce the safety edge.  Contact information for these wedge
shape compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Carlson Paving Products
18425 50th Ave. E
Tacoma, WA 98446
1-253-278-9426
www.carlsonpavingproducts.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of the
P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.

Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge device,
preparation and compaction of the fill or in situ material, and placement of the safety edge in accordance with
the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C. pavement item being
placed.

1/20/17
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763544 - ROAD LOCATION MOBILIZATION, ZONE 1
763545 - ROAD LOCATION MOBILIZATION, ZONE 2
763546 - ROAD LOCATION MOBILIZATION, ZONE 3
763547 - ROAD LOCATION MOBILIZATION, ZONE 4
763548 - ROAD LOCATION MOBILIZATION, ZONE 5
763549 - ROAD LOCATION MOBILIZATION, ZONE 6
763550 - ROAD LOCATION MOBILIZATION, ZONE 7
763551 - ROAD LOCATION MOBILIZATION, ZONE 8
763552 - ROAD LOCATION MOBILIZATION, ZONE 9

763553 - ROAD LOCATION MOBILIZATION, ZONE 10
763554 - ROAD LOCATION MOBILIZATION, ZONE 11
763555 - ROAD LOCATION MOBILIZATION, ZONE 12
763556 - ROAD LOCATION MOBILIZATION, ZONE 13
763557 - ROAD LOCATION MOBILIZATION, ZONE 14
763558 - ROAD LOCATION MOBILIZATION, ZONE 15
763559 - ROAD LOCATION MOBILIZATION, ZONE 16
763560 - ROAD LOCATION MOBILIZATION, ZONE 17
763561 - ROAD LOCATION MOBILIZATION, ZONE 18
763562 - ROAD LOCATION MOBILIZATION, ZONE 19

Description:

This Pay Item consists of compensating the Contractor for each re-mobilization of all equipment and
accessories between work locations. 

This Pay Item for Road Location Mobilization is only payable for work related to patching and associated
material removal operations.  Mobilization for all other work shall be incidental to their respective pay items.

Method of Measurement:

"One mobilization fee shall be paid for each move into a mobilization zone, which shall cover all
locations within that mobilization zone, and all work orders issued within that zone.  A separate mobilization
fee will not be paid for each individual location.  No mobilization fee will be paid if a new work order is
issued while work on a previous work order is ongoing in that zone.  A separate mobilization fee will only
be paid if the Contractor is directed by the Department to move from the mobilization zone in which he is
presently working, or inclement weather causes a substantial delay in work.  A substantial delay due to
inclement weather shall be defined as fourteen or more calendar days.  Payment of any mobilization fees shall
be agreed upon between the Contractor and the Department, in writing, prior to commencement of work.  

Basis of Payment:

The number of Road Location Mobilizations shall be paid at the Contract unit price per each.  Price and
payment shall constitute full compensation for all material, labor, equipment, tools and incidentals required
to complete the work.

5/10/17
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BID PROPOSAL FORMS

CONTRACT     T201703301.01  

UNLESS OTHERWISE DIRECTED, SUBMIT ALL FOLLOWING PAGES TO:

DEPARTMENT OF TRANSPORTATION
BIDDERS ROOM (B1.11.01)

800 BAY ROAD
DOVER, DELAWARE 19901 

Identify the following on the outside of the sealed envelope:

- Contract Number T201703301.01  
            - Name of Contractor              
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201703301.01     PROJECT(S): T201703301

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  Category 0001

 -------------------------------------------------------------------------------
      |202000 EXCAVATION AND    |               |                |
  0010|EMBANKMENT               |        200.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |207000 STRUCTURAL        |               |                |
  0020|EXCAVATION               |        200.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |209005 FURNISHING BORROW,|               |                |
  0030|TYPE C FOR PIPE AND      |        200.000|                |
      |UTILITY TRENCH BACKFILL  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |211001 REMOVAL OF        |               |                |
  0040|PORTLAND CEMENT CONCRETE |        200.000|                |
      |PAVEMENT, CURB AND       |SY             |                |
      |SIDEWALK                 |               |                |
 -------------------------------------------------------------------------------
      |301002 GRADED AGGREGATE  |               |                |
  0050|BASE COURSE, TYPE B,     |        200.000|                |
      |PATCHING                 |CY             |                |
 -------------------------------------------------------------------------------
      |301003 GRADED AGGREGATE  |               |                |
  0060|BASE COURSE, TYPE B      |        500.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401005 SUPERPAVE TYPE C, |               |                |
  0070|PG 64-22 (CARBONATE      |       8000.000|                |
      |STONE)                   |TON            |                |
 -------------------------------------------------------------------------------
      |401029 SUPERPAVE TYPE C, |               |                |
  0080|PG 64-22, PATCHING       |       1000.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401030 SUPERPAVE TYPE B, |               |                |
  0090|PG 64-22, PATCHING       |       1000.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201703301.01     PROJECT(S): T201703301

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |401532 PAVING SURCHARGE, |               |                |
  0100|ZONE 13                  |       5000.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401533 PAVING SURCHARGE, |               |                |
  0110|ZONE 14                  |       5000.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401696 ENTRANCE,         |               |                |
  0120|DRIVEWAY, AND            |        200.000|                |
      |INTERSECTING STREET      |TON            |                |
      |PAVING SURCHARGE         |               |                |
 -------------------------------------------------------------------------------
      |402000 BITUMINOUS        |               |                |
  0130|CONCRETE PATCHING        |      10000.000|                |
      |                         |SYIN           |                |
 -------------------------------------------------------------------------------
      |504001 CRACK AND JOINT   |               |                |
  0140|SEALING LESS THAN 3/4    |      30000.000|                |
      |INCH WIDE                |LF             |                |
 -------------------------------------------------------------------------------
      |601031 REINFORCED        |               |                |
  0150|CONCRETE PIPE, 12" CLASS |        200.000|                |
      |IV                       |LF             |                |
 -------------------------------------------------------------------------------
      |601032 REINFORCED        |               |                |
  0160|CONCRETE PIPE, 15",      |        200.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601219 CORRUGATED        |               |                |
  0170|POLYETHYLENE PIPE, TYPE  |        200.000|                |
      |S, 12"                   |LF             |                |
 -------------------------------------------------------------------------------
      |601220 CORRUGATED        |               |                |
  0180|POLYETHYLENE PIPE, TYPE  |        200.000|                |
      |S, 15"                   |LF             |                |
 -------------------------------------------------------------------------------
      |602002 DRAINAGE INLET,   |               |                |
  0190|34" X 18"                |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           3
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201703301.01     PROJECT(S): T201703301

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602003 DRAINAGE INLET,   |               |                |
  0200|34" X 24"                |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602030 MANHOLE, 48" X    |               |                |
  0210|30"                      |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602130 ADJUSTING AND     |               |                |
  0220|REPAIRING EXISTING       |         10.000|                |
      |DRAINAGE INLET           |EACH           |                |
 -------------------------------------------------------------------------------
      |602132 ADJUSTING AND     |               |                |
  0230|REPAIRING EXISTING       |         10.000|                |
      |MANHOLE                  |EACH           |                |
 -------------------------------------------------------------------------------
      |701013 P.C.C. CURB, TYPE |               |                |
  0240|1-8                      |        500.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701014 P.C.C. CURB, TYPE |               |                |
  0250|2                        |        500.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |705001 PCC SIDEWALK, 4"  |               |                |
  0260|                         |        500.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705002 PCC SIDEWALK, 6"  |               |                |
  0270|                         |        250.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705007 SIDEWALK SURFACE  |               |                |
  0280|DETECTABLE WARNING       |        150.000|                |
      |SYSTEM                   |SF             |                |
 -------------------------------------------------------------------------------
      |705008 CURB RAMP, TYPE 1 |               |                |
  0290|                         |        500.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           4
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201703301.01     PROJECT(S): T201703301

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |705009 CURB RAMP, TYPE 2,|               |                |
  0300|3, AND/OR 4              |        500.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |707001 RIPRAP, R-4       |               |                |
  0310|                         |         50.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |708003 GEOTEXTILES,      |               |                |
  0320|RIPRAP                   |         50.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |710002 ADJUST WATER      |               |                |
  0330|VALVE BOXES              |         10.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |760010 PAVEMENT MILLING, |               |                |
  0340|BITUMINOUS CONCRETE      |       2000.000|                |
      |PAVEMENT                 |SYIN           |                |
 -------------------------------------------------------------------------------
      |760011 PAVEMENT MILLING, |               |                |
  0350|BITUMINOUS CONCRETE      |       2000.000|                |
      |PAVEMENT, TAPER CUT      |SYIN           |                |
 -------------------------------------------------------------------------------
      |760012 PAVEMENT MILLING, |               |                |
  0360|BITUMINOUS CONCRETE      |       7500.000|                |
      |PAVEMENT, VARIABLE DEPTH |SYIN           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |762000 SAW CUTTING,      |               |                |
  0370|BITUMINOUS CONCRETE      |       2000.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING,      |               |                |
  0380|CONCRETE, FULL DEPTH     |        500.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762004 BUTT JOINTS       |               |                |
  0390|                         |       3500.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           5
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201703301.01     PROJECT(S): T201703301

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |763000 INITIAL           |               |                |
  0400|EXPENSE/DE-MOBILIZATION  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763556 ROAD LOCATION     |               |                |
  0410|MOBILIZATION, ZONE 13    |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |763557 ROAD LOCATION     |               |                |
  0420|MOBILIZATION, ZONE 14    |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |808002 FURNISH AND       |               |                |
  0430|MAINTAIN TRUCK MOUNTED   |         20.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |810001 TEMPORARY WARNING |               |                |
  0440|SIGNS AND PLAQUES        |       1000.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |811003 FLAGGER, SUSSEX   |               |                |
  0450|COUNTY, STATE            |        750.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |811015 FLAGGER, SUSSEX   |               |                |
  0460|COUNTY, STATE, OVERTIME  |        100.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |817002 PERMANENT         |               |                |
  0470|PAVEMENT STRIPING,       |        200.000|                |
      |SYMBOL/LEGEND,           |SF             |                |
      |ALKYD-THERMOPLASTIC      |               |                |
 -------------------------------------------------------------------------------
      |817013 PERMANENT         |               |                |
  0480|PAVEMENT STRIPING, EPOXY |       2000.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
      |817031 REMOVAL OF        |               |                |
  0490|PAVEMENT STRIPING        |        300.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           6
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201703301.01     PROJECT(S): T201703301

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |908001 TOPSOIL           |               |                |
  0500|                         |        500.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  0510|SEEDING, DRY GROUND      |       1000.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908016 PERMANENT GRASS   |               |                |
  0520|SEEDING, SUBDIVISION     |       4000.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  0530|BLANKET MULCH            |        500.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
 -------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------

CANNOT BE 
USED FOR 
BIDDING



Contract No. T201703301.01 

DRUG TESTING AFFIDAVIT

AFFIDAVIT
OF

EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors implement a program of mandatory
drug testing for Employees who work on Large Public Works Contracts funded all or in part with public
funds.

We hereby certify that we have in place or will implement during the entire term of the contract a
Mandatory Drug Testing Program for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name: ________________________________________

Contractor/Subcontractor Address: ________________________________________

________________________________________

________________________________________

Authorized Representative (typed or printed):________________________________________

Authorized Representative (signature): ________________________________________

Title: ________________________________________

Sworn to and Subscribed before me this _____________ day of ______________________ 20____.

My Commission expires ___________________.   NOTARY PUBLIC __________________________.

THIS PAGE MUST BE SIGNED, NOTARIZED, AND RETURNED WITH YOUR BID.
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CERTIFICATION
Contract No. T201703301.01  

The undersigned bidder,                                                                                                                                   

whose address is                                                                                                                                               

and telephone number is                                            hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to
execute in accordance with such award, a contract with necessary surety bond, of which contract this
proposal and said plans and specifications shall be a part, to provide all necessary machinery, tools, labor
and other means of construction, and to do all the work and to furnish all the materials necessary to
perform and complete the said contract within the time and as required in accordance with the
requirements of the Department of Transportation, and at the unit prices for the various items as listed on
the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids.  The Department of Transportation may increase or decrease the amount of any item
or portion of the work as may be deemed necessary or expedient.  Any such increase or decrease in the
quantity for any item will not be regarded as a sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute
a contract with necessary bond, when required, for the performance of said contract with the Department
of Transportation, under the conditions of this proposal, within twenty (20) days after date of official
notice of the award of the contract as provided in the requirement and specifications hereto attached;
otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and
belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been
knowingly disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to
any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership, or
corporation to submit or not to submit a proposal for the purpose of restricting competition.

===========================================================================
I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

                                                                                                                                       
 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: _____________   ³
================================================================================
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Contract No. T201703301.01  

AFFIRMATION:  

Within the past five (5) years, has your firm, any affiliate, any predecessor company or entity, owner,
Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension
or debarment?

YES          NO          if yes, please explain                                                                                                 

-------------------------------------------------------------------------------------------------------------------------------

Sealed and dated this             day of                         in the year of our Lord two thousand                             
( 20       ).

                                                                              
Name of Bidder (Organization)

Corporate
Seal

By:                                                                            
Authorized Signature

Attest                                                                                                                                       
Title

SWORN TO AND SUBSCRIBED BEFORE ME this         day of                     , 20        .
Notary

Seal
                                                                       

Notary
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BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                                   

of                                                 in the County of                                     and State of                                   
 as Principal, and                                                                 of                                               in the County of
 
                                          and State of                            as Surety, legally authorized to do business in the
 State of Delaware ("State"), are held and firmly bound unto the State in the sum of                                    

                                                        Dollars ($                        ), or             percent not to exceed                    

                                                                                   Dollars ($                        ) of amount of bid on
Contract No. T201703301.01, to be paid to the State for the use and benefit of its Department of
Transportation ("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and
each of our heirs, executors, administrators, and successors, jointly and severally for and in the whole
firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of
certain materiel and/or services within the State, shall be awarded this Contract, and if said Principal
shall well and truly enter into and execute this Contract as may be required by the terms of this Contract
and approved by the DelDOT, this Contract to be entered into within twenty days after the date of official
notice of the award thereof in accordance with the terms of said proposal, then this obligation shall be
void or else to be and remain in full force and virtue.

Sealed with                               seal and dated this              day of                             in the year of our Lord  
two thousand and                               ( 20       ).

SEALED, AND DELIVERED IN THE
presence of

                                                                                  
Name of Bidder (Organization)

Corporate
Seal

By:                                                                                 
Authorized Signature

Attest                                                                                                                                         
Title

                                                                                 
Name of Surety

Witness:                                                     By:                                                                                 

                                                                                 
Title
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