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Please note the revisions listed above and submit your bid based upon this information.
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant
materials and constructing bituminous asphalt pavements and the calculation for incentives and disincentives
for materials and construction. The Engineer will evaluate all materials and construction for acceptance.
The procedures for acceptance are described in this Section. Include the costs for all materials, labor,
equipment, tools, and incidentals necessary to meet the requirements of this specification in the bid price per
ton for the bituminous asphalt. Payment to the Contractor for the bituminous asphalt item(s) will be based
on the Contract price per ton and the pay adjustments described in this specification.

.02 Bituminous Concrete Production — Quality Acceptance

(a) Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis. The Engineer will
conduct acceptance tests. The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results. The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from
delivery trucks before the trucks leave the production plant. Hand samples to the Engineer to be marked
accordingly. The sample shall represent the material produced by the Contractor, and shall be of sufficient
size to allow the Engineer to complete all required acceptance tests. The Engineer will direct the Contractor
when to capture these samples, on a statistically random, unbiased basis, established before production
begins each day based upon the anticipated production tonnage. The captured sample shall be from the
Engineer specified delivery truck. The Contractor may visually inspect the specified delivery load during
sampling and elect to reject the load. If the contractor elects to reject the specified delivery truck, each
subsequent load will be inspected until a visually acceptable load is produced for acceptance testing. All
visually rejected loads shall not be sent to a Department project.

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day. Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample.
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material. The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on
any acceptance sample.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot
size shall extend to the end of that production day. The Contractor may interrupt the production of one JMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for
each sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each
sublot, the Engineer will evaluate one sample.
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The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. Ifthe actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If'the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be
used for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the
Engineer is not present, the contractor shall randomly select a sample using the Engineer’s random location
program. The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and
submitted to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time
and will be used as the Dispute Resolution sample if requested by the Engineer. The Contractor shall also
obtain one liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all
pertinent information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

(b) Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily

production.

Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment. Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B. If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.
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The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes
only include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the
compaction will be calculated by using the material production lots as referenced in .02 Acceptance Plan (a)
Material Production - B Tests and Evaluation and analyzing the compaction results over the individual days
covered in the material production lot. The compaction results will be combined with the material results
to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will
select one more randomly generated location to be tested per the requirements of this Specification. If that
cannot be accomplished, or if an entire location has been declared exempt, the compaction testing shall be
performed as per these Specifications but a note will be added to the results that the location was an Engineer
approved exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint.

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the
Engineer. Cores submitted that are not from the location designated by the Engineer will not be tested and
will be paid at zero pay.

Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing
work at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140 °F or less.
Cut each core with care in order to prevent damaging the core. Damaged cores will not be tested. Label each
core with contract number, date of construction, and number XX of XX upon removal from the roadway
Place cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate
cores in the same cylinder mold with paper. Attach a completed QC test record for the represented area with
the corresponding cores. The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.
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Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core
holes shall be filled immediately. Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture 1D) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical
maximum specific gravity.

.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with
this specification. The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently. When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material. Removed material will not be
used in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price
and calculated according to section .03(a) of this specification. Pavement construction Pay Adjustments will
be calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this

specification.

(a) Material Production - Pay Adjustment.

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:

Table 2 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sieve (>=19.0 mm) 7.0 0.30
#8 Sieve (<=12.5 mm) 5.0 0.30
#200 Sieve (0.075mm Sieve) 2.0 0.30
Air Voids (4.0% Target) 2.0 0.10
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Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will
use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower

Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).
Calculate the PWL for each parameter from the values located in the previous step:

PWL =PU + PL - 100.
Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 2 for that parameter.
Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.
From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL. When all properties of a single test are within the single test tolerance of Table 2, Pay
Adjustment factors shall be determined by Column B. When any property of a single test
is outside of the Single Test Tolerance parameters defined in Table 2, the Material Pay
Adjustment factor shall be determined by Column C.
9. For each lot, determine the final material price adjustment:

[

[&

[~

Final Material Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will
be paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department. When the PWL of any material parameter in Table 2
1s below 60, the Engineer may require the removal and replacement of the material at no additional cost to
the Department. Test results on removed material shall not be used in calculation of future PWL calculations
for Mixture ID. The test results from the Engineer on production that is less than 100 tons will be combined
with the two most recently completed Engineer tests with the same Mixture ID to calculate payment for the
lot encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis. When a sample is outside of the allowable single test tolerance for any Materials criteria in
Table 2, that sample will be isolated. For payment purposes, the test result of the out of acceptable tolerance
sample will be combined with the two previous acceptable samples of the same JMF and analyzed per this
specification. The material that is considered out of the acceptable tolerance will only include the material
within the represented sub-lot (i.e., a maximum of 500 tons). If the previous acceptable test result is from
the previous production day, only the material produced on the second production day will be considered out
of tolerance. All future sub lots will not include the isolated test. The pay factors for the out of tolerance
sample lot will be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated. After the
Contractor has made appropriate changes, the Contractor will visually inspect each produced load. The first
visually acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample. If the
sample does not meet the specification requirements, the Engineer will no longer accept material. Production
may resume when changes have been made and an acceptable sample and test result is obtained.
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Table 3 — Quality Level Analysis by the Standard Deviation Method

QU and QL for “n” Samples

eIt n=3 n=4 n=5 [n=6| n=7 | n=8 n=9
100 1.16 1.50 1.79 | 2.03 2.23 2.39 2.53
99 - 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 - 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 - 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 - 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 098 | 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 [ 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 | 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 | 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 | 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 | 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 | 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 | 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 [ 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 [ 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 | 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 [ 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 | 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 [ 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 | 047 0.46 0.46 0.46
66 0.56 0.48 0.45 | 0.44 0.44 0.43 0.43
65 0.52 0.45 043 | 041 0.41 0.40 0.40
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64 0.49 0.42 040 | 0.39 [ 0.38 0.38 0.37
63 0.46 0.39 037 | 0.36 [ 0.35 0.35 0.35
62 0.43 0.36 0.34 | 0.33 | 0.32 0.32 0.32

Table 3 — Quality Level Analysis by the Standard Deviation Method

180 AF n=3 n=4 nggandoiiogn Sanlipie; n=_8 n=9
61 0.39 0.33 031 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%) | Pay Adjustment Factor (%)

Column B Column C
100 +5 0
99 +4 -1
98 +3 -2
97 12 -3
96 +1 -4
95 0 -5
94 -1 -6
93 -2 ol
92 -3 -8
91 -4 9

PWL<91 PWL - 100 PWL - 100

(b) Pavement Construction - Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the
construction of the pavement, based on the following parameter:

- Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work.

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest
0.001 unit. Obtain the Theoretical maximum Specific Gravity values from the
corresponding laboratory sublot tests.
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((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded

to the nearest 0.1%.

|+

The average compaction for the sublots shall be averaged together for the compaction level

of the lot. The lots compaction test level shall be averaged and recorded to the nearest

whole percent.

[~

Locate the value of the Payment Adjustment Factor corresponding to the calculated degree

of compaction from Table 5 or Table 5a.

[

Determine the pavement construction price adjustment by using the following formula:

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x

30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75 —96.25 -3
95.5 95.26 —95.74 -2
95.0 94.75 —95.25 0
94.5 94.26 — 94.74 0
94.0 93.75 —94.25 1
93.5 93.26 —93.74 3
93.0 92.75 —93.25 5
92.5 92.26 —92.74 3
92.0 91.75 -92.25 0
91.5 91.26 —91.74 0
91.0 90.75 —91.25 -5
90.5 90.26 — 90.74 -15
90.0 89.75 —90.25 -20
89.5 89.26 — 89.74 -25
89.0 88.75 — 89.25 -30
88.5 88.26 — 88.74 -50
=<88.0 =<88.25 -100*

or remove and replace it at Engineer's discretion
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Table 5A: Compaction Price Adjustment Other' Locations

Degree of Compaction Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75 — 96.25 -3
95.5 95.26 —95.74 -2
95.0 94.75 — 95.25 0
94.5 94.26 — 94.74 0
94.0 93.75 —94.25 0
93.5 93.26 —93.74 1
93.0 92.75 —93.25 3
92.5 92.26 —92.74 1
92.0 91.75 —92.25 0
91.5 91.26 —91.74 0
91.0 90.75 —91.25 0
90.5 90.26 — 90.74 0
90.0 89.75 —90.25 0
89.5 89.26 — 89.74 0
89.0 88.75 — 89.25 -1
88.5 88.26 — 88.74 -3
88.0 87.75 — 88.25 -5
87.5 87.26 — 87.74 -10
87.0 86.75 — 87.25 -15
86.5 86.26 — 86.74 -20
86.0 85.75 — 86.25 -25
85.5 85.26 — 85.74 -30
85.0 84.75 — 85.25 -40
84.5 84.26 — 84.74 -50
=< 84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

! This chart is to be used for areas where the structural value of the area to be paved is less than 1.75

as determined by the Engineer.

See Appendix B - Method for Obtaining Cores for Determination of

Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will not be

considered for Table 5a.
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.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results. The following dispute resolution procedures
will be used. The Engineer and the Contractor will review the sample quality, the test method, the
laboratory equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third
party dispute resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the
Engineer’s laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by
DAPA and the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct
the necessary testing for third party Dispute Resolution after the Engineer has provided reasonable notice
to allow the Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the properly captured, labeled, and stored, as described in the second paragraph of the
section of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and Evaluations.
If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test
result, the Contractor may ask for the Dispute Resolution sample to be tested. The Contractor may request
up to two dispute resolution samples be tested per calendar year without charge. Any additional Dispute
Resolution samples run at the Contractors request where the results substantiate the acceptance test result
will be assessed a fee of $125. Any additional Dispute Resolution samples that substantiate the Contractors
test result will not be assessed the fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used
for the dispute resolution sample. The Contractor will be advised on when the testing will occur as
referenced above to witness the testing. The results of the dispute resolution testing shall replace all of the
applicable disputed test results for payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.

This appendix describes the procedure required to repair core holes in a bituminous concrete
pavement.

Materials and Equipment.

The following material shall be available to complete this work:

- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping
device with a flat, circular tamping face smaller than 6 inches in diameter.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping
device. If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum
compaction is achieved. Make sure that the patch surface matches the grade of the existing roadway. Make
every effort to achieve the greatest possible compaction

Performance Requirements.

The Engineer will judge the patch on the following basis:

- The patch shall be well compacted

- The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.

No measurement or payment will be made for the patching work. The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification. Table 5a is not applicable for new
full-depth pavement box construction. Cores submitted for this process shall be obtained according to the
following process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

[P

If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

[

The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt
Pavements.

[~

Cores are to be taken throughout the entire project for the area in question. Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will
be taken in the center of the lane in question.

[

Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores should
be documented and submitted to M&R.

[&

Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

[~

The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract

the request.
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Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials. The coefficients used to determine the structural number of an existing pavement
are:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treatment 0.10
(Tar & Chip) -
GABC 0.14

Concrete 0-0.7*
* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.

Compressive strengths & ASR analysis are used to determine condition - contact the
Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 032
(BCBC) —
Soil Cement 0.20
GABC Q.4

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B. Existing roadway is cored and is

shown to consist of 2" HMA on 7" GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA
GABC

For the Type C lift the calculation would be:

Newly Placed B
Existing HMA
GABC

10N

2%032= 0.64
7%0.14= 0.98
1.62
225%04=0.90
2%032= 0.64
7%0.14=  0.98
2.52
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