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Contract No.T201407503.01
Federal Aid Project No. EBHN-2014(23)

STRUCTURE MAINTENANCE, CENTRAL DISTRICT, FY 2015-2017
KENT COUNTY

GENERAL DESCRIPTION

LOCATION

These improvements are located in KENT County more specifically shown on the Location Map(s) of
the enclosed Plans.

DESCRIPTION

The improvements consist of furnishing all labor and materials for this project. As well as other
incidental construction in accordance with the location, notes and details shown on the plans and as directed
by the Engineer.

COMPLETION DATE

All work on this contract must be complete within 1,095 Calendar Days. . It is the Department's intent
to issue a Notice to Proceed such that work starts on or about April 15, 2015.

PROSPECTIVE BIDDERS NOTES:

1. BIDDERS MUST BE REGISTERED with DelDOT and request a cd of the official plans and
specifications in order to submit a bid. Contact DelDOT at dot-ask(@state.de.us, or (302) 760-2031.

2. QUESTIONS regarding this project are to be e-mailed to dot-ask@state.de.us no less than six business
days prior to the proposal opening date in order to receive a response. Please include T201407503.01
in the subject line. Responses to inquiries are posted on-line at http://www.bids.delaware.gov.

3. This project incorporates the electronic bidding system Expedite, version 5.9a. Bidders wishing to use
the electronic bidding option will find the installation file on the plan holders bid file disk. The
installation file and instructions are also available on DelDOT’s Website at:
http://www.deldot.gov/information/business/bids/const proj bid info.shtml.

No retainage will be withheld on this contract.

5. The Department's External Complaint Procedure can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

6. SPECIFICATIONS: New Supplemental Specifications to the August 2001 Standard Specifications were
issued November 24, 2014 and apply to this project. They can be viewed here. The Department is
currently updating the August 2001 Specifications for Road and Bridge Construction. Through this
update, some Divisions were renumbered and some new ones were created and added. The
Specifications Note document is for the use by the bidders to reference the new numbers to the past
numbers used for bidding purposes on previous Department contracts.

7. PLEASE NOTE the requirements of special provision ‘Changes to Project Documents During
Advertisement’ have moved to Supplemental Specifications, the special provision is no longer needed.

8. PLEASE NOTE federal requirements for the DBE program under 49CFR §26.53(b)(3)(i)(B) have
changed effective November 3, 2014. Submission of DBE participation information is now required from
the lowest apparent bidder no later than seven (7) days after bid opening (formerly 10 days).

9. BREAKOUT SHEETS MUST be submitted either with your bid documents; or within seven (7)
calendar days following the bid due date by the lowest apparent bidder. Refer to instructions adjacent to
the Breakout Sheets in this document.
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CONSTRUCTION ITEMS UNITS OF MEASURE

English English Multiply Metric Metric Csélggl\e/[setfr(ilc
Code Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m? Cubic Meter M3
CY. Cubic Yard 0.7646 m? Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter LM.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MFBM ng:fgﬁ;iitrgf 2.3597 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SYAIN | Square Yard-Inch |  0.8495 | m>25mm | St MEEr23  np) o5 hiy
TON Ton 9072 t hgf})%ggg(;n TON
N.A* Kip 4.448 kN Kilonewton N.A*
N.A.* T;l;uggﬁgrg(iﬁggs 6.895 MPa Megapascal N.AZ

*Not used for units of measurement for payment.
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GENERAL NOTICES
SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications; Supplemental Standard Specifications; the
Special Provisions; notes on the Plans; this Bid Proposal; and any addenda thereto, shall govern the work to
be performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State. Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

‘During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of
race, creed, color, sex, sexual orientation or natural origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment, without
regard to their race, creed, color, sex, sexual orientation or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The contractor agrees to post in conspicuous places
available to employees and applicants for employment notices to be provided by the contracting
agency setting forth this nondiscrimination clause.
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2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without
regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:
(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper
and current copy of its occupational and/or business license, as required by Title 30, to such agency.

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting,
within 30 days of entering such public works contract, copies of all occupational and business licenses of
subcontractors and/or independent contractors that will perform work for such public works contract.
However, if a subcontractor or independent contractor is hired or contracted more than 20 days after the
contractor entered the public works contract the occupational or business license of such subcontractor or
independent contractor shall be provided to the agency within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice. No contract adjustment will be allowed under their clause for any
effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

2
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No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from that involved
or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract
item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a)

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the
federal government applicable to a project or activity, the cost of which is to be paid or reimbursed in
whole or in part by the federal government, and due to such conflict or inconsistency the availability of
federal funds may be jeopardized, such provision shall not apply to such project or activity."

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:
"No procedures or requirement shall be imposed by any State which will operate to discriminate against
the employment of labor from any other State, possession or territory of the United States, in the
construction of a Federal-aid project."”

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid
highway construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or

(2) Produced in a qualified prison facility and the cumulative annual production amount of such
materials for use in Federal-aid highway construction does not exceed the amount of such
materials produced in such facility for use in Federal-aid highway construction during the 12-
month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period
ending July 1, 1987, produced materials for use in Federal-aid highway construction projects.
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TO REPORT BID RIGGING ACTIVITIES:

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday,
8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or
other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract
fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be
treated confidentially and caller anonymity will be respected.

TO REPORT BID RIGGING ACTIVITIES
CALL 1-800-424-9071
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal
Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate work force in each trade on all construction work in the covered area, are as

follows:
Goals for Minority Participation In Goals for Female Participation In
Each Trade Each Trade
12.3% (New Castle County) 6.9% (Entire State)

14.5% (Kent & Sussex Counties)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or
federally assisted) performed in the covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the contractor
also is subject to the goals for both its federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the
goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of
meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work
hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within 10 working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address, and telephone number of the subcontractor; employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated starting
and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is
KENT County.

REV. 11-3-80
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract
resulted;
b. "Director" means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;
c. "Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.
d. "Minority" includes:
i.  Black (all persons having origins in any of the Black African racial groups not of Hispanic
origin);
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);
iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance
with that Plan for those trades which have unions participating in the Plan. Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such Hometown Plan. Each
Contractor or Subcontractor participating in an approved Plan is individually required to comply with
its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through 7p of these specifications. The goals set forth in the solicitation from which this contract resulted
are expressed as percentages of the total hours of employment and training of minority and female
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. Covered Construction contractors performing construction work in
geographical areas where they do not have a Federal or federally assisted construction contract shall
apply the minority and female goals established for the geographical area where the work is being
performed. Goals are published periodically in the Federal Register in notice form, and such notices may
be obtained from any Office of Federal Contract Compliance Program Office or from the Federal
procurement contracting offices. The Contractor is expected to make substantially uniform progress in
meeting its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant
to training programs approved by the U.S. Department of Labor.



Contract No. T201407503.01

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a.

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor,
where possible, will assign two or more women to each construction project. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are
aware of and carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor
by the union or, if referred, not employed by the Contractor, this shall be documented in the file with
the reason therefor, along with whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs, especially those programs funded
or approved by the Department of Labor. The Contractor shall provide notice of these programs to
the sources compiled under 7b above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement; by publicizing it in the
company newspaper, annual report, etc.; by specific review of the policy with all management
personnel and with all minority and female employees at least once a year; and by posting the
company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination
or other employment decisions including specific review of these items with on-site supervisory
personnel such as Superintendents, General Foreman, etc., prior to the initiation of construction work
at any job site. A written record shall be made and maintained identifying the time and place of these
meetings, persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to
and discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom
the Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment
and training organizations serving the Contractor's recruitment area and employment needs. Not later
than one month prior to the date for the acceptance of applications for apprenticeship or other training
by any recruitment source, the Contractor shall send written notification to organizations such as the
above, describing the openings, screening procedures, and tests to be used in the selection process.
Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.
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1. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications
are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontractors from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the Contractor is a member and
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these
Specifications provided that the Contractor actively participates in the group, makes every effort to assure
that the group has a positive impact on the employment of minorities and women in the industry, ensures
that the concrete benefits of the program are reflected in the Contractor's minority and female work force
participating, makes a good faith effort to meet its individual goals and timetables, and can provide access
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall
not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all
minority groups, both male and female, and all women, both minority and non-minority. Consequently,
the Contractor may be in violation of the Executive Order if a particular group is employed in a
substantially disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific minority group
of women is under utilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate
against any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of
the Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts
as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Order of Federal Contract Compliance Programs. Any Contractor who fails to carry
out such sanctions and penalties shall be in violation of these specifications and Executive Order 11246,
as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity.
If the Contractor fails to comply with the requirements of the Executive Order, the implementing
regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment-related activity to ensure
that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as
may be required by the Government, and to keep records. Records shall at least include for each
employee the name, address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice,
trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate
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of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement,
contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring of local
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).

k ok ok ok ok

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal
Employment Opportunity Responsibilities”, (Attachment 1), and is in implementation of 23 U.S.C. 140(a).
As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or
job classification involved.

The number of trainees to be trained under the special provision will be _ 0 . In the event the contractor
subcontracts a portion of the contract work, he shall determine how many, if any, of the trainees are to be
trained by the subcontractor, provided however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices

or trainees in each occupation shall be in their first year apprenticeship or training.

The number of trainees shall be distributed among the work classification on the basis of the contractor's
needs and the availability of journeymen in the various classifications within a reasonable area of recruitment.
Prior to commencing construction, the contractor shall submit to the Department of Highways and
Transportation for approval the number of trainees to be trained in each selected classification and training
program to be used. Furthermore, the contractor shall specify the starting time for training in each of the
classifications. The contractor will be credited for each trainee employed by him on the contract work who
is currently enrolled or becomes enrolled in an approved program and will be reimbursed for such trainees
as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this
Training Special Provision. Accordingly, the contractor shall make every effort to enroll minority trainees
and women (e.g., by conducting systematic and direct recruitment through public and private sources likely
to yield minority and women trainees) to the extent that such persons are available within a reasonable area
of recruitment. The contractor will be responsible for demonstrating the steps that he has taken in pursuance
thereof, prior to a determination as to whether the contractor is in compliance with this Training Special
Provision. This training commitment is not intended, and not be used, to discriminate against any applicant
for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a
training course leading to journeyman status or in which he has been employed as a journeyman. The
contractor should satisfy this requirement by including appropriate questions in the employee application or
by other suitable means. Regardless of the method used the contractor's records should document the findings
in each case.

The minimum length and type of training for each classification will be as established in the training program
selected by the contractor and approved by the Department of Highways and Transportation and the Federal
Highway Administration. The Department of Highways and Transportation and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average trainee for journeyman status in the
classification concerned by the end of the training period. Furthermore, apprenticeship programs registered
with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner consistent with the equal employment
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obligations of Federal-aid highway construction contracts. Approval or acceptance of a training program
shall be obtained from the State prior to commencing work the classification covered by the program. It is
the intention of these provisions that the training is to be provided in the construction crafts rather than clerk-
typists or secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction applications.
Training in the laborer classification may be permitted provided that significant and meaningful training is
provided and approved by the division office. Some off-site training is permissible as long as the training
is an integral part of an approved training program and does not comprise a significant part of the overall
training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an
employee on this contract in accordance with an approved training program. As approved by the engineer,
reimbursement will be made for training persons in excess of the number specified herein. This
reimbursement will be made even though the contractor receives additional training program funds from other
sources, provided such other sources does not specifically prohibit the contractor from receiving other
reimbursement. Reimbursement for off-site training indicated above may only be made to the contractor
where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's
wages during the off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure
to hire the trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part
of the contractor in meeting the requirements of this Training Special Provision. It is normally expected that
a trainee will begin his training on the project as soon as feasible after start of work utilizing the skill involved
and remain on the project as long as training opportunities exist in his work classification or until he has
completed his training program. It is not required that all trainees be on board for the entire length of the
contract. A contractor will have fulfilled his responsibilities under this Training Special Provision if he has
provided acceptable training to the number of trainees specified. The number trained shall be determined on
the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the
contract for the first half of the of the training period, 75 percent for the third quarter of the training period,
and 90 percent for the last quarter of the training period, unless apprentices or trainees is an approved existing
program are enrolled as trainees on this project. In fact case, the appropriate rates approved by the
Department of Labor or Transportation in connection with the existing program shall apply to all trainees
being trained for the same classification who are covered by this Training Special Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training
satisfactorily completed.

The contractor will provide for the maintenance of records and furnish periodic reports documenting his
performance under this Training Special Provision.

* ok ok ok 3k

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT
& TRANSPORTATION EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal
Surface Transportation Efficiency Act of 1991 (ISTEA), or Titles L, III, and V of the Transportation Equity
Act for the 21st Century (TEA-21) are required to comply with the regulations of 49 Code of Federal
Regulations (CFR) Part 26 - Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

The U.S. Department of Transportation (DOT) requires that the Delaware Department of Transportation
continue the established Disadvantaged Business Enterprise (DBE) Program for participation in U.S. DOT
programs and that the program follow the final rules as stated in 49 CFR Part 26 and the Department's
approved DBE Program plan.

10
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The following definitions apply to this subpart:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51
percent owned by one or more individuals who are both socially and economically disadvantaged or, in the
case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2)
whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole
or in part with DOT financial assistance, including letters of credit or loan guarantees, except a contract solely
for the purchase of land.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their
scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program
requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit
business enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and
in which the DBE is responsible for a distinct, clearly defined portion of the work of the contract and whose
share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

Race-conscious measure or program is one that is focused specifically on assisting only DBEs, including
women-owned DBEs.

Race-neutral measure or program is one that is, or can be, used to assist all small businesses. For the purposes
of this part, race-neutral includes gender neutrality.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted
contracts, a small business concern as defined pursuant to section 3 of the Small Business Act and Small
Business Administration regulations implementing it (13 CFR part 121) that also does not exceed the cap on
average annual gross receipts specified in 49 CFR §26.65(b).

Socially and economically disadvantaged individuals means any individual who is a citizen (or lawfully
admitted permanent resident) of the United States and who is - (1) any individual who a recipient finds to be
a socially and economically disadvantaged individual on a case-by-case basis; (2) any individual in the
following groups, members of which are rebuttably presumed to be socially and economically disadvantaged:

(1) Black Americans which includes persons having origins in any of the Black racial groups of Africa;

(i1) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central
or South American, or other Spanish or Portuguese culture or origin, regardless of race;

(ii1) Native Americans which includes persons who are American Indians, Eskimos, Aluets, or Native
Hawaiians;

(iv) Asian-Pacific Americans which includes persons whose origins are from Japan, China, Taiwan,
Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia,
the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic
of Palau), the Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu,
Nauru, Federated States of Micronesia, or Hong Kong;

(v) Subcontinent Asian Americans which includes persons whose origins are from India, Pakistan,
Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) Women;

(vii) Any additional groups whose members are designated as socially and economically disadvantaged
by the SBA, at such time as the SBA designation becomes effective.

DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a
percentage of the total dollar amount of contract bid. The specific contract goals for this contract are:

Disadvantaged Business Enterprise 0 % Percent
DelDOT continues to reserve the right to approve DBE subcontractors and all substitutions of DBE
subcontractors prior to award and during the time of the contract.

Bidders are required to submit with their bids the completed DBE Program Assurance portion of the
Certification document which will state the bidders intent of meeting the goals established for this contract;
or in the instance where a contractor cannot meet the assigned DBE Goals for this contract, he/she shall at
the time of bid submit documentation required to verify that he/she has made a Good Faith Effort to meet the
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DBE Goals. Guidance for submitting a Good Faith Effort is identified in the next section and in the DBE
Program Plan. Further, the apparent low bidder must submit to DelDOT within seven (7) calendar days after
the bid opening, executed originals of each and every DBE subcontract to satisfy contract goals consistent
with the DBE Program Assurance submitted as part of the bid package.

No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved
in writing by DelDOT and the Department has issued the required Notice to Proceed. Any DBE subcontract
relating to work to be performed pursuant to this contract, which is submitted to DelDOT for approval, must
contain all DBE subcontractor information, the requirements contained in this contract, and must be fully
executed by the contractor and DBE subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall at the minimum include the
following:

1. All pertinent provisions and requirements of the prime contract.

2. Description of the work to be performed by the DBE subcontractor.

3. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price
of each item of work to be completed by the DBE subcontractor.

* ok ok ok 3k

CRITICAL DBE REQUIREMENTS

A bid may be held to be non-responsive and not considered if the required DBE information is not
provided. In addition, the bidder may lose its bidding capability on Department projects and such other
sanctions as the Department may impose. It is critical that the bidder understands:

1. Inthe event that the bidder cannot meet the DBE goal as set forth in this specification, he/she shall at the
time of bid submit to the Department that percentage of the DBE Goal that will be met, if any, on the
written and notarized assurance made a part of this contract. The contractor shall also at the time of bid
submit all documentation that the contractor wishes to have the Department consider in determining that
the contractor made a Good Faith Effort to meet contract DBE Goals. The Department will not accept
Good Faith Effort documentation other than on the scheduled date and time of the bid opening. However,
the Department may ask for clarification of information submitted should the need arise.

2. A bid which does not contain either a completely executed DBE Program Assurance and/or Good Faith
Effort documentation, where appropriate, shall be declared non-responsive and shall not be considered
by the Department.

3. Failure of the apparent low bidder to present originals of all DBE subcontracts to substantiate the volume
of work to be performed by DBE's as indicated in the bid within seven (7) calendar days after the bid
opening shall create a rebuttable presumption that the bid is not responsive.

4. Bidders are advised that failure to meet DBE Goals during the term of the contract may subject them to
Department sanctions as identified in the DBE Program Plan.

5. In the execution of this contract, the successful bidder agrees to comply with the following contract
clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt
of any payment, file a statement with the Department on a form to be determined by the Department that
all subcontractors furnishing labor or material have been paid the full sum due them at the stage of the
contract, except any funds withheld under the terms of the contract as required by Chapter 8, Title 17 of
the Delaware Code, annotated and as amended. Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of DelDOT. This
clause applies to both DBE and non-DBE subcontractors.

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar days
after the subcontractor's work is satisfactorily completed. Any delay or postponement of payment from
the above referenced time frame may occur only for good cause following written approval of DelDOT.
This clause covers both DBE and non-DBE subcontractors. As guidance, once a subcontractor has
satisfactorily completed the physical work, and has given to the prime contractor a certified statement
that all laborers, lower tier contractors, and materialmen who have furnished labor and materials to the
subcontractor have been paid all monies due them, the prime contractor shall return retainage to the
subcontractor within 15 calendar days.
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In the execution of this contract, the successful bidder agrees to comply with the following contract
assurance and will include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR
Part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such remedy as the recipient deems appropriate." 49 CFR Section 26.13

In addition to this specification, bidders must comply with all provisions of the rules and regulations
adopted by the U.S. Department of Transportation for DBE participation in U.S. DOT and DelDOT
Programs (49 CFR Part 26) and the Delaware Department of Transportation Disadvantaged Business
Enterprise Program Plan; each of which is hereby incorporated and made part of this specification.
Bidders are also reminded that they must be responsible and responsive bidders in all other aspects aside
from the DBE Program in order to be awarded the contract.

In accordance with 49 CFR 26.53(f)(1), DelDOT requires that a prime contractor not terminate a DBE
subcontractor without prior written consent from the DelDOT Civil Rights Office. This includes, but is
not limited to, instances in which a prime contractor seeks to perform work originally designated for a
DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE

firm.
k ok ok ok ok

GUIDANCE FOR GOOD FAITH EFFORT

When the DBE Goals established for a contract by DelDOT are not met, the contractor shall demonstrate
good faith efforts to meet the DBE contract goals. The contractor shall demonstrate that the efforts made
were those that a contractor actively and aggressively seeking to meet the goals established by DelIDOT would
make, given all relevant circumstances. Evidence of this good faith effort will be submitted with the bid at
the time of the bid opening.

The contractor is expected to demonstrate good faith efforts by actively and aggressively seeking out DBE
participation in the project to the maximum extent, given all relevant circumstances. Following are the kinds
of efforts that may be taken but are not deemed to be exclusive or exhaustive and DelDOT will consider other
factors and types of efforts that may be relevant:

1.

Efforts made to select portions of the work proposed to be performed by DBEs in order to increase the
likelihood of achieving the stated goal. Selection of portions of work are required to at least equal the
goal for DBE utilization specified in this contract.

Written notification at least ten (10) calendar days prior to the opening of a bid soliciting DBE interest
in participating in the contract as a subcontractor or supplier and for specific items of work.

Efforts made to obtain and neggtlate with DBE firms for spemﬁc items of work:
a. Description of the means by which firms were solicited (i.e. by telephone, e-mail, written notice,

advertisement).

b. The names, addresses, telephone numbers of DBE's contacted, the dates of initial contact; and
whether initial solicitations of interest were followed-up by contacting the DBEs to determine with
certainty whether the DBEs were interested.

c. A description of the information provided to DBE firms regarding the plans, specifications and
estimated quantities for portions of the work to be performed.

d. A statement of why additional agreements with DBE's were not reached in order to meet the
projected goal.

e. Listing of each DBE contacted but not contracted and the reasons for not entering a contract.

Efforts made to assist DBEs that need assistance in obtaining bonding, insurance, or lines of credit
required by the contractor.
Reasons why certified DBEs are not available or not interested.

Efforts to effectively use the services of available disadvantaged community organizations; disadvantaged
contractor's groups; local, state and federal DBE assistance offices; and other organizations that provide
assistance in recruitment and placement of DBEs.

The following are examples of actions that may not be used as justification by the contractor for failure to
meet DBE contract goals:
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1. Failure to contract with a DBE solely because the DBE was unable to provide performance and/or
payment bonds.

Rejection of a DBE bid or quotation based on price alone.
Rejection of a DBE because of its union or non-union status.

Failure to contract with a DBE because the contractor normally would perform all or most of the work
in the contract.

Administrative reconsideration:

Within five (5) days of being informed by DelDOT that it is not responsive because it has not
documented sufficient good faith efforts, a bidder may request administrative reconsideration. Bidder
should make this request in writing to the following reconsideration official: Director of Administration,
DelDOT, P. O. Box 778, Dover, Delaware 19903. The reconsideration official will not have played any
role in the original determination that the bidder did not document sufficient good faith efforts.

As part of this reconsideration, the bidder will have the opportunity to provide written documentation or
argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.
The bidder will have the opportunity to meet in person with the reconsideration official, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do
so. The final decision made by the reconsideration official will be communicated to the bidder in writing.
The result of the reconsideration process is not administratively appealable to the U.S. Department of

Transportation.
k sk ok ok 3k
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REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS

(Exclusive of Appalachian Contracts)

FHWA-1273 -- Revised May 1, 2012 http://www.thwa.dot.gov/programadmin/contracts/1273/1273.docx

L
IL
III.

General
Nondiscrimination
Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

\Y

Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act

X

Compliance with Governmentwide Suspension and Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

I.
1.

II.

GENERAL

Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23
(excluding emergency contracts solely intended for debris removal). The contractor (or subcontractor)
must insert this form in each subcontract and further require its inclusion in all lower tier subcontracts
(excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any
purchase order, rental agreement or agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in
lower tier subcontracts (excluding subcontracts for design services, purchase orders, rental agreements and
other agreements for supplies or services). The design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents,
however, the Form FHWA-1273 must be physically incorporated (not referenced) in all contracts,
subcontracts and lower-tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services related to a construction contract).

. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply

to all work performed on the contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient

grounds for withholding of progress payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate by the contracting agency and
FHWA.

Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for
any purpose within the limits of a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or probation. The term Federal-aid highway
does not include roadways functionally classified as local roads or rural minor collectors.

NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction
contracts and to all related construction subcontracts of $10,000 or more. The provisions of 23 CFR Part 230

arc

not applicable to material supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order
11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
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amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended, and related regulations
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause
in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, the Standard Federal Equal
Employment Opportunity Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order
11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The
contracting agency and the FHWA have the authority and the responsibility to ensure compliance with Title
23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil
Rights Act of 1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate
and to take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities
under this contract. The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has
made every good faith effort to provide equal opportunity with respect to all of its terms and conditions
of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex, color, national origin, age or disability.
Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer
who will have the responsibility for and must be capable of effectively administering and promoting an
active EEO program and who must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are substantially involved in
such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that
the above agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of
work and then not less often than once every six months, at which time the contractor's EEO policy and
its implementation will be reviewed and explained. The meetings will be conducted by the EEO
Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO
Officer, covering all major aspects of the contractor's EEO obligations within thirty days following
their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO
Officer in the contractor's procedures for locating and hiring minorities and women.
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d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible
to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the
attention of employees by means of meetings, employee handbooks, or other appropriate means.

. Recruitment: When advertising for employees, the contractor will include in all advertisements for
employees the notation: "An Equal Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in the area from which the project
work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral sources likely to yield qualified minorities
and women. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall
referrals, the contractor is expected to observe the provisions of that agreement to the extent that the
system meets the contractor's compliance with EEO contract provisions. Where implementation of such
an agreement has the effect of discriminating against minorities or women, or obligates the contractor
to do the same, such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for
employment. Information and procedures with regard to referring such applicants will be discussed
with employees.

. Personnel Actions: Wages, working conditions, and employee benefits shall be established and
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and
employee facilities do not indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to
determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there
is evidence of discrimination. Where evidence is found, the contractor will promptly take corrective
action. If the review indicates that the discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor
in connection with its obligations under this contract, will attempt to resolve such complaints, and will
take appropriate corrective action within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant, such corrective action shall include such
other persons. Upon completion of each investigation, the contractor will inform every complainant
of all of their avenues of appeal.

. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who
are applicants for employment or current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In the event a special provision
for training is provided under this contract, this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve training positions for persons who receive
welfare assistance in accordance with 23 U.S.C. 140(a).
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c. The contractor will advise employees and applicants for employment of available training programs
and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are
minorities and women and will encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor
will use good faith efforts to obtain the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a contractor's association acting as agent,
will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training
programs aimed toward qualifying more minorities and women for membership in the unions and
increasing the skills of minorities and women so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to
the end that such union will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except
that to the extent such information is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor shall so certify to the
contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the
time limit set forth in the collective bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and
women. The failure of a union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement) does not relieve the contractor
from the requirements of this paragraph. In the event the union referral practice prevents the contractor
from meeting the obligations pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide reasonable accommodation in all
employment activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the
selection and retention of subcontractors, including procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration
of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO
obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO
obligations.

10.  Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are
incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. The contractor shall carry out applicable requirements
of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the contracting agency deems appropriate.
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11.  Records and Reports: The contractor shall keep such records as necessary to document compliance with
the EEO requirements. Such records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minorities and women,;

b. The contractors and subcontractors will submit an annual report to the contracting agency each
July for the duration of the project, indicating the number of minority, women, and non-minority
group employees currently engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. The staffing data should represent the
project work force on board in all or any part of the last payroll period preceding the end of July.
If on-the-job training is being required by special provision, the contractor will be required to
collect and report training data. The employment data should reflect the work force on board
during all or any part of the last payroll period preceding the end of July.

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that
segregation on the basis of race, color, religion, sex, or national origin cannot result. The contractor may
neither require such segregated use by written or oral policies nor tolerate such use by employee custom. The
contractor's obligation extends further to ensure that its employees are not assigned to perform their services
at any location, under the contractor's control, where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractor shall provide separate or
single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related
subcontracts and lower-tier subcontracts (regardless of subcontract size). The requirements apply to all
projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway.
This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract
provisions and related matters” with minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment computed at rates not less than those contained
in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.
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Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the employer's payroll records accurately set forth
the time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH—1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the workers.

. (1)The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract shall
be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

(i) The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

(i1) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2)If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator,
or an authorized representative, will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(3)In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour
Administrator, or an authorized representative, will issue a determination within 30 days of receipt
and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

(4)The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.

. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

. Ifthe contractor does not make payments to a trustee or other third person, the contractor may consider
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.
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2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized representative
of the Department of Labor, withhold or cause to be withheld from the contractor under this contract, or
any other Federal contract with the same prime contractor, or any other federally-assisted contract subject
to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of
wages required by the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages
required by the contract, the contracting agency may, after written notice to the contractor, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until
such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working
at the site of the work. Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types
described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR
5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1)The contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the contracting agency. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that
full social security numbers and home addresses shall not be included on weekly transmittals.
Instead the payrolls shall only need to include an individually identifying number for each employee
(‘e.g., the last four digits of the employee's social security number). The required weekly payroll
information may be submitted in any form desired. Optional Form WH-347 is available for this
purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the contracting agency for transmission to the State
DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this
section for a prime contractor to require a subcontractor to provide addresses and social security
numbers to the prime contractor for its own records, without weekly submission to the contracting
agency..

(2)Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under
§5.5 (a)(3)(ii)) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i1) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
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rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(ii1)That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in
the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance”
required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United
States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section
available for inspection, copying, or transcription by authorized representatives of the contracting
agency, the State DOT, the FHWA, or the Department of Labor, and shall permit such representatives
to interview employees during working hours on the job. If the contractor or subcontractor fails to
submit the required records or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they performed
when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency
recognized by the Office, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator determines that a different practice prevails for
the applicable apprentice classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.
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b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the
U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's
level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating
in a training plan approved by the Employment and Training Administration shall be paid not less than
the applicable wage rate on the wage determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for
the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program,
the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).
Apprentices and trainees working under apprenticeship and skill training programs which have been
certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4 of this Section IV. The
straight time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.

. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also
require the subcontractors to include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with
all the contract clauses in 29 CFR 5.5.

. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract
shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their representatives.
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10. Certification of eligibility.
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded

Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and
subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses shall
be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph,
the terms laborers and mechanics include watchmen and guards.

L.

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or permit any such laborer
or mechanic in any workweek in which he or she is employed on such work to work in excess of forty
hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set

forth in paragraph (1.) of this section, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such District
or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual
was required or permitted to work in excess of the standard workweek of forty hours without payment of
the overtime wages required by the clause set forth in paragraph (1.) of this section.

. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon

its own action or upon written request of an authorized representative of the Department of Labor withhold
or cause to be withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph (2.) of this section.

. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in

paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this
section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1.

The contractor shall perform with its own organization contract work amounting to not less than 30
percent (or a greater percentage if specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency. Specialty items may be performed
by subcontract and the amount of any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required to be performed by the contractor's
own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime
contractor, and equipment owned or rented by the prime contractor, with or without operators. Such
term does not include employees or equipment of a subcontractor or lower tier subcontractor, agents
of the prime contractor, or any other assignees. The term may include payments for the costs of hiring
leased employees from an employee leasing firm meeting all relevant Federal and State regulatory
requirements. Leased employees may only be included in this term if the prime contractor meets all of
the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the
leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;
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(3) the prime contractor retains all power to accept or exclude individual employees from work on
the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum
wages, the submission of payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge,
abilities, or equipment not ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are to be limited to minor
components of the overall contract.

. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed

includes the cost of material and manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm,

has full authority to direct performance of the work in accordance with the contract requirements, and is
in charge of all construction operations (regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and engineering services) as the contracting
officer determines is necessary to assure the performance of the contract.

No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written
consent of the contracting officer, or authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written consent
will be given only after the contracting agency has assured that each subcontract is evidenced in writing
and that it contains all pertinent provisions and requirements of the prime contract.

. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts;

however, contracting agencies may establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

L.

In the performance of this contract the contractor shall comply with all applicable Federal, State, and local
laws governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed actions as it determines, or as the
contracting officer may determine, to be reasonably necessary to protect the life and health of employees
on the job and the safety of the public and to protect property in connection with the performance of the
work covered by the contract.

It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor
enters into pursuant to this contract, that the contractor and any subcontractor shall not permit any
employee, in performance of the contract, to work in surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107
of the Contract Work Hours and Safety Standards Act (40 U.S.C. 3704).

. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized

representative thereof, shall have right of entry to any site of contract performance to inspect or investigate
the matter of compliance with the construction safety and health standards and to carry out the duties of
the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications
and a high degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the project
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perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on
each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or
whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection
with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with
respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials
furnished or to be furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916,
(39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder,
proposer, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from
receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306 of the Clean
Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this
Section X in every subcontract, and further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts,
lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or any other covered
transaction requiring FHW A approval or that is estimated to cost $25,000 or more — as defined in 2 CFR Parts
180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial
of participation in this covered transaction. The prospective first tier participant shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter into
this transaction. However, failure of the prospective first tier participant to furnish a certification or an
explanation shall disqualify such a person from participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when
the contracting agency determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency may terminate this transaction for cause
of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency
to whom this proposal is submitted if any time the prospective first tier participant learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

"nn

e. The terms "covered transaction," "debarred," "suspended,” "ineligible," "participant," "person,"
"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200.
“First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee
of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into
this transaction.
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The prospective first tier participant further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transactions," provided by the department or contracting agency,
entering into this covered transaction, without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

. A participant in a covered transaction may rely upon a certification of a prospective participant in a

lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier
prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

Nothing contained in the foregoing shall be construed to require the establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of the prospective participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency may terminate this transaction
for cause or default.

%k sk sk ok ok

. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier
Participants:

a.

2.

The prospective first tier participant certifies to the best of its knowledge and belief, that it and its
principals:

(1)Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency;

(2)Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph (a)(2) of
this certification; and

(4)Have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

. Where the prospective participant is unable to certify to any of the statements in this certification, such

prospective participant shall attach an explanation to this proposal.

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA
approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a.

b.

By signing and submitting this proposal, the prospective lower tier is providing the certification set out
below.

The certification in this clause is a material representation of fact upon which reliance was placed when
this transaction was entered into. If it is later determined that the prospective lower tier participant
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knowingly rendered an erroneous certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

. The prospective lower tier participant shall provide immediate written notice to the person to which

this proposal is submitted if at any time the prospective lower tier participant learns that its certification
was erroneous by reason of changed circumstances.

" "participant," "person,"
"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200.
You may contact the person to which this proposal is submitted for assistance in obtaining a copy of
those regulations. “First Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

. The prospective lower tier participant agrees by submitting this proposal that, should the proposed

covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which this
transaction originated.

The prospective lower tier participant further agrees by submitting this proposal that it will include this
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

. A participant in a covered transaction may rely upon a certification of a prospective participant in a

lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier
prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

. Nothing contained in the foregoing shall be construed to require establishment of a system of records

in order to render in good faith the certification required by this clause. The knowledge and information
of participant is not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

Except for transactions authorized under paragraph e of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1.

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which
exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or
her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any Federal agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require

that the language of this certification be included in all lower tier subcontracts, which exceed $100,000
and that all such recipients shall certify and disclose accordingly.
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PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION
Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor shall
keep and maintain the sworn payroll information for a period of 6 months from the last day of the work
week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published, the
rates in effect at the time of the execution of the contract shall be the applicable rates for the project."

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and
does not preempt or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards because of concurrent Federal and State coverage, the employer's minimum wage obligations are
determined by whichever standards are higher.
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423

Mailing Address: Located at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104

NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 14, 2014

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 48.08 48.08 14.51
CARPENTERS 43.15 50.91 40.47
CEMENT FINISHERS 30.88 26.13 26.33
ELECTRICAL LINE WORKERS 22.50 22.50 21.25
ELECTRICIANS 62.10 62.10 62.10
IRON WORKERS 42.20 23.87 25.35
LABORERS 33.01 38.68 37.97
MILLWRIGHTS 16.11 15.63 13.49
PAINTERS 60.64 60.64 60.64
PILEDRIVERS 66.42 23.75 26.95
POWER EQUIPMENT OPERATORS 41.18 27.61 28.47
SHEET METAL WORKERS 22.75] _ 20.31 13.40
TRUCK DRIVERS 3394 " 21,03 /22.19

e LTI,

NOTE:

~ADM STRATO OR LAW ENFORCEMENT

THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: T201407503.01 Structure Maintenance, Central District, FY 2015-2017, Kent

County
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GENERAL DECISION: DE140014 04/04/2014 DE14
State: DELAWARE
Construction Type: HIGHWAY
COUNTY: Kent County in Delaware
HIGHWAY CONSTRUCTION PROJECTS

Modification Number: 0 Publication Date: 04/04/2014
SUDE2013-002 04/24/2013
Rates Fringes

Bricklayer 48.08
Carpenter 5091
Cement Mason/Concrete Finisher 26.13
ELECTRICIAN

Electrician 62.10

Line Worker 22.50
Ironworker 23.87
Laborer 38.68
Millwright 15.63
Operator: Piledriver 23.75
Painter 60.64
Power Equipment Operator 27.61
Sheet Metal Worker 20.31
Truck Driver 21.03

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a) (1) (ii)).

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect
collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have
been determined to be prevailing.

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited typs(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical or der of “identifiers” that indicate whether the particular rate is union
Or Non -union.
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Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than “SU” denotes that the union
classification and rate have found to be prevailing for the classification. Example: PLUMO0198-005
07/01/2011. The first four letters, PLUM, indicate the international union and the four-digit number, 0198,
that follows indicates the local union number or district council number where applicable, i.e., Plumbers
Local 0198. The next number, 005 in the example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements
governing the rate.

0000/9999: weighted union wage rates will be published annually each January.
Non-Union Identifiers

Classifications listed under an “SU” identifier were derived from survey data by computing average rates and
are not union rates; however, the data used in computing these rates may include both union and non-union
data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union rates, LA indicated the State
of Louisiana; 2004 is the year of the survey: and 007 is an internal number used in producing the wage
determination. A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier
were issued as a General Way Determination on the date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.
WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is
not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be
with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any

information (wage payment data, project description, area practice material, etc.) that the requestor considers
relevant to the issue.

35



Contract No. T201407503.01

3.)If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS

The U.S. Department of Labor has established that the duties of flaggers working on contracts covered
by the Davis-Bacon Act, are manual and physical in nature. Accordingly, all employees performing the work
of flaggers on Davis-Bacon covered contracts shall be entitled to receive applicable prevailing wage rates.

* ok ok ok 3k

ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC 20210

GUIDELINES
HIGHWAY CONSTRUCTION

Highway projects include the construction, alteration, or repair of roads, streets, highways, runways,
taxiways, alleys, trails, paths, parking areas, and other similar projects not incidental to building or heavy
construction.

EXAMPLES: Alleys, Base Courses, Bituminous treatments, Bridle Paths, Concrete pavement, Curbs,
Excavation and embankment (for road construction), Fencing (highway), Grade crossing elimination
(overpasses and underpasses), Guard rails on highway, Highway signs, Highway bridges (overpasses,
underpasses, grade separation), Medians, Parking lots, Parkways, Resurfacing streets and highways,
Roadbeds, Roadways, Runways, Shoulders, Stabilizing courses, Storm sewers incidental to road construction,
Street paving, Surface courses, Taxiways, and Trails.

ANY QUESTIONS REGARDING THE APPLICATION OF THE GUIDELINES ABOVE TO A
PARTICULAR PROJECT OR ANY DISPUTES REGARDING THE APPLICATION OF THE WAGE
SCHEDULES ARE TO BE REFERRED TO THE WAGE AND HOUR DIVISION, U.S. DEPARTMENT
OF LABOR FOR RESOLUTION, AND THE INSTRUCTIONS OF THE WAGE AND HOUR DIVISION
ARE TO BE OBSERVED IN ALL INSTANCES.

* ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC 20210
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:
The first three digits of the construction items, covered under Special Provisions, indicates the applicable
Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special

Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

NOTE:

PLEASE NOTE revised Supplemental Specifications to the August 2001 Standard Specifications were
issued November 24, 2014 and apply to this project. They can be viewed here and at www.deldot.gov.

SPECIFICATIONS: The Department is currently updating the August 2001 Specifications for Road and
Bridge Construction. Through this update, some Divisions were renumbered and some new ones were
created and added. The Specifications Note document is for the use by the bidders to reference the new
numbers to the past numbers used for bidding purposes on previous Department contracts.
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement Price
expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new asphalt
cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be included
in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement (mentioned
above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $596.67 per ton
($657.72 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE
Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to those
contracts involving items related to bituminous base and pavements, and with bitumen, having a total of 1,000

tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000
gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant materials and
constructing bituminous asphalt pavements and the calculation for incentives and disincentives for materials
and construction. The Engineer will evaluate all materials and construction for acceptance. The procedures
for acceptance are described in this Section. Include the costs for all materials, labor, equipment, tools, and
incidentals necessary to meet the requirements of this specification in the bid price per ton for the bituminous
asphalt. Payment to the Contractor for the bituminous asphalt item(s) will be based on the Contract price
per ton and the pay adjustments described in this specification.

.02 Bituminous Concrete Production — Quality Acceptance

(a) Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis. The Engineer will
conduct acceptance tests. The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results. The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from delivery
trucks before the trucks leave the production plant. Hand samples to the Engineer to be marked accordingly.
The sample shall represent the material produced by the Contractor, and shall be of sufficient size to allow
the Engineer to complete all required acceptance tests. The Engineer will direct the Contractor when to
capture these samples, on a statistically random, unbiased basis, established before production begins each
day based upon the anticipated production tonnage. The captured sample shall be from the Engineer specified
delivery truck. The Contractor may visually inspect the specified delivery load during sampling and elect to
reject the load. If the contractor elects to reject the specified delivery truck, each subsequent load will be
inspected until a visually acceptable load is produced for acceptance testing. All visually rejected loads shall
not be sent to a Department project.

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day. Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample.
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material. The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on any
acceptance sample.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first. If the 2000" ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day. The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
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production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used for
analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer is
not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The Contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens
by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the
Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

(b) Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the inspection
of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract documents,
lift thickness as referenced in the contract documents, joint quality as referenced in the contract documents,
surface texture as referenced in the contract documents, and possibly the comparisons of the acceptance test
results to the independent test results. For the compaction acceptance testing, the Engineer will sample the
work on a statistically random basis, and will test and evaluate the work based on daily production.

Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment. Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B. If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the center
of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt areas
around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status. The Engineer will evaluate and accept the compaction work
on a daily basis. Payment for the compaction will be calculated by using the material production lots as
referenced in .02 Acceptance Plan (a) Material Production - B Tests and Evaluation and analyzing the
compaction results over the individual days covered in the material production lot. The compaction results
will be combined with the material results to obtain a payment for this item.
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The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.

If arandomly selected area falls within an Engineer approved exemption area, the Engineer will select one
more randomly generated location to be tested per the requirements of this Specification. If that cannot be
accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint.

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the Engineer.
Cores submitted that are not from the location designated by the Engineer will not be tested and will be paid
at zero pay.

Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing work
at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140°F or less. Cut
each core with care in order to prevent damaging the core. Damaged cores will not be tested. Label each core
with contract number, date of construction, and number XX of XX upon removal from the roadway Place
cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate cores
in the same cylinder mold with paper. Attach a completed QC test record for the represented area with the
corresponding cores. The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes
shall be filled immediately. Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at the
production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.
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.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with this
specification. The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently. When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or Sa, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material. Removed material will not be used
in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price and
calculated according to section .03(a) of this specification. Pavement construction Pay Adjustments will be
calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a) Material Production - Pay Adjustment.

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:

Table 2
Table 2 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sieve (>=19.0 mm) 7.0 0.30
#8 Sieve (<=12.5 mm) 5.0 0.30
#200 Sieve (0.075mm Sieve) 2.0 0.30
Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will
use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values for the lot
to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):

QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):

QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment
Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation Method. (Use the
column for “n” representing the number of sublots in the lot. Use the closest value on the table
when the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:

PWL =PU + PL - 100.

Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL by the

weight factor shown in Table 2 for that parameter.

Add the calculated adjustments of all the parameters together to determine the Composite PWL for

the lot.

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL.
When all properties of a single test are within the single test tolerance of Table 2, Pay Adjustment
factors shall be determined by Column B. When any property of a single test is outside of the
Single Test Tolerance parameters defined in Table 2, the Material Pay Adjustment factor shall be
determined by Column C.

S
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9. For each lot, determine the final material price adjustment:

Final Material Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will be
paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department. When the PWL of any material parameter in Table 2 is
below 60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department. Test results on removed material shall not be used in calculation of future PWL calculations for
Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2, that
sample will be isolated. For payment purposes, the test result of the out of acceptable tolerance sample will
be combined with the two previous acceptable samples of the same JMF and analyzed per this specification.
The material that is considered out of the acceptable tolerance will only include the material within the
represented sub-lot (i.e., a maximum of 500 tons). If the previous acceptable test result is from the previous
production day, only the material produced on the second production day will be considered out of tolerance.
All future sub lots will not include the isolated test. The pay factors for the out of tolerance sample lot will
be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated. After the Contractor
has made appropriate changes, the Contractor will visually inspect each produced load. The first visually
acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample. If the sample
does not meet the specification requirements, the Engineer will no longer accept material. Production may
resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 — Quality Level Analysis by the Standard Deviation Method
QU and QL for “n” Samples
PU or PL n=3 n =4 n=5 | n=6 n="7 n=3§ n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
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Table 3 — Quality Level Analysis by the Standard Deviation Method

QU and QL for “n” Samples

PU or PL n=3 n=4 n=>,5 n==6 n="7 n=_§ n=9
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 091 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 091 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 043 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%) Pay Adjustment Factor (%)
Column B Column C
100 +5 0
99 +4 1
98 +3 -2
97 +2 -3
96 +1 -4
95 0 -5
94 -1 -6
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93 -2 -7

92 -3 -8

91 -4 -9
PWL<91 PWL - 100 PWL - 100

(b) Pavement Construction - Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the construction of
the pavement, based on the following parameter:

- Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work. .

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest 0.001 unit.
Obtain the Theoretical maximum Specific Gravity values from the corresponding laboratory sublot

tests.

2. Calculate the Degree of Compaction:

Degree of Compaction =

ore bu €C1I1C Uravil eoretica aximum ecific Gravit X o recorded to the
((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% ded to th

nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level of the lot.
The lots compaction test level shall be averaged and recorded to the nearest whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of
compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:
Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75 - 96.25 -3
95.5 95.26 —95.74 -2
95.0 94.75 - 95.25 0
94.5 94.26 — 94.74 0
94.0 93.75 -94.25 1
93.5 93.26 —93.74 3
93.0 92.75-93.25 5
92.5 92.26 —92.74 3
92.0 91.75 -92.25 0
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91.5 91.26 -91.74 0

91.0 90.75-91.25 -5

90.5 90.26 —90.74 -15
90.0 89.75 -90.25 -20
89.5 89.26 — 89.74 -25
89.0 88.75 - 89.25 -30
88.5 88.26 — 88.74 -50

=<88.0 =<88.25 -100*

* or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other' Locations

Degree of Compaction Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75-96.25 -3
95.5 95.26 — 95.74 -2
95.0 94.75 -95.25 0
94.5 94.26 —94.74 0
94.0 93.75-94.25 0
93.5 93.26 —93.74 1
93.0 92.75-93.25 3
92.5 92.26 —92.74 1
92.0 91.75-92.25 0
91.5 91.26-91.74 0
91.0 90.75-91.25 0
90.5 90.26 — 90.74 0
90.0 89.75 - 90.25 0
89.5 89.26 — 89.74 0
89.0 88.75 — 89.25 -1
88.5 88.26 — 88.74 -3
88.0 87.75 — 88.25 -5
87.5 87.26 — 87.74 -10
87.0 86.75 — 87.25 -15
86.5 86.26 — 86.74 -20
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86.0 85.75 - 86.25 -25
85.5 85.26 —85.74 -30
85.0 84.75 - 85.25 -40
84.5 84.26 — 84.74 -50
=<384.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

" This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer. See Appendix B - Method for Obtaining Cores for Determination of Roadway
Structure. This chart is applicable to rehabilitation work only; full depth construction will not be considered
for Table Sa.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results. The following dispute resolution procedures
will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory equipment,
and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute resolution
will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will be those
samples the properly captured, labeled, and stored, as described in the second paragraph of the section of
these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and Evaluations. If no
samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result, the
Contractor may ask for the Dispute Resolution sample to be tested. The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge. Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125. Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.

This appendix describes the procedure required to repair core holes in a bituminous concrete
pavement.

Materials and Equipment.
The following material shall be available to complete this work:
- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.
The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device with a
flat, circular tamping face smaller than 6 inches in diameter. .

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping device.
If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum compaction
is achieved. Make sure that the patch surface matches the grade of the existing roadway. Make every effort
to achieve the greatest possible compaction

Performance Requirements.
The Engineer will judge the patch on the following basis:

- The patch shall be well compacted
- The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.

No measurement or payment will be made for the patching work. The Contractor must gain the Engineer’s
acceptance of the patching work before the Engineer will accept the material represented by the core.
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Appenidx B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification. Table 5a is not applicable for new full-depth
pavement box construction. Cores submitted for this process shall be obtained according to the following
process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area is already
available. If M&R has already obtained cores in the location that is being investigated, the contractor
may opt to use the laboratory information for the investigation and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor needs to
contact M&R to arrange for verification of coring operations. Arrangements shall be made to allow
for an individual from M&R to be on the site when the cores are obtained. Cores will be turned over
to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in accordance
to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt Pavements.

4. Cores are to be taken throughout the entire project for the area in question. Cores will be spaced, from
the start of the project in increments determined based on field and project specifics. Cores will be
evenly distributed throughout the project location. The cores will be taken in the center of the lane in
question.

5. Additional cores may be taken at other locations, if surface conditions indicate that there may be a
substantial difference in the underlying section. The location of these cores should be documented and
submitted to M&R.

6. Cores shall be full depth and include underlying materials. If there is a stone base included in the
pavement section, at a minimum 1 core must have information concerning the thickness of the base.
This is determined by augering to the subgrade surface.

7. The calculations used to determine the structural capacity of the roadway is as follows. If the
contractor finds, upon starting the coring process, that the areas are of greater thickness than applicable
to Table 5a, they may terminate the coring process on their own and retract the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides. The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials. The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16

Surface Treatment
(Tar & Chip) 0.10
GABC 0.14
Concrete 0-0.7*
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* The Structural Coefficient of Concrete is dependent upon the condition of the concrete. Compressive
strengths & ASR analysis are used to determine condition - contact the Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBO)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B. Existing roadway is cored and
is shown to consist of 2" HMA on 7" GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32=0.64
GABC 7*0.14=0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25*0.4=0.90
Existing HMA 2%0.32=0.64
GABC 7*%0.14=0.98

2.52

06/05/14
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401752 — SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or P.C.C.
pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in situ
material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior to
the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the paver
unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees). Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit.
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Carlson Safety Edge
End Gate or an approved equal shall be used to produce the safety edge. Contact information for these wedge
shape compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Carlson Paving Products

18425 50™ Ave. E

Tacoma, WA 98446
1-253-278-9426
www.carlsonpavingproducts.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of the
P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.

Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge device,
preparation and compaction of the fill or in situ material, and placement of the safety edge in accordance with
the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C. pavement item being
placed.

10/15/2013
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401800 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
(CARBONATE STONE)

401801 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401804 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401807 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401809 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22

401818 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 115 GYRATIONS, PG 64-22

401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

401821 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
PATCHING

401822 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22,
PATCHING

401823 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22, PATCHING

401824 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22,
WEDGE

401825 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22,
WEDGE

401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401830 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401835 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01 Description:

This specification shall govern the production and construction of bituminous concrete pavement. The
following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10, 401.12,
and 401.13. All other subsections have been modified herein.

Payment for bituminous concrete shall be in accordance with item 401699. The Contractor shall read and
thoroughly understand the requirements of the QA/QC specification as defined in item 401699. It is the
responsibility of the Contractor to determine all costs associated with meeting these requirements and to
include them in the per ton bids for the various Superpave bituminous concrete items. Payment adjustment
factors will be calculated in accordance with the latest version of item 401699.
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Bituminous concrete may be produced by one or a combination of several technologies involving asphalt
foaming processes and equipment or additives that facilitate the reduction of the temperature at which the mix
can be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced
temperatures.

.02 Materials:

Use materials conforming to standard specifications 823.

Materials for bituminous concrete shall conform to the requirements of Subsections 823.01, 823.05-
823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the Contractor proposes to
use a combination of materials that are not covered by this Specification, the mix design shall be submitted

and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 ', Table 1 and tested according to AASHTO R29 with the following test ranges:

TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin () T315 1.00 - 2.20 kPa'
RTFO DSR, G*/sin () T 315 >/=2.20 kPa
PAV DSR, G*/ sin (d) T 315 </=5000 kPa
BBR Creep Stiffness, S T 313 </=300.0 kPa
BBR m-value T313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.

Depending on the level of Recycled materials used, the low temperature properties, per T 313, may be
different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement): Bituminous concrete pavement mechanically processed to a
homogenous consistency to be recycled through the production plant for use in a new bituminous concrete
mixture.

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall be
controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.
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c¢) Shingles:

RAS (Recycled Asphalt Shingles): Materials reclaimed from the shingle manufacturing process such
as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the 2 in (12.5
mm) sieve. Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic felt-backed
shingles shall be kept separate. Both materials shall not be used in the same mixture at the same time. All
shingles shall be free of all foreign material and moisture.

The use of Recycled Asphalt Shingles will be considered for 115 gyration mix designs upon demonstration
by the producer of adequate blending of the binder verified by laboratory testing on plant produced material.

d) Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

COARSE AGGREGATE FINE AGGREGATE
AN(EULARITY‘ ANGOULARITYZ CLAY FLAT AND
IDESIGN ESAL’S Co MIN) Co MIN) CONTENT? ELONGATED 4
(MILLIONS) <100MM | >100MM _ <100MM | >100 MM (% - MIN) (% - MAX)
<0.3 55/- -/- - - 40 -
0.3t0o<3 75/- 50/- 40 40 40
3to <10 85/80° 60/- 45 40 45
10 <30 95/90 80/75 45 40 45
>30 100/100 100/100 45 45 50 10

'Coarse Aggregate Angularity is tested according to ASTM D5821.

°Fine Aggregate Angularity is tested according to AASHTO TP-33.

*Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.

>85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more
fractured faces.

The following source properties apply to the individual aggregates in the aggregate blend for the proposed
JMF.

TE_ST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112

Percent, Maximum 10
Moisture Sensitivity, AASHTO T283

Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted speed
of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than 8.0
when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method of
Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@ RAP shall be assigned
a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request.
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¢) Mineral Filler:
Conform to AASHTO M17.
f) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

WMA technology and/or additive information.

WMA technology manufacturer’s recommendation for usage.

WMA technology target dosage rate and tolerance envelope. Support tolerance envelope with test data
demonstrating acceptable mix production properties conforming to all sections of this specification.
WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.

Temperature ranges for mixing and compacting.

Laboratory test data, samples, and sources of all mix components, and asphalt binder viscosity-
temperature relationships.

W=

Nownk

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into the
mix. Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with this
specification. Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined in
accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production — Quality Control
(a) Process Control - Material Production Quality Control.

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no hot-
mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be submitted
to the Engineer on an annual basis for review and approval prior to material production. The Engineer will
send a signed copy back to the Contractor stating that it is approved. The approved QC Plan shall govern
contractor operations.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed necessary
to measure and control the various properties of material and construction governed by the Specifications.
The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.

- Production Plant Calibration - components and schedule; address documentation.

- Personnel - include name and telephone number for the following individuals:

- Person responsible for quality control.

- Qualified technician(s) responsible for performing the inspection, sampling, and testing.
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- Person who has the authority to make corrective actions on behalf of the Contractor.

- Testing Laboratory - state the frequency of accuracy checks and calibrations of the equipment used for
testing; address documentation.

- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

- Locations where samples will be obtained and the sampling techniques for each test

- Tests to be performed and their normal frequency; the following, at a minimum, shall be conducted:
- Mixture Temperature: each of the first five trucks, and each load that is sampled for QC or

acceptance testing.

- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per week for each
aggregate stockpile; RAP: five gradations and asphalt cement contents for dedicated stockpiles
where new material is not being added; one gradation and asphalt cement content test per week for
stockpiles where material is continually being added to the stockpile.

- Gradation analysis of non-payment sieves

- Dust to effective asphalt calculation

- Moisture content analysis of aggregates - daily.

- Gradation analysis of the combined aggregate cold feed - one per year per mixture.

- Bulk specific gravity and absorption of blended material - one per year per mixture.

- Ignition Oven calibration - one per year per mixture.

- Hot-Bins: one per year per mixture.

- Others, as appropriate.

- Procedures for reporting the results of inspection and tests (include schedule).

- Procedures for dealing with non-compliant material or work.

- Presentation of control charts. The contractor shall plot the results of testing on individual control
charts for each characteristic. The control charts shall be updated within on working day as test results
for each sublot become available. The control charts shall be easily and readily accessible at the plant
laboratory. The following parameters shall be plotted from the testing:

- Asphalt cement content.

- Volumetrics (air voids, voids in mineral aggregates [VMA])

- Gradation values for the following sieves:

- 475 mm (#4).
- 236 mm (#3).
- 0.075 mm (#200).
- Operational guidelines (trigger points) to address times when the following actions would be
considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt feeders, etc.).
- Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

- Using testing equipment that is knowingly out of calibration or is not working properly.

- Reporting false information such as test data, JMF information, or any info requested by DelDOT

- Failure to perform materials testing per their approved QC Plan

- Deviating from AASHTO or DelDOT testing procedures.

- Use of any material or the use of a JMF component in a proportion that exceeds the allowable tolerance
as specified in section 04(a)(1) of this specification not listed in the JMF.

- Use of the wrong PG graded asphalt.

- Failure to take corrective action per action points in the Contractors approved QC plan.

The following steps will be taken for violations listed above:

1. First offence: Written notice of violation to the Contractor
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2. Second offence: Written notice of violation and forfeiture of any bonus (material production or
pavement construction) payment eligibility under 401699 section .03 for that production shift.

3. Third offence: Written notice of violation, forfeiture of bonus payment eligibility, and a 5% deduction
of payment based upon contract unit price in addition to any calculated pay adjustment factors per
401699 Section 03.

4. Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50% deduction of
payment based upon contract unit price in addition to any calculated payment adjustment factor per
401699 Section 03, and immediate suspension of the Contractor until corrective actions are taken.
Corrective actions shall be submitted in writing to the Engineer for approval. The Engineer may
request a meeting with the Contractor to discuss proposed changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment.

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient size
and layout that will accommodate the testing operations of both the Contractor and the Engineer.

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor space
conditioned to maintain constant temperature of 77F with two windows and a door equipped with functional
locks and latches, located such that plant activities are plainly visible from one window of the building. Work
space shall be furnished with illumination, tables, chairs, desks, telephone, and water including drinking
water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.

Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition. For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production. In the case of an equipment malfunction, the Engineer
may elect to test the material at another qualified testing laboratory while waiting for repairs to equipment.

Maintain minimum calibration records for the referenced equipment:

- SUPERPAVER® Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens by
Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the Ignition
Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum
Drying Apparatus

.04 Job Mix Formula (JMF)
Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix

design shall be capable of being produced, placed, and compacted as specified. Assign a unique identification
number to each JMF.
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a) Development of JIMF

Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture. Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size bituminous concrete. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5
mm) Nominal Maximum Aggregate Size. Type B bituminous concrete shall be the 3/4" (19.0 mm) Nominal
Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm)
Nominal Maximum Aggregate Size. Target values for percent passing each standard sieve for the design
aggregate structure shall comply with the Superpave control points and should avoid the restricted zone.
Percentages shall be based on the washed gradation of the aggregate according to AASHTO T11.

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall be
compacted to N,, Height data provided by the SGC shall be employed to calculate volumetric properties at
N, N, and N,

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL
(MILLION ESAL’S) Ny N — N
03to<3 7 75 115
3t0<30 8 100 160
>30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

REQUIRED DENSITY
(% OF THEORETICAL VOIDS-IN-MINERAL AGGREGATE
MAXIMUM SPECIFIC (% - MINIMUM) VoIDs FILLED
DESIGN GRAVITY) ——NOMINAL MAX. AGGREGATE (MM) WITH
ESAL’S ASPHALT
(MILLION) Nyoo | Noooo | Ny 250 | 19.0 | 95 125 | 4.75 (%)
03to<3 <90.5 65.0-78.0
3to<10
10 <30
> 30 < 89.0 96.0 < 98.0 12.5 13.5 15.5 14.5 16.5 65.0-75.0!
Air voids (V,) at N, shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum of

2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve (PCS)
Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to binder
ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether above
or below the PCS Control Points.
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For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be 73.0%
to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table when
tested according to T-11 and T-27.

TABLE 1
Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 125 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 100 - - - - - - -
19.0 MM - 90 90 100 100 - - - - -
12.5 MM - - - 90 90 100 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
4.75 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
0.075 MM 1 7 2 8 2 10 2 10 6 12

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum
Aggregates Size 25.0 mm| 19.0 mm| 12.5 mm| 9.5 mm| 4.5 mm
Primary Control Sieve 4.75 mm| 4.75 mm| 2.36 mm| 2.36 mm| 1.18 mm
PCS Control Point 40 47 39 47 30-60
Plant Production Tolerances:
Volumeric Property Superpave Criteria
Air Voids (V,) at (%) N, P.0 (min)
Air Voids (V) at Ny, (%0) 6.0 (max)

19.0 mm Type B Hot-Mix
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

Voids in Mineral Aggregate (VMA) at N
25.0 mm Bituminous Concrete Base Course

design

1.5
+2.0
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The proposed JMF shall include the following:

Submit for approval to the Engineer the following documentation on Pinepave mixture design software
prior to starting production of a new mixture:

1.

Job mix formula (JMF) design of the component materials and target characteristic values for each
mixture proposed for use. The component materials design shall include designating the source and the
expected proportion (within 1 percent for the aggregate components and within 0.1 percent for the other
components) of each component to be used in order to produce workable bituminous concrete meeting
the specified properties. Recycled Asphalt Pavement (RAP) is one individual aggregate component
regardless of fractionation size. Recycled Asphalt Shingles (RAS) is a separate component from RAP.

. The JMF target characteristic values include the mixing temperature range, core temperature range for

gyration, the percentage of the asphalt cement component (both total and virgin), and the percentages
of the aggregate amounts retained on the sieves to be addressed by the JMF as shown in Table 1.

. Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the

maximum density line and Superpave control points.

. Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the percent

of maximum specific gravity (% of G,,,,) is plotted against the log base ten of the number of gyrations
(log (N)) showing the applicable criteria for N;, N, and N

. Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G,,,, at N;, VMA at N, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit weight
(kg/m?) at both N, and N

. Summary of the consensus property standards test results for the design aggregate structure, summary

of the source property standards test results for the individual aggregates in the design aggregate
structure, target value of the asphalt binder content, and a table of G, of the asphalt mixture for the
four trial asphalt binder contents determined according to AASHTO T209.

. Test data with each JMF and tests performed by a Qualified Laboratory on representative materials,

verifying the adequacy of the design. Refer to the specifications for each mix type in order to
determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

For any mixture that has a 20% or greater failure rate on any combined volumetric criteria, the JMF
will not be approved for use on Department contracts.

. Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers can be

established for the Engineers and Contractors ovens. The Engineer shall provide an ignition oven
correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted information.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: Gmm: +/-0.030 and Gmb: +/ - 0.040

a) Design Evaluation:

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through laboratory
trial batches. All materials requested by the Engineer shall be provided at the contractor’s expense to the
Central Laboratory in Dover in a timely manner upon request. To verify the complete mixture design and
evaluate the suitability of all materials, the following approximate quantities are required:
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5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 Ib. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

For more expeditious approval, the Contractor may undertake the following steps:

1. Submit the proper documentation on Pinepave mixture design software.

2. Produce the new mixture for a non-Department project. The Engineer will test the material, by taking
three series per section 401800 03(c). The mixture will be approved by the Engineer for Department
projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:

- A change in the source of any of the aggregate component materials

- A change in the proportion of any aggregate component by more than 5.0%

- A change in the aggregate components resulting in a change in percent passing any sieve as
identified in Table 1 by more than 5% of the JMF target.

- A change in the target AC content by more than 0.20% from the JMF target to maintain other
Volumetric properties of the approved JMF.

- For any mixture that has a 20% or greater failure rate on any combined volumetric criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed changes
to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed changes. This
notification shall include the total change made from the approved JMF proportions, and the effective time
of the change. The Engineer will reply to the proposed changes within one operational day and notify the
Contractor of the effective date of the changes.

.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.

Weather Limitations.

Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper production,
placement, handling, and compacting.

The following table of ambient temperatures for various binder grades and lift thicknesses for placement
with the following parameters:

PG Binder I

H4-22

Lift Thickness (in) [f6-22 [70-22
1.50 bOF 45F 4OF

P00 [HOF  P8F BSF
3.00 B2F B2F B2F
- Minimum surface temperature of 32 degrees F AND

- Minimum production temperature of 275 degrees F AND
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.

63



Contract No. T201407503.01

Compaction:

(b) Pavement Construction - Process Control.

Perform Quality Control of pavement compaction by testing in-place pavement density by the following
methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear
Methods; the use of other density gauges shall be as per the manufacturer’s recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum
Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration. The
number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained by
the Department for payment. The Contractor may use any method to select locations for the Quality Control
calibration cores.

Repair all core holes in accordance with 401699 Appendix A.

Method of Measurement:

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.

Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified in
accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance of
Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete .03
(b) Pavement Construction - Tests and Evaluations.

05/14/2014
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503501 - CRACK AND JOINT SEALING LESS THAN 3/4" WIDE
503502 - CRACK AND JOINT SEALING 3/4" to 1 3/4" WIDE

Description:

The item shall consist of cleaning and sealing the existing P.C.C. pavement transverse and longitudinal
joints, and pavement cracks in accordance with these specifications, plans, and as directed by the Engineer.

Materials:

Pourable Sealant: The Sealant shall meet the requirements of ASTM D 3405, Hot-Poured Joint Sealants.
The Appendix of that specification shall be considered as part of this specification. Application for approval
of joint sealant material by the manufacturer shall be submitted to the Department's Materials and Research
Section.

Backup Material/Bondbreaker: The backup material/bondbreaker shall be stitched cotton piping cord,
polyethylene backer rod, or approved equal material that is compatible with the sealant to be used and capable
of withstanding the required sealant application temperature without melting. Back-up material shall be 25%
wider than the nominal width of the joints.

The diameter of the backup material/bondbreaker shall be such that when placed in the joint it will support
the sealant at its design depth, allowing the sealant to achieve the design shape, prevent the sealant from
leaking around and underneath it, and allow the sealant to deform freely when the joint expands and contracts.

The backer rod shall not be stretched during insertion in the joint. When the bottom of the joint opening
to be sealed is formed by previously installed expansion joint material (such as at concrete patch locations),
a nonreactive adhesive-backed tape shall be inserted in lieu of the backer rod. The tape shall be 1/8 inch (3
mm) wider than the nominal width of the joints.

Sealant Equipment: Proper sealing equipment shall be used for the specific material listed in accordance
with the manufacturers recommendations. The equipment for hot applied sealing compounds shall be a
melting kettle of a double boiler, indirect heating type, using oil as a heat-transfer medium. The kettle shall
have an effective mechanically operated agitator and shall be equipped with a positive thermostatic
temperature control which shall be checked for calibration before commencing. Overheating shall not be
permitted. The hoses and applicator wand shall be insulated. The nozzle of the mechanical device shall be
shaped to fit inside the joint and introduce the sealant between the joint faces.

Construction Methods:

Removal of existing joint sealant, sawing and/or refacing of joints, cleaning, shape factor dimensions,
backup material and sealant installation shall be in accordance with these specifications.

Existing Sealant Removal: Any in-place sealant shall be removed from the joint using a vertical cutting
edge tool; however, V-shape plow tools will not be permitted. A power driven concrete high pressure water
blasting will be permitted.

The sealant shall be removed to the depth required to accommodate any separating and/or backup material
used, and to provide the specified depth for the new sealant material to be installed.

Refacing of Joints: Joints shall be sawed or refaced using a power driven concrete saw with diamond
or abrasive blades to remove all old sealant from the joint faces to expose new clean concrete and, if required,
to cut the joint to the width and depth necessary to provide for an effective shape factor in the joint sealant.

Cleaning Prior to Resealing: Following all sawing, resawing, or refacing operations, the joint faces and
opening shall be thoroughly cleaned by sandblasting followed by an oil-free air jet to remove all cuttings or
debris remaining on the faces or in the joint opening. The newly exposed joint faces shall be cleaned by
sandblasting. The sandblast joint cleaning operation shall be such that when completed the concrete joint
surface which is to receive the new joint sealant shall be free of all tar and asphalt, all old sealant, all
discoloration and stain, as well as any and all other forms of contamination of the pore structure--leaving a
clean, dry, newly exposed concrete surface.
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Immediately prior to the placement of the backup material and the sealant, the joints shall be cleaned with
a compressed air stream of at least 100 psi (690 kPa) measured at the source.

The air compressors used for the purpose described above must be equipped with traps capable of
removing moisture and oil from the air. Work shall be stopped when there is oil or moisture in the
compressed air. Work shall not resume until suitable adjustments are made and the air stream is found to
be free of such contaminants.

Under no conditions will the Contractor be permitted to place the sealant if there is dust, moisture, oil, or
any other contaminants on that portion of the concrete which is to receive
the joint sealant.

The Contractor shall be responsible for protecting the public from hazard or damage during the
sandblasting and joint cleaning operations. Rigidly supported plywood sheeting or other suitable material
and method used for this purpose shall be subject to the approval of the Engineer.

During all operations, care shall be taken not to damage the subbase, curbs, shoulders, load transfer
devices, or pavement. In the event that such damage occurs, it shall be repaired to the satisfaction of the
Engineer at no expense to the State.

Limits of Joint Preparation: The work required for the removal of existing joint sealant, widening
and/or deepening of the joint openings, if required, refacing of joint faces, and sandblasting of the joint faces
should proceed at reasonable production rates. The final stages of joint preparation which includes air
pressure cleaning of joints, and placement of separating and/or backup material shall be limited to only that
length of joint that can be resealed during a day's production.

Installation of Pourable Sealant: A copy of the manufacturer's recommendations pertaining to the
heating and application of the sealant shall be submitted to the Engineer prior to the commencement of work
and these recommendations shall be adhered to and followed by the Contractor, with such exceptions as this
specification may require.

At the start of the day's operations special procedures may be necessary in order to achieve a sealant
temperature consistent with this specification. The Contractor shall ascertain from the manufacturer of the
apparatus he is using, the procedures necessary and be able to so execute these procedures prior to his
commencement of joint sealing operations.

The recommended pouring temperature shall be 10 degrees (5.5 degrees) below the manufacturer's
designated Safe Heating Temperature. The allowable variance from the recommended pouring temperature
shall be +10 degrees (+5 degrees).

The first gallon (4 liters) of material to flow out of the applicator wand at the beginning of the day shall
be considered spoil and as such be discarded into a container for proper disposal.

The applicator wand shall be returned to the machine and the material recirculated immediately upon the
completion of each joint sealing.

Sealant compound shall not be placed unless the face of the joint is completely dry, clean and free of dust,
and backup material installed at the required depth to provide a uniform, specified sealant thickness.
Manufacturer's recommendations for application temperature shall be followed, however, the atmospheric
and pavement temperature shall both be at least 50 degrees F (10 degrees C) but not greater than 90 degrees
F (32 degrees C). at the time of application of the sealant. Installation of the sealant shall be such that the
in-place sealant shall be well bonded to the concrete and free of voids or entrapped air. The joints shall be
uniformly sealed in a neat and workmanlike manner, so that upon completion of the work, the surface of the
sealant material shall be 1/4 in. + 1/16 in (6 mm + 1.5 mm) below the adjacent pavement surface. The
Contractor shall "spot up" or refill all low joints before final acceptance. Any excess material on the surface
of the pavement shall be removed and the pavement surface shall be left in a clean condition. Unless
otherwise specified, the period of cure shall be in accordance with the manufacturer's recommendations.
Vehicular or heavy equipment traffic shall not be permitted on the pavement in the area of the joints during
the curing period.
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The sealant shall be placed to conform with the dimensions and shape shown on the Plans and as specified
herein. Any failure of the sealed joint due to lack of adhesion or cohesion of joint material, improper or
unsatisfactory workmanship by the Contractor; or damage by the Contractor's operations or traffic will be
cause for rejection. The joint(s) shall be repaired to the Engineer's satisfaction at no additional cost to the
Department.

After a joint has been sealed, all excess sealant or other residue on the pavement surface shall be removed.
Traffic shall not be permitted over sealed joints until the sealant is tackfree and until debris from traffic does
not imbed into the sealant.

Method of Measurement:

The quantity of crack and joint sealing will be measured as the actual number of linear feet (meters) of
cracks and joints sealed and accepted measured along the crack and/or joint, end to end.

Basis of Payment:

The quantity of transverse and longitudinal cracks and joints cleaned and resealed, measured from
end-to-end shall be paid for at the Contract unit price per linear foot (meter) for "Crack and Joint Sealing Less
than 3/4 in. (19 mm) Wide, and "Crack and Joint Sealing, 3/4 in. to 1 3/4 in. (19 mm to 44 mm) Wide. Price
and payment will constitute full compensation for furnishing and placing hot poured joint sealer as specified
on the Plans or as directed, backup material, for removal and disposal of existing joint sealer, for all joint
resawing and refacing, for sandblast cleaning, airblast cleaning, for all labor, tools, equipment, and incidentals
necessary to complete the item.

11/8/01
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602547 - WATERPROOFING BRIDGE DECK

Description:

The item shall consist of furnishing and installing asphaltic waterproofing membrane to the new or existing
concrete or timber bridge decks prior to overlaying hot-mix bituminous concrete in accordance with these
Special Provisions, notes and details on the Plans, and as directed by the Engineer.

Materials:

The waterproofing asphaltic membrane shall consist of a woven or non-woven, needle punched composite
membrane of a minimum of 60 mils thickness. Woven fiberglass reinforcement or non-woven, needle
punched polypropylene shall be sandwiched between rubberized asphalt compound or adhesive membrane.
The materials shall have sufficient adhesive property or shall be applied with primer tack coat. The primer/
tack adhesive materials shall be compatible with asphaltic membrane and used as per recommendation of the
manufacturers.

The materials shall have following physical properties:

Property Test Method Standard
Strip Tensile ASTM D 882 50 1b/in min
uncture Resistance ASTM E 154 00 Ibs min
ermeance ASTM E 96 Method B .10 perms (max)
1ability ASTM D 146 o crack or split
longation ASTM D 887 D0% minimum

Construction Methods:

The deck surface preparation and installation of the membrane shall be done as described herein, as per
the notes on the plans, and as recommended by the manufacturer of the membrane. In case of any conflict
between these Special Provisions and the manufacturer's recommendations, the latter will prevail.

If the existing deck was overlaid with hot mix or asphaltic concrete, the overlay shall be removed in its
entirety by pavement milling or the recommended method. Payment for removal shall be made under the
respective pay item.

All holes or voids in the concrete deck shall be patched with an approved non-shrinkable grout, and all
sharp protrusions shall be removed. The deck surface shall be thoroughly broomed and cleaned of dirt, loose
concrete and other contaminates. The cleaniness may require pressure wash or lightly shot blast.

Prior to installing the membrane, primer shall be applied to the cleaned deck and up to the curb face to the
height required for membrane. Puddles shall be brushed out and the primer allowed to dry to touch which
normally takes a half hour.

The membrane shall be installed to the deck at an ambient temperature of 50 degrees F. or higher as per
manufacturers requirement. The membrane shall be applied by hand-rolling the laminates onto the primed
surface or by using approved mechanical aids. Primer can be applied by brush, squeegee or roller as thin as
possible, avoid excess build up of adhesive and allow to dry completely prior to the application of membrane
or by using approved mechanical aids. In either case, the release paper shall be removed as the installation
of the membrane proceeds. The membrane shall cover the deck with the sticky side down.

The membrane shall be rolled into close contact with the deck surface with a segmented rubber-tired roller
or a lawn roller. The sealing of overlaps at the end of each roll and the bonding of the member to the curb
shall be achieved by heating with a propane torch. All entrapped air bubbles shall be eliminated by
puncturing the membrane and patching.

The membrane sheet should be overlapped at least 3” or as specified by manufacturer.

The temperature of the hot-mix bituminous overlay at the time of placing shall be in between 290 F and
340 F or as per manufacturer recommendation.
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Method of Measurement:

The quantity of waterproofing membrane will be measured as the actual number of square feet completed
and accepted.

Basis of Payment:

The quantity of waterproofing membrane will be paid for at the Contract unit price per square feet. Price
and payment will constitute full compensation for surface preparation, furnishing and placing all materials
including primer and membrane, equipment, tools, for all labor, and incidentals necessary to complete the
work.

2/1/07
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602572 - REPAIRING EXISTING P.C.C. STRUCTURES

Description:

This work consists of furnishing all materials, and repairing the existing concrete structure with an
approved patch mortar in accordance with notes and details on the Plans, and as directed by the Engineer.

Materials:

The material for the grout shall be MARK 194 PATCH MORTAR manufactured by POLY-CARB, 33095
Bainbridge Road, Cleveland, Ohio 44139, (telephone 1-800-225-5649 or 1-216-248-1223); EMACO R320
CI manufactured by Master Builders, Inc., 23700 Chagrin Boulevard, Cleveland, Ohio 44122 (telephone 1-
216-831-5500 or 1-800-227-3350); SIKATOP 123 Plus manufactured by Sika Corporation, P. O. Box 297,
Lyndhurst, NJ 07071, telephone 1-201-933-8800; or approved equal.

The patch mortar shall match the color and texture of the existing concrete surface as closely as possible.
The Contractor shall submit to the Engineer all technical data relating to the product for approval.

Construction Methods:

All deteriorated, loose and honeycombed concrete as determined by the Engineer shall be removed from
the surface areas to be repaired with a pneumatic hammer. Unless specified otherwise on the Plans, the size
of the hammer shall be 15 Ibs. (7 kg) max. for superstructure repair and 30 Ibs. (14 kg) max for substructure
repairs.

All prepared surfaces shall be cleaned by shot or grit blasting to remove dust, oil, grease, and other
contaminates as determined by the Engineer. The surface areas shall be cleaned with water under high
pressure and the excess water shall be removed by high air pressure or high-powered vacuum to render a dry
surface area prior to the application of the mortar.

The patch mortar shall be applied in lifts of no more than 2" (50 mm) or as recommended by the
manufacturer. After the top application of patch mortar, the material shall be hand troweled to obtain a
smooth final surface.

The Contractor shall follow the manufacturer's recommendations for surface preparation, mixing of patch
mortar, applications, and time limitations. If a conflict exists between these specifications and the
manufacturer's recommendations, the latter will prevail.

Method of Measurement:

The quantity of mortar will be measured as the actual pounds (kilograms) of mortar placed and accepted.
The pounds (kilograms) of mortar used will be calculated by multiplying the number of powder bags used
by the weight of the bag. The liquid component will be considered incidental to the item.

Basis of Payment:

The quantity of mortar will be paid for at the Contract unit price per pound (kilogram). Price and payment
shall be full compensation for furnishing all materials, removal and disposal of deteriorated concrete, surface
preparation, application, shot or grit blasting and air blasting, for all tools, equipment, labor, and all necessary
incidentals to complete the work.

01/17/01
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602579 - DRILLING HOLES AND INSTALLING DOWELS

Description:

This work consists of furnishing all materials and drilling holes for dowels or anchor bolts as required and
grouting the anchor bolts or dowels in place where required in the locations indicated on the Plans or as
directed by the Engineer.

Materials:

The material for epoxy grout shall be MARK-194 CARBOPOXY GROUT as manufactured by POLY-
CARB, 33095 Bainbridge Road, Cleveland, Ohio 44139 (Telephone 1-800-225-5649 or 216-248-1223) or
SIKADUR 31 HI-MOD GEL as manufactured by Sika Corporation, 3000 Valley Ford Circle, King of
Prussia, PA 19406, (Telephone 1-800-933-7452) or MASTERFLOW MP as manufactured by Master
Builders, Inc., 23700 Chagrin Boulevard, Cleveland, Ohio 44122, (Telephone 1-216-831-5500 or 1-800-628-
9990) or approved equal.

Construction Methods:

Drill holes at the locations and to the minimum depth shown on the Plans. Hole diameters shall be drilled
in accordance with the epoxy grout manufacturer's recommendations considering the size(s) of the dowels
or as shown on the Plans. Grout the anchor bolts or dowels in place using the epoxy grout in a manner to
complete bonding of the anchor bolts or dowels in the holes and in accordance with manufacturer's
recommendations. Repair any damage caused by the drilling operations to the satisfaction of the Engineer
at no additional cost to the Department.

Method of Measurement:

The quantity of holes will be measured as the actual number of each hole drilled, grouted and accepted.

Basis of Payment:

The quantity of holes will be paid for at the Contract unit price per each. Price and payment will constitute
full compensation for furnishing and placing all materials, for all labor, equipment, tools, and all necessary
incidentals to complete the work. Dowels and/or anchor bolts will be measured and paid for under a separate
item(s) unless indicated otherwise on the Plans.

12/10/01
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602580 - PARTIAL REMOVAL OF PCC MASONRY

Description:

Removal of portion of existing portland cement concrete structure shall consist of removing portions or
all of the portland cement concrete curbs, parapets, deck at the joints, concrete beams, diaphragms, abutment
backwalls, etc., as specifically indicated on the Plans and as directed by the Engineer.

Construction Methods:

The method of removal employed must meet the approval of the Engineer. The technique chosen must
not be detrimental to the remaining structure. Pneumatic hammers, if used, shall not exceed 16 1b (7 kg)
unless specified otherwise on the Plans.

During removal operations, the Contractor shall make full provisions for maintenance and protection of
vehicular traffic. All removed material shall become the property of the Contractor and shall be removed
from the site and disposed of on spoil areas approved by the Engineer.

All bar reinforcement, exposed during the removal of the concrete and intended for re-use in the new
construction, shall be thoroughly cleaned of rust and other foreign material by shot or grit blasting to the
satisfaction of the Engineer. There shall be no separate payment for such work, and the cost shall be included
in the item. After removal of all concrete as required, the remaining concrete surface shall be thoroughly
cleaned with oil-free compressed air.

The use of explosives is not permitted.

Method of Measurement:

The quantity of removed existing portland cement concrete will be measured as the number of cubic yards
(meters) of concrete removed as directed on the Plans or by the Engineer.

Basis of Payment:

The quantity of removed existing portland cement concrete will be paid for at the Contract unit price per
cubic yard (meter). Price and payment shall constitute full compensation for removal and disposal of portions
of existing concrete structures as applicable and required above, surface preparation including airblast
cleaning, shot or grit blast cleaning of reinforcement bars for protection of traffic if applicable during removal
operation, for all labor, equipment, tools, and incidentals necessary to complete the work.

3/14/02
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602586 - REHABILITATION OF CONCRETE STRUCTURE

Description:

This work consists of preparation and furnishing all materials, and repairing portions of the existing
concrete substructure and/or superstructure in accordance with the notes and details on the Plans and as
directed by the Engineer.

All applicable requirements of Section 602 of the Standard Specification for performing the work under
this item shall be applicable except as modified herein.

Materials:

Concrete for repair work shall consist of a mixture of Portland Cement, aggregate, water, and other
admixtures to provide a workable concrete. The Contractor has the option of using either Class A Concrete,
Micro-Silica Modified Concrete, or Latex Modified Concrete for this item. The minimum concrete
temperature at the time of placement shall be 75 F (24 C). The mix shall have a minimum compressive
strength of 2000 psi (15 MPa) in 6 hours, if required in the Plans, and 4500 psi (30 MPa) in 28-days. The
following shall be included in the Portland Cement Concrete mixture composition supplied by the Contractor:

Coarse Aggregate - Del. No. 8 Stone meeting the grading requirements of Section 813

Coarse Aggregate/Sand Ratio - 50 to 60%

Portland Cement Type I - 705 1b/yd?® (418 kg/m?®) [Min.]

Water/Cement ratio - 0.45 (Max.)

Slump-3"-6 (75 to 150 mm)

Air -5 % to 8%

Admixture - The quantity and AASHTO type or combination of AASHTO types of admixtures shall be
determined by the Contractor.

If the Contractor chooses to use Class A concrete, the concrete shall have materials present in the mixture
to mitigate alkali-silica reactivity (ASR) as per Section 812. Also, accelerators, if used, shall be non-chloride
based.

If the Contractor chooses to use Micro-Silica Modified Concrete, the Micro-Silica shall conform to the
requirements of AASHTO M307. If the Contractor chooses Latex Modified Concrete, the Latex Modifier
shall be non-toxic, film forming, polymeric emulsion to which all stabilizers have been added at the point of
manufacture, and shall be homogeneous and uniform in composition.

The Contractor shall be responsible for the quality of the concrete placed in any weather or atmospheric
conditions. A smooth, durable riding surface of uniform texture, true to the required grade and cross-section,
shall be obtained.

If Class A Concrete is utilized, prior to concrete placement, an approved bonding agent shall be applied
to the existing concrete to ensure proper bond. If either the Micro-Silica Modified Concrete or the Latex
Modified Concrete are utilized, the bonding agent shall be the rehabilitation concrete grout, placed and
brushed into the rehabilitation areas. The grout shall be scrubbed onto the rehabilitation areas with enough
care to ensure that all surfaces are evenly covered and that excess grout will not collect in low area.

Reinforcement, if required, shall be as indicated on the Plans.

Construction Methods:

All deteriorated, loose, and honeycombed concrete, as determined by the Engineer, shall be removed from
the surface areas to be repaired with a pneumatic hammer. Unless specified otherwise on the Plans, the size
of the hammer shall be 15 Ib (7 kg). maximum for superstructure repair and 30 1b (14 kg). maximum for
substructure repair.

All bar reinforcement exposed during the removal of the concrete shall be thorougly cleaned of rust and

other foreign material by abrasive grit (use non silica, low dusting abrasive) blasting and then cleaned with
a stream of compressed air before starting any repair work. In the case of damaged bar, it shall be cut and
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mechanically spliced or replaced with a new bar of the same size and lapped or field-welded to the ends of
the existing bar to the satisfaction of the Engineer. There shall be no separate payment for such work, and
the cost shall be included in the item except that the new reinforcing bar will be paid for separately under a
separate item in this Contract.

The Contractor shall submit to the Engineer a drawing showing details of forms and support system with
appropriate dimensions for approval prior to the placing of concrete to repair the structure.

Concrete shall not be allowed to drop from the top of the forms which could otherwise result in the
separation of the mix. Only approved mixing and placing equipment shall be used in preparation and
handling of the concrete. Oil and other rust inhibitors shall be removed from all equipment in contact with
the concrete before the mixes are used.

Method of Measurement:

The quantity of rehabilitation of concrete structure will be measured as the number of cubic feet (cubic
meters) of concrete placed for the purpose of structure rehabilitation and accepted.

Basis of Payment:

The quantity of rehabilitation of concrete structure will be paid for at the Contract unit price per cubic feet
(cubic meter). Price and payment will constitute full compensation for furnishing and placing all materials
including concrete, abrasive grit blast cleaning of reinforcement bars, splicing and/or replacement of existing
reinforcement bars, removal and disposal of deteriorated concrete, placement and removal of formings,
surface preparation, for submission of working drawings, and all other work as described herein and on the
Plans, for all labor, tools, equipment, and necessary incidentals to complete the work but shall not constitute
payment for new bar reinforcement which shall be paid for under a separate item of this Contract.

3/14/02
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602611 - REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION

Description:

This work consists of furnishing all materials and repairing cracks in existing concrete structures by means
of an epoxy injection system in accordance with the notes and details on the Plans and as directed by the
Engineer.

Materials:

The epoxy injection system shall consist of a non-sag epoxy bonder to seal the surface cracks, and an
injection epoxy used under low pressure to penetrate and fill the cracks, and bond the crack surfaces together.

The epoxy injection system shall be MARK-8 Non-sag epoxy bonder and Mark 10 injection epoxy
manufactured by POLY-CARB, or NO. 22 Epoxy Paste and NO. 4 Eva - Pox manufactured by E-poxy
Industries, Inc., or Duralcrete Gel and Duralcrete LV injection epoxy manufactured by Dural International
Corporation, or Sikadur 31 Hi-Mod Gel and Sikadur 35 Hi - Mod LV injection epoxy, manufactured by Sika
Corporation, or Nitobond Epoxy Gel and Nitobond ULV manufactured by Fosroc, Inc., or Approved equal.
The Contractor shall furnish a copy of the comprehensive preparation and application instructions prior to
the actual application, which have been developed by the manufacturer for use with the proposed epoxy
bonder and epoxy injection system.

Construction Methods:

Concrete surfaces adjacent to the cracks to be repaired shall be cleaned to the extent necessary to achieve
an adequate bond with epoxy bonder, and only by approved procedures which will not cause abrasive grit
or concrete dust to get into the cracks. The use of solvents or thinners in cracks or on the bonding surfaces
will not be permitted.

Dimensions of epoxy bonder to be used to seal the cracks shall be a maximum of 1/16 (1.5 mm) thick
and 1 (25 mm) wide. Cracks to be injected shall have injection ports or tees installed in them. Unless
otherwise specified on the Plans or directed by the Engineer, injection ports or tees shall be spacedat 6 (150
mm) to 12 (300 mm) for vertical repair and 6 (150 mm) to 18 (450 mm) for horizontal repair, but in no
case closer together than the thickness of the concrete member if full depth penetration is desired. However,
in certain cases, depth and spacing of holes at injection ports or tees shall be established with due
consideration of the crack widths and depths compatible with flow characteristics of the epoxy and injection
pressure to ensure that no further damage will be done to the member being repaired.

Ports or tees shall be set in dust free holes made either with vacuum drills or chipping hammers. After
injection ports or tees have been inserted into the holes, all surface cracks in the area to be repaired shall be
sealed with epoxy bonder between ports to ensure retention of the pressure injected epoxy within the confines
of the member. The application of epoxy bonder shall be limited to clean and dry surfaces, and substrate
temperatures shall be limited to not less than 50 F (10  C) during epoxy application. The Contractor shall
follow the manufacturer's recommendations for surface preparation, mixing of the components of the bonder
epoxy and injection epoxy system, surface sealing and applications and all other works. If there is conflict
between these specifications and the manufacturer's recommendations, the latter will prevail.

Method of Measurement:

The quantity of epoxy injection will be measured as the number linear feet (linear meters) of cracks
injected and accepted. The non-sag epoxy bonder for sealing the crack surface areas shall not be measured
and the cost shall be included in the unit price bid for this item.

Basis of Payment:

The quantity of epoxy injection will be paid for at the Contract unit price per linear foot (linear meter).
Price and payment shall include full compensation for furnishing all materials, surface preparation,
application, cleaning the areas of spills and other contaminates, abrading the concrete surface areas, for all
tools, equipment, labor, and all necessary incidentals to complete the work.

3/15/02
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602620 - CRACK SEALING BRIDGE DECKS, APPROACH SLABS, SIDEWALKS, ETC.
602629 - CRACK SEALING BRIDGE DECKS, APPROACH SLABS, SIDEWALKS, ETC.

Description:

This item shall consist of furnishing all materials, cleaning the concrete surface area and treating with
crack sealer as specifically indicated on the Plans in accordance with these Specifications, notes on the plans,
and as directed by the Engineer.

Materials:

The crack sealer shall be a rapid-curing, moisture insensitive, solvent-free, high molecular weight, low
viscosity methacrylate or epoxy based crack healer/penetrating sealer.

Each shipment of crack sealer shall be accompanied by Materials Safety Data Sheet and a Certification
of Compliance that states that the material conforms to the requirements of these Specifications.

Construction Methods:

The Contractor shall become aware and follow the Manufacturer’s safety precautions of all materials and
shall exercise appropriate measures. Equipment used for cleaning and preparing the surface areas and for the
application of the crack sealer shall be subject to approval prior to their use.

Prior to the application of the crack sealing material, the concrete surfaces shall be cleaned in accordance
with the Manufacturer's recommendations. Generally, this will involve removal of all traces of dust, dirt, salt,
grease, oil, curing compounds, waxes, asphalt, laitance, and all other foreign contaminants. The substrate
shall be clean, sound, and free of surface moisture prior to application. The Contractor shall closely monitor
the surface preparation to avoid any unnecessary surface damage. Surface preparation shall be subject to final
approval by the Engineer.

The crack sealing material shall be applied within the ambient temperature range as recommended by the
Manufacturer, when no rain is expected within a minimum of two hours following the application, and there
is no high winds that would cause an improper application. If rain has preceded the application, the surface
shall be allowed to dry at least 24 hours before the application of the crack sealer begins.

If excess sealing material is on the surface after the crack sealing treatment has been completed, the area
shall be covered with a light broadcast of a dry sand meeting the requirements of Section 804. The amount
of sand used shall be sufficient to absorb the excess material. The time of sand broadcast shall be in
accordance with the manufacturer’s recommendation.

Traffic, when applicable, shall be kept off the treated surface until the crack sealing material has been
completely absorbed, and the surface is dry in accordance with the manufacturer’s recommendation.

The Contractor shall perform surface preparation and application of the crack sealing material so as not
to danger any private and/or public property, endanger pedestrians, workmen and vehicles on the structure,
beneath or adjacent to it and marine traffic when applicable.

Method of Measurement:

The quantity of crack sealing under item 602620 will be measured in square feet (meters) of surface area
where cracks have been sealed and accepted.

The quantity of crack sealing under item 602629 will be measured in linear feet (meters) of cracks sealed
and accepted.

76



Contract No. T201407503.01

Basis of Payment:

The quantity of crack sealing under item 602620 will be paid for at the Contract unit cost per square foot
(meter).

The quantity of crack sealing under item 602629 will be paid for at the Contract unit cost per linear foot
(meter).

Price and payment will constitute full compensation for furnishing all materials, surface preparations,
application of the crack sealing material and sand, disposal of discarded materials, for all labor, tools,
equipment, and all necessary incidentals to complete the work.

3/13/03
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602646 - SILICONE ACRYLIC CONCRETE SEALER

Description:

This work consists of surface preparation, furnishing all materials, and application of a silicone acrylic
concrete sealer to any concrete surface. The work shall be performed as indicated on the Plans, in
accordance with these Specifications, and as directed by the Engineer.

Materials:

The concrete sealer shall consist of methyl methacrylate-ethyl acrylate copolymer resins and toning
pigments suspended in solution of all times by a chemical suspension agent and solvent. Laminar silicates,
titanium dioxides, and inorganic oxides may be used for toning pigments. Use of vegetable or marine oils,
paraffin materials, stearates or organic pigments in the formulation shall not be permitted.

The Sealer shall be opaque, non-film forming, and penetrating silicone acrylic compound. The sealer shall
pass NCHRP 244 Series-2, salt spray resistance requirements. The materials must be local OTC-VOC
compliant.

The contractor shall provide Materials and Research Section one (1) quart sample from each batch of the
silicone acrylic sealer compound supplied for chemical identification and testing.

The manufacturer shall supply a Materials Safety Data Sheet and a letter of certificate compliance of batch
& lot of each shipment of the concrete sealer materials. The contractor shall also provide a manufacturer
analysis report of the materials used with the specified batch shipped to the job site.

The color of the compound shall be off white (Federal Color #37925 of FED-STD-595B) or as specified
on the plans.

Surface Preparation:

All new concrete surfaces, texturing, saw cutting, repointing and grooving shall be completed before the
surface is prepared for sealer. All concrete that is to be sealed shall be cured for at least 28 days after casting
or for the length of time specified in the manufacturer’s instruction, which ever is longer. After 28 days,
concrete surface shall be lightly sand or shot blasted, followed by vacuum cleaning in accordance with ASTM
D 4258 & SSPC-SP-13 requirement to completely remove any applied curing compound, and to make surface
lightly rough for penetration of sealer.

For existing concrete, all previous sealers and paints, all salt, efflorescence, laitance, and other foreign
matter, and all loose material shall be completely removed using one or a combination of different preparation
methods as specified in ASTM D-4258 and SSPC-SP 13.

In addition, both new and existing concrete shall receive a high pressure (3000-5000 psi) water washing
at a flow of more than 4 gallons per minute, with zero degree of rotary nozzle. The contractor shall also allow
the surface to dry for a minimum of 24 hours prior to the coating application after high-pressure washing. All
surface preparation work shall be completed and approved by the Engineer before sealer the application can
commence.

Construction Methods:

The sealer shall be used as supplied by the manufacturers without thinning or alteration unless specifically
required in the manufacturer’s instructions and verified by Engineer. The silicone acrylic concrete sealer shall
be applied to all exposed concrete surfaces as shown on the plans.

Concrete curing compounds, form release agents, and concrete hardeners may not be compatible with
recommended coatings. Check for compatibility by applying a test patch of the recommended coating
system, covering at least 20 to 30 square feet.

The concrete sealer material shall be applied using coverage rate and equipment in accordance with the
manufacturer's recommendations.
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A minimum of two coats shall be applied; all applications shall be performed under dry conditions with
application-spread rate as recommended by the manufacturers.

The sealer shall be applied within the ambient temperature range as recommended by the manufacturer,
when no rain is expected within a minimum of 12 hours following the application, and there are no high
winds that would cause an improper application. If rain has preceded the application, the surface shall be
allowed to dry at least 24 hours before waterproofing application begins.

Follow manufacturers recommendation for coating thickness. No drips, runs, or sags will be allowed
during application. Natural bristle brush, roller, or spray can be used to perform the application. Follow
manufacturers recommendation during application. No thinning of materials is permitted; all application
procedures, and drying time between coats must be as per manufacturers recommendations.

The Contractor shall perform surface preparation and application of the concrete sealer material so as not
to endanger any private and/or public property, pedestrians, workmen, and vehicles on, beneath or adjacent
to the structure.

Method of Measurement:

The quantity of “Silicone Acrylic Concrete Sealer” will be measured by the square feet of area treated and
accepted.

Basis of Payment:

The quantity of “Silicone Acrylic Concrete Sealer” will be paid for at the Contract unit price per square
foot. Price and payment will constitute full compensation for furnishing all materials, furnishing and
removing scaffolding as required, surface preparation, application of the concrete sealer material, disposal
of discarded materials, and for all labor, tools, equipment, and all necessary incidentals to complete the work.

2/1/07
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602734 — BRIDGE DECK PATCHING, POLYESTER POLYMER CONCRETE

Description:

This work consists of the patching of deteriorated concrete using a polyester polymer concrete patching
material material as specified below and as shown on the Plans. The work shall also include cleaning the
existing reinforcing steel of all rust and corrosion.

Materials:
1. Primer for Polyester Polymer Concrete. The prepared patch surface shall receive a wax-free low odor,

high molecular weight methacrylate prime coat. The prime coat shall be a resin, and prior to adding initiator
the resin shall have a maximum volatile content of 30 percent, when tested in accordance with ASTM

designation D 2369, and conforming to the following:

High Molecular Weight Methacrylate (HMWM) Resin

Property Requirement Test Method
Viscosity™
(Brookfield RVT with
UL adapter, 50 RPM at 77°F) 0.025 Paes, maximum ASTM D 2196
Specific Gravity*®
(at 77°F) 0.90, minimum ASTM D 1475

Flash Point* (Degrees C) 10 ASTM D 3278
Vapor Pressure®
(mm Hg at 77°F) 1.0 ASTM D 323
Tack Free Time
(minutes at 77°F) 400 min. maximum ASTM C 679

PCC Saturated Surface-Dry
Bond Strength (MPa at 24 hrs at
- Z0+1°F)

0.5 psi minimum

*Tested prior to adding initiator

The prime coat promoter/initiator shall consist of a metal drier and peroxide. If supplied separately from
the resin, at no time shall the metal drier be mixed directly with the peroxide. The containers shall be
stored in a manner that will not allow leakage or spillage from one material to contact the containers or
material of the other.

NOTE: Mixing the metal drier directly with the peroxide will result in a violent exothermic reaction.

2. Aggregate for Polyester Polymer Concrete. Aggregate for polyester concrete and finishing sand shall

conform to the requirements of Section 804, except the gradation shall meet the following:

Combined Aggregate
Sieve Size 3/8” Max. Percent Passing #4 Sieve Max. Percent Passing

125 100 100
3/8” 83-100 100
#4 65-82 62-85
#3 45-64 45-67
#16 27-48 29-50
#30 12-30 16-36
#50 6-17 5-20

#100 0-7 0-7

#7200 03 0.3

Aggregate retained on the #8 sieve shall have a maximum of 45 percent crushed particles when tested in
accordance with AASHTO Test Method T27. Fine aggregate shall consist of natural sand only. Aggregate

absorption shall not exceed one percent as determined by AASHTO Test Methods T84 and T85.
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At the time of mixing with the resin, the moisture content of the aggregate, as determined by AASHTO
Test Method T 255, shall not exceed one half of the aggregate absorption.

Finish sand shall be dry No.8/20 commercial quality blast sand.
3. Polyester Binder for Polyester Polymer Concrete. The polyester concrete shall consist of polyester

resin binder and dry aggregate. The resin shall be an unsaturated isophthalic polyester-styrene co-polymer
conforming to the following:

Polyester Resin Binder

Property Requirement® Test Method
Viscosity*
(RVT No. 1 Spindle, 20 RPM at
77 F) 0.075t00.20 Pa s ASTM D2196
Specific Gravity* 1.05to 1.10at77 F ASTM 1475
Elongation 35 percent minimum Type I at

0.45"/min. ASTM D638

Thickness = ¥4 + 0.04"

Sample conditioning: 18/25/50 ASTM D618
+5/70

Tensile Strength 17.5 Mpa minimum Type I at ASTM 638
0.45"/min.
Thickness = ¥4 + 0.04"

Sample conditioning: 18/25/50 ASTM 618

+5/70
Styrene Content™ 40 percent to 50 percent (by ASTM D2369
weight)
Silane Coupler 1.0 percent, minimum (by
weight of polyester styrene
resin)
PCC Standard Surface Dry 3.5 Mpa, minimum at 24 hours
Bond Strength and 701 C

*Tested prior to adding initiator
*Values are based on specimens or samples cured or aged at 77°F unless otherwise indicated.

The silane coupler shall be an organosilane ester, gammamethacryloxypropyltrimethoxysilane. The
promoter shall be compatible with methyl ethyl ketone peroxide (MEKP) and cumene hydroperoxice (CHP)
initiators.

4. Samples for Polyester Polymer Concrete. Samples of materials for all components of the polyester
concrete system shall be submitted by the manufacturer to the Materials and Research Section a minimum
of sixty (60) days prior to the polyester concrete application. Samples shall be representative of the materials
to be used in the polyester concrete application and shall consist of one four-liter sample for each liquid
component and a 5 pound sample for each dry component.

5. Packaging and Shipment for Polyester Polymer Concrete. A Material Safety Data Sheet shall be
furnished prior to use for each shipment of polyester resin binder and high molecular weight methacrylate
resin. All components shall be shipped in strong, substantial containers, bearing the manufacturer’s label
specifying date of manufacture, batch number, brand name, quantity, and date of expiration or shelf life. In
addition, the mixing ratio shall be printed on the label of at least one of the system components. If bulk resin
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is to be used, the Contractor shall notify the Engineer in writing 10 days prior to the delivery of the bulk resin
to the job site. Bulk resin is any resin that is stored in containers in excess of 55 gallons.

6. Basis of Acceptance for Polyester Polymer Concrete. Project acceptance of the polyester polyester
concrete materials will be based on the following:

1. Delivery of the polyester concrete materials to the project site in acceptable containers bearing all the label
information as required in paragraph 5. Packaging and Shipment.

2. Receipt of a manufacturer’s certification stating the primer, aggregate and polyester binder meet the
material requirements found under Materials, 1-3.

3. Approval by the Materials and Research Section based on conformance with the material requirements
above.

Equipment:
The equipment used shall be subject to the approval of the Engineer and shall comply with the following:

1. Mechanical Scarification

—

. Sawing equipment capable of sawing concrete to a 1" minimum depth.

[\

. Power operated mechanical scarifier capable of removing not less than 1 1/4" of the concrete surface.

W

. Shot or grit blasting equipment capable of removing rust scale and old concrete from reinforcing bars and
of removing small chips of concrete partially loosened by the scarifying or chipping operation.

4. Power-driven Hand Tools for removal of unsound concrete will be permitted with the following
restrictions:

a. "Jack Hammers" heavier than nominal 30 1bs. class shall not be used.

b. "Jack Hammers" or mechanical chipping tools shall not be operated at an angle in excess of 45 degrees
measured from the surface of the deck.

c. "Chipping Hammers" heavier than nominal 15 Ibs. class shall not be used to remove concrete from
beneath any reinforcing bar.

5. Hand tools such as hammers and chisels shall be provided for removal of particles of unsound concrete
from beneath any reinforcing bar or to achieve the required depth.

6. Polyester concrete shall be mixed in mechanically operated mixers. Mixer size shall be limited to 9 cubic
feet capacity. A continuous mixer employing an auger screw/chute device may be approved by the
Engineer if a demonstration shows its ability to produce a satisfactory product. The continuous mixer shall
1) be equipped with a metering device that automatically measures and records the aggregate volumes and
the corresponding resin volumes and 2) have a readout gage, visible to the Engineer at all times, that
displays the volumes being recorded. The volumes shall be recorded at no greater than five (5) minute
intervals along with the time and date of each recording. A printout of the recordings shall be furnished
to the Engineer at the end of each work shift.

Construction Methods:

At least ten (10) days before start of work, the Contractor shall provide the Engineer with two (2) copies
of the manufacturer’s written instructions for the installation of the polyester concrete.

The polyester concrete manufacturer’s technical representative shall be made available for up to three (3)
working days to make recommendations to facilitate the installation. This shall include, but not be limited
to, surface preparation, application and cure.

During surface preparation and application, precaution shall be taken to assure that traffic is protected from

rebound, dust and construction activities. Appropriate shielding shall be provided as required and directed
by the Engineer.
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All materials shall be stored in accordance with the manufacturer’s recommendation to ensure their
preservation until used in the work. Applicable fire codes may require special storage facilities for some
components of the polyester concrete system.

All corroded reinforcing bars shall be thoroughly cleaned by shot or grit blasting, with the exception of
those that have lost 20% or more of their original dimension. These shall be cut and new bars welded in their
place. Dual bars of equivalent or greater section may be used. The Engineer shall be the sole judge as to
which bars are in need of repairs. Where the bond between existing concrete and reinforcing steel has been
destroyed, or where more than half the diameter of the steel is exposed, the concrete adjacent to the bar shall
be removed to a depth that will permit concrete to bond to the entire periphery of the bar so exposed. A
minimum of 1" clearance shall be required, except where lower bar mats make this impractical. Care shall
be exercised to prevent cutting, stretching, or damaging any exposed reinforcing steel.

Areas from which unsound concrete has been removed should be kept free of slurry produced by
additional wet sawing of concrete. Work should be planned so that this slurry will drain away from all open
areas. All such slurry shall be removed from prepared areas before patching materials are placed.

After removal of unsound concrete and immediately prior to placing patching materials, the patch area will
be shot blast cleaned to remove any remaining asphaltic material, oils, dirt, rubber, curing compounds, paint,
carbonation, laitance, weak surface mortar and other potentially detrimental materials, which may interfere
with the bonding or curing of the patching material.

Traffic and equipment shall not be permitted on the polyester concrete patch areas for a minimum of two
(2) hours following final finishing. Polyester concrete patches shall be protected from moisture for not less
than two (2) hours after finishing. The polyester concrete shall be allowed to reach final cure before
subjecting it to traffic loads. Cure time is dependent upon the ambient and deck temperatures. Actual degree
of cure and suitability of the polyester concrete patch for traffic shall be as determined by the Engineer.

When Contract time constraints do not permit Portland Cement Concrete curing times as specified in
Section 602, the contractor shall submit methods and/or materials he/she will use to attain the necessary early
strength and open the work area to traffic in a timely manner.

Polyester Polymer Concrete Material Application:

1. Prime Coat

Prior to applying the prime coat, the area shall be dry and shall be blown clean with oil-free compressed
air. The surface temperature shall be at least 50°F.

The prime coat shall be uniformly applied to completely cover the surface to receive the polyester
concrete. The rate of spread shall be approximately 2.3 ounces per square foot of deck surface or as
recommended by the manufacturer. The prime coat shall be allowed to cure a minimum of 15 minutes before
placing polyester concrete.

When magnesium phosphate concrete is placed prior to the deck patching, the magnesium phosphate
concrete shall be placed at least 72 hours prior to placing the prime coat.

When modified high alumina based concrete is placed prior to the deck patching, the prime coat shall not
be placed on said concrete until at least 30 minutes after final set.

2. Polyester Concrete

The polyester concrete shall be placed within 120 minutes after the prime coat has been applied. The
prime coat shall be allowed to cure a minimum of 30 minutes before placing polyester concrete.

The polyester concrete shall contain approximately 12 percent polyester resin by weight of dry aggregate;
the exact percentage will be determined by the Engineer during placement to enable proper finishing of the
surface.

All hand troweling shall be followed by broadcasting aggregate or surface texturing while the resin is still
wet to provide acceptable surface friction characteristics.
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The amount of initiator used in polyester concrete shall be sufficient to produce an initial set time between
30-120 minutes during placement. The initial set time will be determined by using an initial-setting time
Gillmore needle in accordance with the requirements of ASTM Designation: C 266. Accelerators or
inhibitors may be required to achieve proper set times and shall be used as recommended by the resin
supplier.

The resin binder shall be initiated and thoroughly blended just prior to mixing with aggregate. The
polyester concrete shall be mixed a minimum of 2 minutes prior to placing.

Polyester concrete shall be placed prior to gelling and within 15 minutes following addition of initiator,
whichever occurs first. Polyester concrete that is not placed within this time shall be discarded.

The surface temperature of the area to receive polyester concrete shall be the same as specified above for
the prime coat, a minimum of 50°F.

Polyester concrete patches will be hand finished. Finish sand shall be applied by either mechanical means
or hand broadcasting immediately after strike-off, before gelling occurs, at a minimum rate of 2.75 ounces
per square foot.

Method of Measurement:

The quantity of bridge deck patching will be measured as the actual number of square yard-inch of
patching made using the specified patching materials, complete in place and accepted.

Basis of Payment:

The quantity of bridge deck patching made with the polymer patching materials will be paid for at the
Contract unit prices per square yard-inch for the bridge deck patching items. Price and payment shall
constitute full compensation for removal and disposal of existing materials including damaged reinforcing
bars; for furnishing, installing and removing temporary protective structures when needed; for cleaning bar
reinforcement; for furnishing and placing patching materials; for preparing the concrete for patching and for
all labor, equipment, tools and incidentals necessary to complete the work.

8/20/10
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605510 - PREFABRICATED EXPANSION JOINT SYSTEM 2"
605511 - PREFABRICATED EXPANSION JOINT SYSTEM 3"
605512 - PREFABRICATED EXPANSION JOINT SYSTEM 4"
605513 - PREFABRICATED EXPANSION JOINT SYSTEM §"
605647 - PREFABRICATED EXPANSION JOINT SYSTEM 1 1/2"
605730 - PREFABRICATED EXPANSION JOINT SYSTEM, 1"

Description:

This work consists of furnishing of all materials and necessary labor to fabricate, assemble, construct and
install prefabricated strip seal expansion joint systems of the size(s) specified on the Plans, including
extrusions, neoprene strip seal, angles, studs, and sliding plates on roadway and/or sidewalks as specified on
the Plans, in accordance with these Specifications.

Materials:

Steel members of the types, size and configurations shown on the plans shall conform to AASHTO M
270/M 270M Grade 36 (Grade 250) or Grade 50 (Grade 345) or Grade S0W (Grade 345W), unless specified
otherwise on the Plans. All steel of the joint system shall be painted with the 3 coat urethane paint system
with a minimum total thickness of 9 mils (225 um), and all screws shall be stainless steel ASTM A276, Type
304.

The elastomeric material shall be 100% virgin Polychloroprene (Neoprene). The strip seal shall be an
extruded neoprene material meeting the requirements of AASHTO M 220 modified to omit the recovery test.
The elastomeric material shall have the following physical properties as determined by applicable ASTM
tests:

ASTM Performance
Standard Physical Properties Requirements
D2240 (Modified) Hardness 60+7 points, Durometer (Type A)
D412 Tensile Strength 2000 psi (13.8 MPa), min.
250%, min.
Ultimate Elongation
D395 (Method B) Compressive Set 40%, max.
70 hr. @ 212 F (100 C).
D573 Compressive Set 40%, max.
212 F (100 C)
D1630 Abrasion Resistance Index of 200 or greater Permissible
D1149 Oxone Resistance
20 percent strain
300 pphm in air,
70h @ 140 F (60 C) (wiped
@ Wi'S‘I ) (wiped) No cracks
tolune to remove
surface
contamination)
D471 Oil Swell, ASTM Oil #3, 70 h @
212 F (100 O), 45%, max.
Weight change
D2240 Low Temperature Stiffening
max. 7 days @ +15 points Durometer (Type A)
14 F(-100)

Construction Methods:

Installation of the prefabricated expansion joint system, to include strip seal, steel extrusion and
application of adhesives, shall be in accordance with the manufacturer's written recommendations and
instructions and as specified herein. Special tools for insertion of seals shall be provided by the manufacturer
as may be required. = The Contractor shall make arrangements for a technical representative of the
manufacturer to be available for advice and inspection during construction of strip seals to ensure satisfactory
installation. The strip seal shall be furnished in one piece for the full length of the joint.
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Welding shall conform to all applicable requirements of AWS D1.5, including qualifications of welders.
Shop drawings and welding procedures must be submitted to the Bridge Engineer for approval prior to any
fabrication. Welds at mitered joints in steel extrusions and between steel extrusions and plates and between
studs and plates shall be tested by magnetic particle tests methods by a testing laboratory approved by the
State. All welds, fabrication and testing will be visually inspected by the Department or its approved
representative. The Contractor shall submit the manufacturer's certification for quality of materials and the
result of welding inspection to the Engineer. Mill test reports must be supplied for all steel. Where, in the
opinion of the Engineer, welds are defective, they shall be rewelded or repaired in a manner acceptable to the
Engineer.

The installation procedure as described here, shall be adhered to unless modified by the Engineer.

The prefabricated sealing system shall be shop assembled as a unit including the neoprene strip seal, and
preset prior to shipment, using prestressing bolts and adjustable temporary connections between positioning
steel members. The opening of the joint shall be set at the width required for the seal at a temperature of
68 F (20 C).

The prefabricated joint assembly shall be positioned and attached to the structure by anchorages. Width
adjustments shall be made at the discretion of the Engineer and manufacturer's representative.  All
movements due to shrinkage, creep, mid-slab deflections, and other factors shall be considered.

The prefabricated joint shall be set normal to the grade and the deck concrete slab graded to meet flush
with the edge of the joint plates.

Before placing the deck slab, the anchorage attached to the abutment backwall, or adjacent steel or
concrete stringers shall be released by loosening the bolts in the slotted anchorage connections. The
prestressing bolts and adjustable temporary connections shall remain in place. After the deck slab has cured
the width of joint shall be checked and again adjusted if necessary. The released anchorage shall be
tightened, welded and the prestressing bolts and temporary connections removed. The backwall or deck on
this side of the joint may then be poured after sealing the openings left by removal of prestressing bolts.

Method of Measurement:

The quantity of the specified size(s) prefabricated expansion joint system will be measured as the actual
number of the linear feet (linear meters) furnished and installed, measured along the centerlines of the slab
joints.

Basis of Payment:

The quantity of prefabricated expansion joint system will be paid for at the Contract price per linear foot
(linear meter). Price and payment will constitute full compensation for fabricating, furnishing, and installing
all materials, labor, equipment and all else necessary therefor and incidental thereto.

Payment for erection angles and other components not specifically part of the prefabricated strip seal joint
system shall be included in Prefabricated Expansion Joint System.

10/29/01
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605636 - CLEAN AND LUBRICATE BRIDGE BEARINGS

Description:

This work consists of cleaning and lubricating existing bridge bearings as indicated on the Plans and as
directed by the Engineer.

Materials:

The lubricant for the bearings shall be waterproof, corrosive resistant and capable of being applied as
described below.

Construction Methods:

The bearings specified to be lubricated shall be cleaned by high pressure water flushing at 5,000 psi (35
MPa). Debris that remains shall be removed by hand chipping. Bearings shall be allowed sufficient time to
dry before lubrication. Lubricant shall be applied at sufficient pressure and rate so that it can cover the
contact surface completely. A final film of 1/16 (2 mm) minimum shall be obtained on exposed area of
bearings.

Method of Measurement:

The quantity bridge bearings cleaned and lubricated will be measured as the actual number of each cleaned
lubricated and accepted.

Basis of Payment:

The quantity of bridge bearings cleaned and lubricated will be paid for at the Contract unit price per each.
Price and payment shall constitute full compensation for furnishing and placing all materials, for cleaning,
for all labor, equipment, tools and incidentals required to complete the work.

12/18/02

87



Contract No. T201407503.01

605692 — SILICONE JOINT SEAL

Description:

This work consists of removal and disposal of existing joint materials and furnishing and installing all new
joint materials in accordance with this Special Provision, notes and details on the Plans as applicable to the
contract and as directed by the Engineer.

Materials:

Sealant:

The material for the two-part silicone sealer shall be DOW CORNING 902 RCS JOINT SEALANT as
manufactured by Dow Corning Corporation, P.O. Box 994, Midland, MI 48686-0994 (Telephone 517-496-
6000) or ROYSTON FLEX-FLO as manufactured by Royston Laboratories, 128 First Street, Pittsburgh, PA
15238 (Telephone 412-828-1500) or WABO SILICONE SEAL as manufactured by Watson Bowman Acme
Corporation, 95 Pineview Drive, Amherst, NY 14228 (Telephone 716-691-7566 or 1-800-677-4922) or
approved equal.

Backer Rod:

The backer rod used to maintain sealant depth shall be expanded closed cell polyethylene foam. Paper
rope, open cell foam rod or other back-up materials will not be acceptable. The backer rod shall be sized
according to the manufacturer’s recommendations for the size of the joint to be sealed as measured by the
Contractor.

Construction Methods:

After the removal and disposal of the existing joint materials is completed, the joint shall be sand blasted
clean to remove all traces of contaminates from the joint faces. Immediately prior to backer rod installation,
all joints shall be blown clean with compressed air. The joint must be thoroughly dry and clean. The backer
rod may be installed by hand, but a roller device shall be used to insure a consistent, uniform placement at
the proper depth below the bridge deck surface.

The installation of the silicone sealant is to be done as soon after cleaning and backer rod placement as
reasonably possible to insure the joints are still clean and dry. In the event the joint does become
contaminated, damp, or wet, the backer rod shall be removed, the joint cleaned and dried, and a new backer
rod installed. The silicone sealant shall be placed according to the manufacturer’s recommendations and to
the shape and dimensions shown in the plans. Any failure of the sealed joint due to lack of adhesion or
cohesion of joint material; improper or unsatisfactory workmanship by the Contractor; or damage by the
Contractor’s operations or traffic will be cause for rejection. The joint shall be repaired to the Engineer’s
satisfaction at no additional cost to the Department.

After a joint has been sealed, all excess sealant or other residue on the bridge deck surface shall be
removed. Traffic shall not be permitted over sealed joints until the sealant is tack-free and until debris from
traffic does not imbed into the sealant.

Method of Measurement:

The quantity of Silicone Joint Seal will be measured in the field by the number of linear feet (meters)
placed and accepted.

Basis of Payment:

The quantity of Silicone Joint Seal will be paid for at the Contract unit price per linear foot (meter). Price
and payment shall constitute full compensation for furnishing and placing all materials, cleaning and
preparing the joint, for all labor, equipment, tools and incidentals necessary to complete the work.

9/9/02
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606509 - REPAIRING METAL BRIDGE RAILING, ALUMINUM

Description:

This work consists of furnishing all materials, repairing the existing railing posts to remain, and placing
new rails at the locations indicated on the Plans, in accordance with these specifications and as directed by
the Engineer.

Materials:

New material for rails shall conform to the requirements of Section 606 and the following:

Aluminum - ASTM B429 standard pipe; 89 mm upper rail (102 mm OD, 5.7 mm wall thickness), 76 mm
lower rail (89 mm OD, 5.5 mm wall thickness).

Fastener - stainless steel.
Exposed pipe rails at end of railing lengths to have end-welded closure plates.

Construction Methods:

Prior to fabrication of new parts, the specified rail sizes of the existing railing shall be verified by field
measurement.

The resulting repair shall match the existing railing architecture at other locations of the bridge. The
remaining portions of the railing to which the new parts are attached are to be cleaned by an acceptable
method upon completion of the repair.

Method of Measurement:

The quantity of metal bridge railing, aluminum will be measured as the actual number of linear feet of
bridge railing repaired and accepted.

Basis of Payment:

The quantity of metal bridge railing will be paid for at the Contract unit price per linear foot of bridge
railing including all required rail components and connection hardware. Price and payment shall be full
compensation for furnishing all materials, welding, fabricating and placing rails, repairing and cleaning the
existing posts to which the rails will be attached, and for all labor, equipment, tools and incidentals necessary
to complete this item of work.

8/12/02
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712524 - CONCRETE SLOPE PAVING REPAIR, 4

Description:

This work consists of removing and disposing of the existing deteriorated material, furnishing new
material and constructing the concrete slope paving in accordance with the locations, notes and details on the
Plans and as directed by the Engineer.

Materials:

All concrete shall be Class B, and shall conform to the requirements of Section 812 of the Standard
Specifications.

Preformed expansion joint filler material shall conform to the requirements of AASHTO M 153, Type .
Hot-poured joint sealer shall conform to the requirements of Section 808, Material Details.
Wire mesh reinforcement shall meet the requirements of AASHTO M 55.

Construction Methods:

The foundation on which the concrete is to be placed shall be shaped to an even surface and to the required
grade. Cavities and depressions in the foundation shall be filled with Borrow Type C. Immediately prior to
the placing of concrete the surface shall be thoroughly compacted and dampened. The crack control grooves
shall be made as shown on the Plans. The top edges of the grooves or construction joints shall be rounded
toal/4 (6 mm) radius.

The concrete shall be thoroughly spaded, and shall be struck-off to the required finished grades and slopes
by means of an approved screed. Before the initial set of the concrete, it shall be finished with a wood float
to an even, smooth surface at proper grade.

The wire mesh reinforcement shall be either blocked-off the subgrade to the required elevations by means
of concrete blocks, and the concrete placed in one course, or the concrete ma be placed in two courses with
the wire fabric placed after the first course has been placed and struck off. Should the Contractor elect to
construct the slope paving in two courses, the first course shall be struck-off by means of a screed operated
from the forms, and the second course placed within 30 minutes, and before the first course has begun to
attain its initial set.

Sheets of wire mesh reinforcement shall overlap each other a sufficient amount to maintain uniform
strength, and shall be securely fastened to each other at the ends and edges. The edge lap shall not be less
than one mesh. Wire mesh reinforcement shipped in rolls shall be straightened into flat sheets before being
placed.

A 1/2 (13 mm) preformed expansion joint sealed with hot-poured joint sealer shall be placed between
the concrete slope paving and bridge abutment, wing wall and piers.

Only those joints adjacent to or abutting any other object or structure shall be sealed with a hot-poured
joint sealer. it will not be necessary to seal the joints within the perimeter of the slope paving.

The concrete shall be cured in accordance with the requirements of Section 501.

Method of Measurement:

The quantity of concrete slope paving repair will be measured as the number of square yards (meters)
measured at surface of the slope paving repaired and accepted.
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Basis of Payment:

The quantity of concrete slope paving repair will be paid for at the Contract unit price per square yard
(meter). Price and payment shall constitute full compensation for saw cutting, removal and disposal,
furnishing and placing all materials, furnishing and placing foundation material, foundation preparation,
vegetation and debris removal, for all labor, equipment, tools, and necessary incidentals to complete the work.

11/10/04

91



Contract No. T201407503.01

748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT
748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, §"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"
748568 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"
748569 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"

Description:

This work consists of striping layout,furnishing and applying white or yellow, epoxy reflectorized
pavement markings or black epoxy contrast pavement markings at the locations and in accordance with the
patterns indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous and/or
Portland cement concrete pavement surfaces as required by the Plans. Following an application of double
drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent reflectorized
stripe of the specified thickness and width that is capable of resisting deformation by traffic.

All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking material
and for hot-spray application at elevated temperatures. The type and amounts of epoxy resins and
curing agents shall be at the option of the manufacturer, providing the other composition and physical
requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type system
formulated and designed to provide a simple volumetric mixing ratio (e.g. two volumes of Part A to
one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:

% BY WEIGHT
WHITE: YELLOW:
Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type II)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.
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The entire pigment composition shall consist of either titanium dioxide and/or organic yellow
pigment. No extender pigments are permitted. The white pigment upon analysis, shall contain a
minimum of 16.5% TiO, (100% purity).

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will be tested in
accordance with ASTM D1652 and calculated as the weight per epoxy equivalent (WPE) for both
white and yellow. The epoxy content will be determined on a pigment free basis. The epoxy
content (WPE) shall meet a target value provided by the manufacturer and approved by the
Department's Material and Research Section (from now on will be addressed as Department). A +
50 tolerance will be applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested in accordance
with ASTM D2074-66 to determine its total amine value. The total amine value shall meet a target
value provided by the manufacturer and approved by the Department. A +50 tolerance will be
applied to the target value to establish the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude fumes which are
toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both components
shall coincide (within 10%) at a recommended spray application.

2. Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient temperature of 73
+5 F.(23+£3 Q).

a. Color. The white epoxy composition when applied at a minimum wet film thickness of 20+1 mils
(500 um) as applicable and allowed to dry, shall plot within the boundaries described by the four
corner points listed in Tables 1 and 2 of ASTM D 6628-01 when measured in accordance with the
test methods prescribed in Section 7 of ASTM D 6628-01. The yellow epoxy composition when
applied at a minimum wet film thickness of 20+1 mils (500 um) as applicable and allowed to dry,
shall plot within the boundaries described by the four corner points listed in Tables 1 and 2 of
ASTM D 6628-01 when measured in accordance with the test methods prescribed in Section 7 of
ASTM D 6628-01.

b. Directional Reflectance. The white epoxy composition (without glass spheres) shall have a daylight
directional reflectance of not less than 84% relative to a magnesium oxide standard when tested in
accordance with Method 6121 of Federal Test Method Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight directional reflectance
ofnot less than 55% relative to a magnesium oxide standard when tested in accordance with Method
6121 of Federal Test Method Standard No. 141.

¢. Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio and applied at
a 20+1 mils (500 pm) minimum wet film thickness, and immediately dressed with large reflective
glass spheres (Federal Spec. Type 4)at a rate of 12 Ib/gal (1.4 kg/l) of epoxy pavement marking
materials, immediately followed by a second drop of AASHTO M-247 Type 1 glass spheres applied
at a rate of 12 Ib/gal (1.4 kg/L) of epoxy pavement marking material, shall exhibit a no-track
condition in 15 minutes or less (ASTM D711). A Bird Applicator or any other doctor blade shall
be used to produce a uniform film thickness.

d. Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils (500 or 625
um) and reflectorized with glass spheres, the maximum drying times shall correspond to these

temperatures:
80 F (27 O 10 minutes
70 F(21 O 10 minutes
60 F({6 C) 15 minutes
50 F(A0 O 25 minutes
40 F@ O 45 minutes
35 F2 ©O 60 minutes
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The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty (30) minutes
shall show no damaging effect from traffic. Dryto no-tracking shall be considered as the condition
where no visual deposition of the epoxy marking to the pavement surface is observed when viewed
from a distance of 100 feet (30 meters), after a passenger car is passed over the line. Regardless of the
temperature at the time of installation, the installation contractor shall be responsible for protection
of the markings material until dry to a non-tracking state.

e. Abrasion Resistance. The wear index of the composition shall not exceed 82 when tested in
accordance with ASTM C501 using a CS-17 wheel and under a load of 1000 grams for 1000 cycles.

f. Tensile Strength. The tensile strength of the epoxy composition shall not be less than 6000 psi (41
MPa) when tested in accordance with ASTM D638 using a Type IV specimen [0.125" = 0.010"
(3.18 £ 0.25 mm) thick]. Tests shall be conducted at an ambient temperature of 75+5 F (24 +
3 (). The testing machine shall operate at a speed of 0.20" (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first mixed to the
time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold, fabricated from
polyterrafluorethylene (PTFE), 1/8" deep x 10" x 10" (3 mm deep x 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient amount of epoxy
composition is mixed in the proper proportions (A:B) and poured level with the top of the mold.
Care should be taken so as not to decrease or exceed the 1/8" (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that is flexible
enough to die-cut yet rigid enough to retain its shape. While the material is in this “plastic” state,
five (5) specimens shall be die-cut and then placed on a flat, smooth, PTFE surface for the
completion of the specified conditioning period.

g. Compressive Strength. The compressive strength of the epoxy composition shall not be less than
12,000 psi (83 MPa) when tested in accordance with ASTM D695 except that a compression tool
shall not be necessary. The test specimen shall be a right cylinder [0.50 inch diameter by 1.0 inch
length (12 mm diameter by 25 mm length)]. Tests shall be conducted at an ambient temperature of
75+5 FQ24+3 Q).

The total conditioning or drying period, from the time the epoxy composition is first mixed to the
time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2" (12 mm) 1.D., 1/16" (1.5 mm) wall thickness acrylic tubing,
cutin 1 1/2" (38 mm) lengths. After spraying the inside of the mold with a suitable release agent,”
the cylindrical tubes are placed in a vertical position on a PTFE sheet base. A sufficient amount of
epoxy composition is thoroughly mixed in the proper proportions (A:B) and poured into the mold
to a depth of approximately 1 1/4" (32 mm).

After a minimum of 72 hours curing, the specimens are removed from the molds and machined to
a length of 1" £ 0.002" (25 mm = 0.05 mm).

h. Hardness. The epoxy composition when tested in accordance with ASTM D2240 shall have a Shore
D hardness of between 75 and 100. Samples shall be allowed to dry for not less than 24 hours nor
more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air bubbles;
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and essentially clean from-surface scarring or scratching. They shall be spherical in shape and at least
80% of the glass beads shall be true spheres when tested in accordance with ASTM D1155. At least
80% of the Type IV beads shall be true spheres as measured by the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid
immersion method at 77 F (25 C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 Ib. (18 kg) dead weight, for 20 to 30
(850 um to 600 um) mesh spheres shall be the average resistance when tested in accordance with
ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM D1214.

M247 AASHTO Type 1 Glass Spheres

U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100

#30 (600um) 5-25 75-95

#50 (300um) 40-65 15-35
#100 (150pum) 15-35 0-5

Pan 0-5

Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 um) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95

#16 (1190 um) 40-80 10-40

#18 (1000 um) 10-40 0-5

#20 (850 um) 0-5 0-2

Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating. They shall
show no tendency to absorb moisture in storage and shall remain free of clusters and hard lumps. They
shall flow freely from dispensing equipment at any time when surface and atmosphere conditions are
satisfactory for marking operations. The moisture-resistance of the glass spheres shall be determined
in accordance with AASHTO M247 test method 4.4.1.

Type IV glass spheres shall be treated with an adhesion coating. They shall show no tendency to
absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow freely from
dispensing equipment at any time when surface and atmosphere conditions are satisfactory for marking
operations. The adhesion coating property of the Type IV beads shall be tested in accordance with the dansyl-
chloride test.

C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and designed to
provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B) specifically for
service as a hot-spray applied binder for black aggregate in such a manner as to produce maximum adhesion.
The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:
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Composition: Component Percent By Weight
Carbon Black 742 percent, by weight
(ASTM D476 Type III)
Talc 1442 percent, by weight
Epoxy Resin 7944 percent, by weight

D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with no dry
dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.

Porosity: The black aggregate porosity shall be less than two (2)
percent.

Moisture Content: The black aggregate moisture content shall be less than a
half (.5) percent.

E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Sl

©he o o

Name of Product

Lot Number

Batch Number

Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)
The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

Quantity

Mixing proportions, Application Temperature and Instructions
Safety Information

Manufacturer's Name and Address

Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be marked with the
name and address of the manufacturer and the name and net weight of the material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and hardener, of
the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material meets
specifications.

Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be approved by
the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his epoxy
application equipment for inspection by the Engineer or his authorized representative.
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In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns. The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made in a true arc. In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for use
in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part A and Part
B of the epoxy resin composition; for the storage of water; and for the storage of reflective glass
spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain the
individual epoxy resin components at the manufacturer's recommended temperature for spray
application and for heating water to a temperature of approximately 140 F (60 C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement markings to
produce a wet-night-reflective pavement marking. The large spheres (Federal Spec. Type 4) shall be
applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking material, immediately
followed by a second drop of AASHTO M-247 Type 1 glass spheres applied rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material. This application rate and the following
gradation shall conform to FHWA's FP-96: Standard Specifications for Construction of Roads and
Bridges on Federal Highway Projects (pages 757-761 Type 3 and Type 4 Beads).

4. The applicator shall be equipped with metering devices or pressure gauges, on the proportioning
pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers, compressors, and
other appurtenances to allow for the placement of epoxy reflectorized pavement markings in a
simultaneous sequence of operations as described below in Construction Details, D. Applications of
Epoxy Reflectorized Pavement Markings of this Special Provisions.

Construction Details.

A. General: All pavement marking and patterns shall be placed as shown on the Plans or as directed by the
Engineer.

Before any pavement markings work is begun, a schedule of operations shall be submitted for the approval
of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the epoxy
manufacturer's written instructions for use. These instructions shall include but not be limited to: mixing
ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic. Striping against
the direction of traffic flow shall not be allowed.

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement surface,

or on any existing durable type marking, unless specifically recommended by the manufacturer of the
epoxy material.
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B. Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions of dry
weather and on substantially dry pavement surfaces. At the time of installation the pavement surface
temperature shall be a minimum of 35 F (2 C) and the ambient temperature shall be a minimum of 35 F

(2 C) and rising. The Engineer shall be the sole determiner as to when atmospheric conditions and
pavement surface conditions are such to produce satisfactory results.

C. Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil, dirt,
dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be included in
the bid price of this item. Also, the item shall include the cost of removal of the curing component in the
area of the epoxy markings application, if concrete curing compounds on new portland cement concrete
surfaces have been used. Waterblasting will not be permitted for removal.

D. Application of White/Y ellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy reflectorized
pavement markings shall be placed at the widths and patterns designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per gallon
(1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of AASHTO M-
247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking
material. Glass spheres shall uniformly cover the length and width of the pavement marking.

E. Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings shall
be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
um) on all Portland cement concrete surfaces followed by a single drop of graded black aggregate.

The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet (3
m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip and stop
at the beginning of the white skip. The black contrast skip is to have a single application of graded black

aggregate.

Edge Lines -White Edge lines on Portland cement concrete pavements shall have a 3 inch black contrast
line running parallel to the white edge line. The contrast line shall be to the inside or travel lane side of
the edge line. The black contrast marking is to be applied with a single drop of graded black aggregate.
Once it has cured sufficiently so as not to track, the reflectorized white line is to be applied along side of
the contrast line and the two lines shall adjoin each other.

Dotted Line: All dotted lines on Portland cement concrete pavements shall have a base of black contrast
markings which is 4 inches (100 mm) wider than the reflective white marking. The black contrast marking
is to be applied first with a single drop of graded black aggregate. Once it has cured sufficiently so as not
to track, the reflectorized white line is to be applied on top of it. The reflective line is to be centered along
the black contrast line such that a minimum of 2 inches (50 mm) of black contrast marking is visible on
either side of the reflective marking.
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F. Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after application
and curing are determined by the Engineer to be defective and not in conformance with this specification,
shall be repaired. Repair of defective markings shall be the responsibility of the Contractor and shall be
performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(less than 20+1 mils (500 um) as applicable] and line widths; insufficient
glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting, sand blasting, or
water blasting. No other cleaning methods will be allowed. Surface preparation shall be performed
to the extent that a substantial amount of the reflective glass spheres are removed and a roughened
epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming or
blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the requirements of
this specification and at a full 20+1 mils (500 pm) minimum line thickness as applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or existing
durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with the
requirements of this specification under MATERIALS, A, 2d. DRYING TIME (FIELD); or applied
material that fails to cure (dry) within a reasonable time period under actual field conditions, as defined
by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or grayish
colored epoxy marking material. These areas often occur in a cyclic pattern and also, often are not
visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and cleaned to the
underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking material
extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over the cleaned
pavement surface in accordance with the requirements of this specification.

3. Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the Contractor, the
Department shall test the striping to ensure it has the minimum reflectivity. The testing will be
completed within 30 calendar days from notification. The Contractor may request that tests be
conducted on completed phases or portions of the work. Approval of such a request will be at the
discretion of the Engineer. Testing will be done using a LTL-X Retrometer (30 meter geometry). Five
readings will be taken per line per mile (1.6 km). Projects less than 1 mile (1.6 km) in length will have
a minimum of 5 readings per line. These readings will then be averaged for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas for yellow.
Without exception, any pavement markings installed that does not meet the above average minimum
initial reflectivity numbers shall be removed and replaced, at the installation contractor's expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be repaired or
replaced as directed by and to the satisfaction of the Engineer.
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All work in conjunction with the repair or replacement of defective epoxy reflectorized pavement
markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be measured
by the number of linear feet (meters) of pavement striping line and number of square feet (meter) of symbol
installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment will be
paid for at the Contract unit price per linear foot (meter) for 3", 4", 5", 6", 8", 9", 10", 12", 14", 16" (75 mm,
100 mm, 125 mm, 150 mm, 200 mm, 225 mm, 250 mm, 300 mm, 350 mm, or 400 mm) line and the Contract
unit price per square foot (meter) of symbol. The quantity of permanent pavement marking (white, yellow,
or black epoxy resin paint) will be paid for at the Contract unit price per linear foot (meter) of line and the
Contract unit price per square foot (meter) of symbol. Price and payment shall include striping layout,
cleaning and preparing the pavement surface, and placing all materials, for all labor, tools, equipment and
incidentals necessary to complete the work.

NOTE:

For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department,
the successful bidder will be required to use only an approved product.

1. POLY CARB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel. 1-800-CALLMIX

2. IPS - Ennis Paint
P.O. Box 13582
Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

3. Epoplex
One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920

4. Or an approved equal.

8/7/2013
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763643 - MAINTENANCE OF TRAFFIC — ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary temporary
traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons with
disabilities in accordance with the Americans with Disabilities Act, as amended. All work shall be
performed in a manner that will provide reasonably safe passage with the least practicable obstruction to all
users, including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6, herein
referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of Advertisement
of this project) shall apply for all temporary traffic control devices. Any, and all, control, direction,
management and maintenance of traffic shall be performed in accordance with the requirements of the
Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the
complexity of the job. The Contractor shall submit justification for modifications to the Temporary Traffic
Control Plan (TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the specifications or
the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or District Safety
Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the Plan
recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic Safety
Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized designee
must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements of the
Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer or
the District Safety Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be the
maintenance of traffic throughout the project. This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices. Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traftic control devices; and times of installation, changes and repairs to temporary traffic control devices. The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic. The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting. The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the brochure
entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American Traffic
Safety Services Association (ATSSA). Any temporary traffic control devices that do not meet the quality
guidelines shall be removed and replaced with acceptable devices. Failure to comply will result in work
stoppage with time charges continuing to be assessed.

101



Contract No. T201407503.01

Any existing signs that conflict with any temporary or permanent construction signs shall be covered as
needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be incidental
to this item. Access to all transit stops located within the project limits shall be maintained unless otherwise
directed by the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit
vehicle and also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior to the
start of any detour(s) and road closures. The Engineer will notify the following entities:

- Local 911 Center

- Local School Districts

- Local Post Offices

- DelDOT’s Transportation Management Center (TMC)
- Town Managers

- Local Police

- DelDOT’s Public Relations

- Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted. The
Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan shall
be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary traffic
control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route. Road closures without an approved detour plan
shall not be allowed. If a road is closed without an approved detour plan, the Contractor’s operations shall
be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the construction
area and each property located between the diversion points of any detour and the actual construction site.
Construction activities which may temporarily or otherwise interfere with property access shall be
coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to traffic,
and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is controlled by a
traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic signals in
construction areas to avoid queuing, unless active work prohibits such action. The flagger shall direct
traffic to prevent traffic from queuing through an intersection (i.e., blocking an intersection). Only a
Traffic Officer may direct traffic against the operation of a traffic signal and only until the operation
occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices shall be
set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an uncured patch exists
or actual work is being performed closer to the open lane with minimum restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be closed unless
construction activity requiring lane closure is taking place, or will take place within the next hour.
Lanes shall be reopened immediately upon completion of the work. Moving operations will require
the lane closures be shortened as the work progresses and as traffic conditions warrant to minimize the
length of the closure. The Contractor shall conduct construction operations in a manner so as to
minimize disruption to traffic during peak hours and periods of heavy flow. The Department reserves
the right to stop or change the Contractor's operations, if in the opinion of the Engineer, such operations
are unnecessary at that time or the operations are unnecessarily impeding traffic.
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4. Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which the signal
is operated without detectors, and prior approval from the Engineer shall be required. TMC shall be
notified in advance of cutting a loop detector, and be immediately notified once the loop detector has
been reinstalled. The Contractor shall provide sufficient advance notice of the loop detector work with
the Engineer to ensure the aforementioned requirements are met.

It is required that all temporary traffic control work and related items shall either be performed entirely
by the Contractor's own organization, or totally subcontracted. Maintenance of equipment shall not be
subject to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing shall be
corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-payment for
those devices that are found to be deficient for the duration of the deficiency. Serious deficiencies that are
not corrected immediately shall result in suspension of work until items identified are brought back into
compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance with
Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary Roadway
Material (TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall be filled with
TRM as soon as possible but no later than the end of each work day. Placement and Payment of TRM shall
be completed in accordance with Section 402 of the Standard Specifications. If temporary elimination of a
drop-off hazard cannot be accomplished, then the area should be properly marked and protected with
temporary traffic control devices such as temporary barricades, warning signs, flashing lights, etc. as required
by Section 6G.21 of the Delaware MUTCD.

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day. Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including but
not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars, turn
arrows, crosswalks and railroad crossings. The drawings shall depict the existing pavement markings for each
project location. These drawings will be reviewed by the Department’s Traffic Section to determine the need
for modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings, on the final
pavement surface, shall match the Plan dimensions and layout or the approved drawings of the permanent
markings in compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping shall be
removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal of
Pavement Striping).

At the end of each day's operation and before traffic is returned to unrestricted roadway use, temporary
striping shall be utilized when the existing pavement is milled and hot mix will not be placed the same day
or more than a single course of hot mix is to be placed or permanent roadway striping cannot be placed on
the same day as the placement of the final course of hot mix. Placement of temporary striping shall receive
prior approval from the Engineer and the contractor shall apply temporary pavement markings in accordance
with the requirements of Section 748 of Delaware Standard specifications and the Delaware MUTCD.
Payment for temporary pavement striping shall be made at the unit price bid for item 748 - Temporary
Striping. Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and other
approved materials) available at the job site for verification by the Department prior to starting the hot-mix
paving operation on roads to be immediately opened to traffic. These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD. No paving operations on roads to be immediately opened to traffic will be allowed
unless such verification has been made for the availability of the materials at the job site.

Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during the
following holiday periods:

- December 24 through December 27 (Christmas Day)

- December 31 through January 3 (New Years Day)
- Friday prior to Easter through Easter Sunday
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Thursday prior to Memorial Day through the Tuesday following Memorial Day

Dover International Speedway Race Weekends (Thursday prior to the race event through the  day after
the race event)

July 3 through July 5 (Independence Day)

Thursday prior to Labor Day through the Tuesday following Labor Day

Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer. Any
requests to waive any restrictions must be made in writing to the Engineer for review and approval. A copy
of the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform to
the Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used specifically
on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following categories
of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which includes
cones, tubular markers, flexible delineator post and drums, all without any accessories or attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles. These devices which shall weigh 45 kg or less, include
Type 1, II and III barricades, portable sign supports with signs, and intrusion alarms. Also included are
drums, cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant vehicular
velocity changes to impacting vehicles. These devices which weigh more than 45 kg include temporary
barrier, temporary impact attenuators, and truck-mounted attenuators.

Category 1V includes portable or trailer-mounted devices such as arrow panels, variable message signs,
temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the NCHRP-
350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s NCHRP-350
and/or MASH acceptance letter for each type of device that falls under Category II and III devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and payment
constitutes full compensation for all maintenance of traffic activities accepted by the Engineer, which shall
include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic cones or
drums, submission of temporary traffic control plan(s), submission of existing pavement marking drawings,
submission of all required certifications, labor, equipment and incidentals necessary to complete the item.
Payment to furnish and maintain other temporary traffic control devices including but not limited to Portable
P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow Panels and
Portable Light Assemblies will be made at the contract unit price for each item.

NOTE
If the Contractor does not complete the Contract work within the Contract completion time (including

approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work. The costs of such temporary traffic control
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shall be borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic
in accordance with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

A breakout sheet is attached to the Proposal that lists the locations for Maintenance of Traffic. The
Contractor shall specify a cost for each location. The lump sum price for Item 763643 shall be the sum of
the cost for all locations listed. The completed breakout sheet shall be attached to the Bid Proposal. Failure
to submit the breakout sheet with the Bid Proposal will result in it being declared non responsive and rejected.

The Department reserves the right to delete from the Contract one or more of the locations listed and the
lump sum price to be paid will be reduced in accordance with the Contractor’s cost listed for that/those
location(s). There will be no extra compensation to the Contractor if such deletion is made.

6/21/2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD

RO. Box 778

DOVER, DELAWARE 19903

SHAILEN P. BHATT
SECRETARY

UTILITY STATEMENT

STATE CONTRACT No. T201407503
F.A.P. No. EBHN-2014(23)
Project 1.D. No. 14-99902
Structure Maintenance, Central District, 2015-2017
KENT COUNTY

No utility relocation involvement is anticipated, should any conflicts be encountered during
construction requiring adjustment and/or relocation to the aforementioned utilities’ existing
facilities, the necessary relocation work shall be accomplished by the respective agencies, as
directed by the District Engineer.

Any adjustments and/ or relocations of municipally owned sewer or water facilities shall be done
by the State’s contractor in accordance with the respective agencies’ standard specifications as
directed by the District Engineer.

General Notes

1. The Contractor’s attention is directed to Section 105.09 Utilities, Delaware Standard
Specifications, August 2001. The Contractor shall contact Miss Utility (1-800-282-8555)
two working days prior to any excavation. The Contractor is responsible for the support
and protection of all utilities when excavating. The Contractor is responsible for ensuring
proper clearances, including safety clearances, from overhead utilities for construction
equipment. The Contractor is advised to check the site for access purposes for his
equipment and, if necessary, make arrangements directly with the utility companies for
field adjustments for adequate clearances.

2. It is understood and agreed that the Contractor has considered in his bid all permanent
and temporary utility appurtenances in their present and relocated positions as shown on
the plans or described in the Utility Statement or are readily discernible and that no
additional compensation will be allowed for any delays, inconvenience, or damage due to
any interference from the utility facilities and appurtenances or the operation of moving
them, except that the Contractor may be granted an equitable extension of time.
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April 23.2014

State Contract No. T201407503

Structure Maintenance, Central District. 2015-2017
General Notes

Continued

3. Coordination and cooperation among the Utility Companies and the State’s Contractor
are of prime importance. Therefore, the Contractor is directed to contact the following
Utility Company representatives with any questions regarding this work prior to
submitting bids and work schedules. Proposed work schedules should reflect the Utility
Companies’ proposed relocations. The Utility Companies do not work on weekends or
legal holidays.

DIVISION OF TRANSPORTATION SOLUTIONS

Apb 23,2014 Dbk L L L O
DATE UTILITY COORDINATOR




STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903

CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201407503
F.A.P. No. EBHN-20104(23)
STRUCTURE MAINTENANCE CENTRAL MSTRICT FY 2015-2017
KENT COUNTY
Level 1
Certificate of Right-of-Way Status — 100%
As required by 23CFR Part 635, and other pertinent Federal and State regulations,

all necessary real property interests have been acquired in accordance with current
FHWA/State directives covering the acquisition of real property.

This is to certify that all project rights of way is currently available in accordance with
the project right-of-way plans.

[ further certify that there were no individuals or families displaced by this project.
Therefore, the provisions of the current FHWA directives, including 49 CFR Part 24, covering
the relocation of displaced persons to decent, safe and sanitary (DSS) housing and availability
of adequate replacement housing are not applicable to this project.

REAL ESTATE SECTION /

/ -"’/ 7%‘“ e

. Robert Cunning
Assistant DigeCtor Transportation Solutions
Right of Way

April 21, 2014



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD
P.O. Box 778

DOVER, DELAWARE 19903

SHAILEN P. BHATT
SECRETARY

May 5, 2014

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. T201407503
Federal Aid No.: EBHN-2014(23)

Contract Title: Structure Maintenance Central District, FY 2015-2017

In accordance with the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed
through the Department’s Environmental Review Procedures and has been classified as a Level
D/ Class Il Action.

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT not specified within the contract, but listed below, are the responsibility of the
contractor and is subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some

suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

@ DelDOT —



SPECIAL CONDITION:

1. As bridges are identified they will be submitted to the Environmental Studies Office to
determine if there is any historical significance associated with the bridge and what cultural
compliance documentation and/or approvals are needed. Likewise natural resource evaluations
will be undertaken to determine permit requirements, RTE issues, time of year restrictions for
bird and/or fisheries resources, etc. No work will take place until all permits and approvals have
been acquired and a PA CEE has been prepared for the individual structures. Notes in the
contract document will specify that no work could begin until written approval is received from
the ESO.



RAILROAD STATEMENT
Contract Number: T201407503

Project Title: Structure Maintenance, Central District, FY 2015-2017

The following railroad companies maintain facilities within the contract limits:
- None
In accordance with 23 CFR 635, herein is the railroad statement of coordination (check one):

,[S(/ No Railroad involvement. (no RR facilities are affected) {check this box when there is no
railroad facility within or near the terminus of the project limits}

0 Railroad Agreement unnecessary but railroad flagging required. {Appropriate
notification shall be provided in the PS&E for railroad flagging coordination concurrent
with the project construction} {check this box if project limits or traffic control devices
extend within or near railroud related facilities }

U Railroad Agreement required. The necessary railroad agreement, attached, is complete
and fully executed. Railroad related work to be undertaken and completed as required
for proper coordination with physical construction schedules. {Appropriate notification
shall be provided in the PS&E for railroad coordination concurrent with the project
construction}

APPROVED AS TO FORM BY:

%{,mf Eree v/

RAILROAD SECTION, DELDOT DATE



BID PROPOSAL FORMS
CONTRACT _T201407503.01
FEDERAL AID PROJECT _EBHN-2014(23)
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201407503.01 PROJECT (S) : T201407503

All figures must be typewritten.

CONTRACTOR
LINE]| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——mmmmm - |————m -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Category 0001
302007 GRADED AGGREGATE | | |
0010 |BASE COURSE, TYPE B | 17.000]
| ICY | |
[302011 DELAWARE NO. 3 | | |
0020 | STONE | 28.000] |
| [ TON | |

(401821 BITUMINOUS |
0030 | CONCRETE, SUPERPAVE, | 75.000
|TYPE C, 160 GYRATIONS, |
|PG 64-22, PATCHING |
1406001 BITUMINOUS [
0040 | CONCRETE PATCHING | 50.000]| |
[

|503501 CRACK AND JOINT |

0050 | SEALING LESS THAN 3/4" [ 204.000] |
| WIDE |
503502 CRACK AND JOINT |

0060 | SEALING 3/4" TO 1 3/4" | 472.000] |
|WIDE |
| 602001 PORTLAND CEMENT |

0070 | CONCRETE MASONRY, CLASS | 94.000| |
[A |
1602547 WATERPROOFING |

0080 |BRIDGE DECKS, SIDEWALKS | 4156.000| |
|ETC. |
| 602572 REPAIRING |

0090 |EXISTING P.C.C. | 495.000] |
| STRUCTURES |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201407503.01 PROJECT (S) : T201407503

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | == m - | = -
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1602579 DRILLING HOLES | | |
0100|AND INSTALLING DOWELS | 150.000] |
| |EACH | |
1602580 PARTIAL REMOVAL | | |
0110|OF P.C.C. MASONRY | 6.000] |
| |CY | |
1602586 REHABILITATION OF | | |
0120 CONCRETE STRUCTURE | 264.000| |
| [CF | |

[602611 REPAIR OF [
0130 | CONCRETE STRUCTURES BY | 1823.000] |
|EPOXY INJECTION |
| 602629 CRACK SEALING |
0140|BRIDGE DECKS, APPROACH | 3923.000] |
|

| SLABS, SIDEWALK, ETC. LF | |

1602646 SILICONE ACRYLIC | [ |
0150 | CONCRETE SEALER | 2352.000]|

| | SF | |

| 602734 BRIDGE DECK |
0160 | PATCHING, POLYESTER [ 49.000] [
|

| POLYMER CONCRETE SYIN | |
1604000 BAR REINFORCEMENT, | [ |
0170 |EPOXY COATED | 5486.000| |
| |LB | |
1605510 PREFABRICATED | [ |
0180 | EXPANSION JOINT SYSTEM, | 208.000 | |
[2" |LF | |

|605636 CLEAN AND |
0190 | LUBRICATE BRIDGE | 100.000| |
| BEARINGS |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201407503.01 PROJECT (S) : T201407503

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——— o - | ———— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 605692 SILICONE JOINT | | |
0200 | SEAL | 403.000|
| |LF | |
| 606509 REPAIRING METAL | | |
0210 |BRIDGE RAILING, ALUMINUM | 20.000| |
| |LF | |
| 712020 RIPRAP, R-4 | |
0220 | 29.000| |
| | TON | |
[712023 RIPRAP, R-7 | |
0230 | 332.000 |
| | TON | |
| 712524 CONCRETE SLOPE | | |
0240 | PAVING REPAIR, 4" | 40.000| |
| | SY | |
| 743003 ARROWPANELS, TYPE | | |
0250|C | 398.000| |
| |EADY | |

| 743004 FURNISH AND | |
0260 |MAINTAIN PORTABLE | 190.000]| |
| |
| |

| CHANGEABLE MESSAGE SIGN EADY |

| |

| 743005 FURNISH AND | | |
0270 |MAINTAIN PORTABLE LIGHT | 25.000| |

| ASSEMBLY | EADY | |

| 743006 PLASTIC DRUMS | | |
0280 | 11173.000] |

| | EADY | [

| 743008 REFLECTOR PANELS
0290 | 29.000] |
|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201407503.01 PROJECT (S) : T201407503

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | == m - | = -

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 743015 FURNISH AND |
0300 |MAINTAIN PORTABLE PCC | 200.000]| |
| SAFETY BARRIER |
| 743016 RELOCATION |
0310 | PORATBLE SAFETY BARRIER | 480.000| |
|

[ 743023 TEMPORARY |
0320 |BARRICADES, TYPE III | 4788.000 | |
|

[743024 TEMPORARY WARNING |
0330 |SIGNS AND PLAQUES | 144.000 |
|

| 743025 INSTALL TEMPORARY |
0340 | IMPACT ATTENUATOR | 5.000| |
|

| 743026 FURNISH TEMPORARY | |
0350 | IMPACT ATTENUATOR - |
|GATING NON- REDIRECTIVE, |EACH | |
| TEST-LEVEL 2 | |
| 743051 FLAGGER, KENT |
0360 | COUNTY, STATE | 618.000] |
|

| 743063 FLAGGER, KENT |
0370 |COUNTY, STATE, OVERTIME | 159.000| |
|

| 748548 PERMANENT [ |
0380 | PAVEMENT STRIPING, EPOXY | |
|RESIN PAINT, | LF | |
|WHITE/YELLOW, 5" [ |
| 760006 PAVEMENT - [
0390 |MILLING, HOT-MIX, 2" | 1280.000]
| DEPTH |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201407503.01 PROJECT (S) : T201407503

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e e | ———mmmmmm -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
762001 SAW CUTTING, HOT | | |
0400 |MIX | 350.000]
| |LF | |
763000 INITIAL EXPENSE | | |
0410 | LUMP | LUMP |
| | | |
763643 MAINTENANCE OF | | |
0420 |TRAFFIC, ALL INCLUSIVE |LUMP | LUMP |
| | | |
(909005 STREAM DIVERSION | | |
0430 | LuMp | LUMP |



BREAKOUT SHEET
INSTRUCTIONS

BREAKOUT SHEET(S) MUST BE SUBMITTED EITHER WITH YOUR BID DOCUMENTS;
OR WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE BID DUE DATE BY THE
LOWEST APPARENT BIDDER.

BREAKOUT SHEETS ARE TO BE SUBMITTED TO DELDOT'S CONTRACT ADMINISTRATION
AS SHOWN BELOW. BREAKOUT SHEETS CANNOT BE CHANGED AFTER AWARD. THE
DEPARTMENT WILL REVIEW THE FIGURES SUBMITTED ON THE BREAKOUT SHEET(S) TO
ENSURE THEY MATCH THE RESPECTIVE LUMP SUM BID AMOUNT(S). MATHEMATICALLY
INCORRECT BREAKOUT SHEETS WILL BE RETURNED FOR IMMEDIATE CORRECTION.

BREAKOUT SHEETS MAY BE SUBMITTED;

VIA E-MAIL TO: DOT-ASK@STATE.DE.US
SUBJECT: T201407503.01 Breakout Sheet

OR MAILED TO: DELDOT
CONTRACT ADMINISTRATION
PO BOX 778, DOVER, DE 19903

'BREAKOUT SHEET' AND THE PROJECT NUMBER
MUST APPEAR ON THE ENVELOPE.


mailto:dot-ask@state.de.us

BREAKOUT SHEET

CONTRACT NO. T 201407503

ITEM 763643- Maintenance of Traffic, All Inclusive

Working | Primary MOT

NO. Location Description Hours Case Set-ups UOM AMOUNT
1 2 Open-End Locations in Kent County Daytime TA-12 LS $
2 2 Open-End Locations in Kent County Daytime TA-28 LS $
3 2 Open-End Locations in Kent County Daytime TA-29 LS $
4 2 Open-End Locations in Kent County Daytime TA-36 LS $

TOTAL BID PRICE FOR ITEM NO. 763643 - MAINTENANCE OF TRAFFIC, ALL INCLUSIVE §$

(LUMP SUM BID PRICE FOR ITEM 763643)




"ATTENTION"
TO BIDDERS

BREAKOUT SHEET(S) MUST BE SUBMITTED EITHER WITH YOUR BID DOCUMENTS:;
OR WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE BID DUE DATE BY THE
LOWEST APPARENT BIDDER.

BREAKOUT SHEETS ARE TO BE SUBMITTED TO DELDOT'S CONTRACT ADMINISTRATION
AS SHOWN BELOW. BREAKOUT SHEETS CANNOT BE CHANGED AFTER AWARD. THE
DEPARTMENT WILL REVIEW THE FIGURES SUBMITTED ON THE BREAKOUT SHEET(S) TO
ENSURE THEY MATCH THE RESPECTIVE LUMP SUM BID AMOUNT(S). MATHEMATICALLY
INCORRECT BREAKOUT SHEETS WILL BE RETURNED FOR IMMEDIATE CORRECTION.

BREAKOUT SHEETS MAY BE SUBMITTED;

VIA E-MAIL TO: DOT-ASK@STATE.DE.US
SUBJECT: T201407503.01 Breakout Sheet

OR MAILED TO: DELDOT
CONTRACT ADMINISTRATION
PO BOX 778, DOVER, DE 19903

'BREAKOUT SHEET' AND THE PROJECT NUMBER
MUST APPEAR ON THE ENVELOPE.


mailto:dot-ask@state.de.us

CERTIFICATION

Contract No. _T201407503.01
Federal Aid Project No. EBHN-2014(23)

The undersigned bidder,

whose address 1s

and telephone number is hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to
execute in accordance with such award, a contract with necessary surety bond, of which contract this
proposal and said plans and specifications shall be a part, to provide all necessary machinery, tools, labor
and other means of construction, and to do all the work and to furnish all the materials necessary to
perform and complete the said contract within the time and as required in accordance with the
requirements of the Department of Transportation, and at the unit prices for the various items as listed on
the preceding pages.

Bidder's Certification Statement [US DOT Suspension and Debarment Regulation (49 CFR 29)]:

NOTICE: All contractors who hold prime contracts (Federal Aid) with DelDOT are advised that the
prime contractor and subcontractors are required to submit to DelDOT a signed and notary attested
copy of the Bidder Certification Statement for each and every subcontract that will be utilized by the
prime contractor. = This Certification must be filed with DelDOT prior to written approval being
granted for each and every subcontractor. Copies of the Certification Form are available from the
appropriate District Construction Office.

Under penalty of perjury under the laws of the United States, that I/We, or any person associated

therewith in the capacity of (owner, partner, director, officer, principal, investigator, project director,

manager, auditor, or any position involving the administration federal funds):

a. am/are not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any federal agency;

b. have not been suspended, debarred, voluntarily excluded or determined ineligible by any federal
agency within the past 3 years;

c. do not have a proposed debarment pending; and,

d. have not been indicted, convicted, or had a civil judgement rendered against (it) by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder
responsibility. For any exception noted, indicate below to whom it applies, initiating agency, and dates of
action. Providing false information may result in criminal prosection or administrative sanctions.

(Insert Exceptions)
DBE Program Assurance:

NOTICE: In accordance with 49 CFR Part 26 the undersigned, a legally authorized representative of
the bidder listed below, must complete this assurance.

By its signature affixed hereto, assures the Department that it will attain DBE participation as
indicated:

Disadvantaged Business Enterprise percent (blank to be filled in by bidder)



The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids. The Department of Transportation may increase or decrease the amount of any item
or portion of the work as may be deemed necessary or expedient. Any such increase or decrease in the
quantity for any item will not be regarded as a sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute
a contract with necessary bond, when required, for the performance of said contract with the Department
of Transportation, under the conditions of this proposal, within twenty (20) days after date of official
notice of the award of the contract as provided in the requirement and specifications hereto attached;
otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each person signing on behalf of the bidder, certifies as to its own

organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been
knowingly disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to
any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership,
or corporation to submit or not to submit a proposal for the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE:

Sealed and dated this day of in the year of our Lord two thousand
(20__ ).

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of , 20
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of as
Principal, and of in the County of
and State of as Surety, legally authorized to do business in the State of
Delaware ("State"), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to exceed
Dollars ($ ) of amount of bid on

Contract No._T201407503.01  , to be paid to the State for the use and benefit of its Department of
Transportation ("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and
each of our heirs, executors, administrators, and successors, jointly and severally for and in the whole
firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of
certain materiel and/or services within the State, shall be awarded this Contract, and if said Principal
shall well and truly enter into and execute this Contract as may be required by the terms of this Contract
and approved by the DelDOT, this Contract to be entered into within twenty days after the date of official
notice of the award thereof in accordance with the terms of said proposal, then this obligation shall be
void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord
two thousand and (20 ).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title
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