
VIA WEBSITE POSTING AND MAILING 
   

May 7, 2020

Contract No. T201804301.01
Federal Aid Project No. NH-S018(18)
Georgetown East Gateway Improvements
Sussex County

Ladies and Gentlemen:

Enclosed is Addendum No. 2 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page of the Proposal.

2. One (1) page, Special Provision Listing, page 46, revised, to be substituted for the same page in the Proposal. 

3. Two  (2) pages, Special Provision, 202560 - Contaminated Material, pages  48A through  48B, new, to be added
to the Proposal.

4. Three  (3) pages, Special Provision, 710500 - Installation Of Water Mains And Accessories, pages 76A through
76C, new, to be added to the Proposal.

5. Three (3) pages, Special Provision, 711501 - Installation Of Sanitary Sewer Mains And Accessories, pages 77A
through 77C, new, to be added to the Proposal.

6. One (1) page, Breakout Sheet Instructions, page  182A, new, to be added to the Proposal.       

7. One (1) page, Attention to Bidders, page  182B, new, to be added to the Proposal.
  

8. Four (4) pages, Breakout Sheets for 710500, pages 182C through 182F, new, to be added to the Proposal.  

9. Three (3) pages, Breakout Sheets for 711501, pages 182G through 182I, new, to be added to the Proposals. 

      10. Twenty-seven sheets, Construction Plans, sheets 3, 16, 17, 18, 19, 20, 23, 26, 27, 54, 82, 95, 99, 102, 118, 123,
127, 129, 133, 135, 136, 139, 142, 143, 149, 152 and 153.  

      11. Fifteen (15) pages, Bid Proposal Forms, pages 1 through 15, revised, to be substituted for the sixteen (16) pages
in the Proposal.

The following Item Number have been added:  202560, 501001, 710500 and 711501 

The following Item Numbers have been deleted:  602035, 710030, 710031, 710374, 710376, 710406, 710438,
710487, 711004, 711009, and 711036 



The following Item Number has a revised quantity: 501526

      12. Bid Express Amendment File No. 1, new.

Please note the revisions listed above and submit your bid based upon this information.

         Sincerely,

         ~signature on file~

         Connie Ivins
         Competitively Bid Contracts Coordinator
         Delaware Department of Transportation



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT  T201804301.01   
FEDERAL AID PROJECT NO.  NH-S018(18)

CFDA NO. 20.205

GEORGETOWN EAST GATEWAY IMPROVEMENTS

SUSSEX COUNTY

ADVERTISEMENT DATE: April 3, 2020

COMPLETION TIME: 537 Calendar Days 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration 
Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time   May 5 12, 2020  
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Contract T201804301.01 

GEORGETOWN EAST GATEWAY IMPROVEMENTS 
 

SPECIAL PROVISIONS 
 

 
 
S.P. Code SPECIAL PROVISION DESCRIPTION 

 

202560-15 CONTAMINATED MATERIAL 
401699-15 QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE 
501526-15 PATTERNED P.C.C., 8" 
601505-15 DRAINAGE SAFETY END STRUCTURE 
615518-15 3-INCH PVC PIPE FOR ROOF DRAIN OUTFALL 
701510-15 CURB/SIDEWALK OPENING 
705521-15 PATTERNED PORTLAND CEMENT CONCRETE, 8" 
706500-15 RIGHT-OF-WAY MARKER, CAPPED REBAR 
710500-15 INSTALLATION OF WATER MAINS AND ACCESSORIES 
711500-15 ADJUST AND REPAIR EXISTING SANITARY MANHOLE 
711501-15 INSTALLATION OF SANITARY SEWER MAINS AND ACCESSORIES 
711502-15 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS 
763501-15 CONSTRUCTION ENGINEERING 
763503-15 TRAINEE 
763508-15 PROJECT CONTROL SYSTEM DEVELOPMENT PLAN 
763509-15 CPM SCHEDULE UPDATES AND/OR REVISED UPDATES 
763597-15 UTILITY CONSTRUCTION ENGINEERING 
763599-15 FIELD OFFICE, SPECIAL II 
831514-15 FURNISH AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH) 
831515-15 FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH) 
831516-15 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH) 
831523-15 FURNISH AND INSTALL 2" GALVANIZED STEEL CONDUIT (TRENCH) 
831545-15 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE) 
831574-15 FURNISH AND INSTALL SECOND AND SUBSEQUENT ADDTIONAL 4" SCHEDULE 80 PVC 

CONDUITS IN TRENCH OR OPEN CUT 
834501-15 PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS 
842501-15 FURNISH AND INSTALL ELECTRIC UTILITY SERVICE EQUIPMENT 120/240 (100 AMP) 
850503-15 LUMINAIRE (LED), 160 WATTS 
851504-15 ALUMINUM LIGHTING SINGLE DAVIT ARM, 15' ARM SPREAD 
851506-15 ALUMINUM LIGHTING STANDARD, 30' POLE 
851515-15 PARKING LOT LIGHING SYSTEM 
907500-15 TEMPORARY SWALE, TYPE A-1 
907506-15 EARTH DIKE, TYPE A-1 
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Contract No. T201804301.01  
 

202560 - CONTAMINATED MATERIAL 
 
 
Description: 
 
 Contaminated Material is defined as solids or liquids (including soil) potentially contaminated with 
a hazardous substance, requiring special handling and/or disposal per state or federal regulation. 
 
 This work describes the excavation, removal and treatment/disposal of contaminated materials 
resulting from project construction including utility and other types of excavation activities in accordance 
with the locations and notes on the Plans, and as directed by the Engineer or the Department's environmental 
representative. The Contractor will be notified of the Department's environmental representative at the pre-
construction meeting. 
 
Overview of Costs: 
 
Potential contaminated solids may affect contractor's costs as follows; 
 Additional cost to normal excavation requirements: 
  -Cost of 8 mil plastic for placement under and over solid contaminated material, 
  -Maintaining the segregated contaminated solids staging area. 
 Reduced cost to normal excavation requirements: 
  -Not required to, or charged for, transport of contaminated material from site. 
  -Not required to, or charged for, disposal of contaminated soil. 
 
Potential contaminated liquids will affect contractor’s cost as follows; 
 Additional cost to normal excavation requirements: 
  -None  
 Reduced cost to normal excavation requirements: 
  -None  
 
Construction Methods and Responsibilities: 
 
 Contractor's Responsibilities for potential contaminated solids: 
 
 The Contractor shall be responsible for providing the appropriate equipment and personnel 
necessary to excavate, stage, and load contaminated material for off-site disposal, as identified from 
previous site environmental investigations or identified during construction activities.  The work will be 
performed in accordance with the procedures described in the site specific "Contaminated Material and 
Water Removal Work Plan" prepared by the Department's environmental representative.  The Department 
will provide a copy of this plan after the project is awarded and before any work begins. The Contractor 
shall adhere to applicable Occupational Safety and Health standards, Guidelines and/or Laws.  This will 
include compliance with 29 CFR Part 1910.  
 
 After award of the Contract, the Contractor shall immediately be responsible for notifying the 
Department's HAZMAT Program Mananger’s office (760-2463) for scheduling coordination with the 
environmental representative.  The contractor shall submit a proposed schedule of work to the Department 
for review and approval prior to any commencement of work on this site.  The Contractor is required to 
perform to a high standard of workmanship to assure protection of workers, local water supplies, and the 
environment.  The Contractor shall coordinate with the utility companies prior to excavation.   The 
Department's environmental representative shall be present during all phases of work associated with the 
excavation and removal of potentially contaminated material.  Payment will not be made for any work done 
when a Department approved Inspector or environmental representative is not present to provide 
environmental oversight. 
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Contract No. T201804301.01  
 

Specific tasks to be performed by the Contractor will include excavating soil per the project specifications.  
The Contractor will segregate "contaminated" soil as designated by the Department or their environmental 
representative, from "clean" soil and place the "contaminated" soil in a designated on-site staging area 
constructed by the Contractor.  At a minimum the staging area needs to be lined with 8-mil plastic and a 
berm constructed to minimize storm water run-off.  The "contaminated" soil will need to be covered by the 
Contractor at the end of each work day.  The Contractor will be responsible for loading contaminated soil 
onto trucks arranged by the Department's environmental representative on the days the contaminated soil 
is shipped off-site to a licensed disposal/treatment facility.  The Contractor will backfill and compact the 
excavated area(s) according to the project specifications and payment will be made under that item of the 
Contract. 
 
Department's Responsibilities: 
 
 The Department is responsible for providing and paying; the environmental representative; the 
transportation of contaminated material for disposal; and the disposal of contaminated material.  The 
"Contaminated Material and Water Removal Work Plan" will identify; the procedures to be used to 
excavate and stage the contaminated material; the licensed treatment/disposal facility where the Department 
will ship the contaminated material; the method the material will be transported to the treatment/disposal 
facility; and any additional health and safety requirements for site personnel.    
 
 The Department's environmental representative will conduct a health and safety briefing prior to 
commencement of activities on the sites to insure an understanding of all applicable standards, guidelines, 
laws, procedures, etc. consistent with the successful completion of this type of activity.  The Department's 
environmental representative will conduct air monitoring during any excavation activities at the site to 
identify and mitigate fire, explosion and vapor hazards. 
 
 The Department's environmental representative shall coordinate the excavation activities with all 
applicable local, state, and federal environmental regulatory agencies. The Department's environmental 
representative will also oversee the excavation, removal and treatment/disposal of the material in the 
designated area(s) and perform such tests as field screening for soil contamination utilizing vapor 
monitoring techniques and collect soil samples for laboratory analysis to meet the requirements of the 
treatment/disposal facility, DNREC and/or the USEPA.  The Department's environmental representative's 
personnel will subcontract with the disposal/treatment facility to provide transportation and 
disposal/treatment of all contaminated materials to be removed as part of the project. The Department's 
environmental representative is responsible for measuring the quantity of contaminated material removed, 
via certified scale weights, for the Department's records.       
 
Method of Measurement: 
 
 The quantity of contaminated material will not be measured.  It will be  included in the excavation 
quantity.   
 
Basis of Payment: 
 
 No additional payment will be made for the handling of contaminated material included in the 
excavation quantities.  Contractor's costs for handling contaminated material as described herein are to be 
included in the standard excavation pay items included in this contract, and will constitute full 
compensation for excavation, constructing and maintaining the segregated soil staging area, placement of 
the contaminated soil in the staging area, providing plastic and daily covering of the segregated soil staging 
area, and loading of contaminated soil for removal by the Department.  This item is a contingency item and 
the Department reserves the right to delete from the Contract.  The Contractor shall make no claims for 
additional compensation because of deletion of the item. 
 

08/14/2017 
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710500 – INSTALLATION OF WATER MAINS AND ACCESSORIES 

 

Description: 
 

This work consists of furnishing and installing all materials to relocate Water Mains, including Taps, Tie-
ins, Fittings, and Valves; relocate fire hydrants; and other related items as shown on the plans and 
meeting the requirements of the applicable DelDOT Standard Specifications, these Special Provisions and 
the applicable Technical Specifications.    The relocations are located in distinct sections as shown on the 
plans. 
 
Any requirements included on the plans that are not addressed by these Special Provisions, shall be 
performed in accordance with the Technical Specifications as part of the Town of Georgetown Design 
and Construction Standards for Water, Sewer, and Streets.  The Contractor is advised to obtain and be 
fully acquainted with the applicable specifications of the Owner.  Costs to comply are considered 
incidental to Item 710500. 
  
The Owner of the water line on this project is Town of Georgetown and their Technical Specifications are 
available online.  When referenced in these Special Provisions, or the Technical Specifications, the 
Owner is intended to be represented by an employee of Town of Georgetown.   
 
“Breakout Sheets” are included in the contract to establish unit prices for the items listed in the specific 
Breakout Sheet.  The total of these unit prices multiplied by the estimated quantities, as totaled for all 
Breakout Sheets, will establish the total Lump Sum price to be submitted with the bid.  Each listed item 
will be measured as a unit price item in the field.  The final Lump Sum payment for Item 710500 will be 
adjusted by change order, either plus or minus, to match the final totals of all unit price items established 
in the Breakout Sheets.   
 
 Breakout Item    Description 

W-1  8"W US 9 Sta. 101+00 to Sand Hill Rd Sta. 213+50 [Lump Sum] 
 

W-2  10"W Airport Rd Sta. 206+00 to Sand Hill Rd Sta. 214+00 [Lump Sum] 
 
W-3  8"W Cheer Center [Lump Sum] 

 
General Requirements:   
 
As listed in the Technical Specifications. 
 
Any and all emergency repairs required during the period of this Contract shall be the responsibility of the 
Contractor.  In the event the Owner or Engineer is unable to contact the Contractor for the immediate 
emergency repair items of work, or in the event the Contractor does not take action when contacted within 
a reasonable length of time, the Owner of the utility reserves the right to attend to any and all emergency 
repair work items and to resubmit the costs directly to the Contractor for complete payment. 
 
An inspector representing the Owner must be present during any service connections.  All service 
connections must be performed by a Licensed Plumber. 

Contract No. T201804301.01
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Specifications: 
 
DelDOT Standard Specifications 
 
Technical Specifications 
 
Contract Plans and Details 
 
These Special Provisions  
 
Submittals: 
 
In addition to the as-built drawings outlined in Technical Specifications, the Contractor shall submit 
sources of supply and catalog cuts to DelDOT for all materials furnished as part of Item 710500 as 
required by Standard Specification Section 106.   
 
The Contractor shall submit for review and approval by the Engineer a detailed plan for dewatering the 
work zone prior to beginning any water relocation work.  It is intended to place all pipe and 
appurtenances in a “dry trench”.  Refer to Technical Specifications for additional bedding details.   
 
The Contractor shall submit the proposed materials, procedure, and sequence of operations for 
review and approval by the Engineer and Owner prior to beginning work on any “wet taps”. 
 
Materials: 

Furnish all materials for all materials related to the water main work. Material requirements are as listed 
in the plan details, the Technical Specification Sections and this Special Provision. 
  
Cast-in-place Concrete shall meet the requirements of Section 1022, Class B of the Delaware Standard 
Specifications.   
 
Borrow, Type C, or existing material meeting Borrow, Type C for backfilling shall conform to the 
requirements of Section 209 of the DelDOT Standard Specifications. 
 
Pipe foundation bedding shall meet Borrow, Type B, or existing material meeting Borrow, Type B 
requirements in accordance with Section 209 of the DelDOT Standard Specifications. 
 
Construction Methods:  
 
 In accordance with the Technical Specifications, Contract Plans and this Special Provision. 

 
  

Contract No. T201804301.01
Addendum No. 2 

May 7, 2020

Page 76B of 186



 

Measurement and Payment: 
 
General Requirements –  

Price and payment for all breakout items listed as part of Item 710500 include 
excavation, dewatering, furnishing, installing, and removing sheeting, shoring, or trench 
boxes to meet OSHA requirements; backfill (including furnishing Type B and/or Type C 
Borrow), backfilling, and Testing to meet the requirements of the Owner.  Also included 
in all items are, where necessary, concrete thrust blocks and restraints, tracing wire, and 
detector tape per Owner’s requirements. Also included are in all items are removing, 
cutting, capping, and/or abandoning existing facilities as described in the Contract 
Documents. Payment for all items also includes all labor, equipment, and incidentals 
needed to complete the item. 
 
Measurement for items identified in the Breakout Sheets with a Linear Foot unit will be 
made from end to end of the final length of installed pipe and fittings.  Measurement will 
be made through any fittings with no deduction.   
 
The price for each item shall include furnishing and installing all materials to resolve any 
alignment conflict between a water main and storm sewer or other Utility pipe.  Also 
included is any required temporary support of the pipe in conflict with the water main.   
 
Any excavation and backfill below the originally designed elevations due to unsuitable 
material shall be addressed in accordance with the Technical Specifications.  
 
Pavement Sawcutting, Roadway Patching materials (GABC and warm mix), removal of 
existing concrete, topsoil, seeding, and all Maintenance of Traffic items will be paid for 
separately under their respective bid items, if required by the contract documents. 
 
For Service Connections, the price per each shall also include installation of necessary 
service lateral pipe, labor and equipment necessary to adjust an existing service 
connection and/or meter box.  Any new materials required will be furnished by the 
Owner.  Also included in the price per each is the cost to have any service connections 
performed by a Licensed Plumber. 
 

Payment Clarification –  
A percentage of the total Lump Sum bid price will be paid based on the work performed 
in each pay period.  The percentage will be calculated by multiplying the total units of 
each completed Breakout Item times the appropriate unit price; then adding the total 
dollars of completed work, divided by the total Lump Sum bid price for item 710500, 
Installation of Water Mains and Accessories.  Final payment may result in less than 
100% of the total Lump Sum based on actual work performed.  Should the Lump Sum 
total be exceeded, additional funds will be added by Change Order based on the best 
available estimate at the time.   
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Contract No. T201804301.01 

711501 - INSTALLATION OF SANITARY SEWER MAINS AND ACCESSORIES 

 

Description: 
 

This work consists of furnishing and installing all materials to relocate sewer mains, including Laterals, 
Cleanouts, Tie-ins, Fittings, and Manholes; relocate force mains, including Tie-ins, Fittings, Valves,  Air 
Release and Vacuum Valves,  and Structures; and other related items as shown on the plans and meeting 
the requirements of the applicable DelDOT Standard Specifications, these Special Provisions and the 
applicable Technical Specifications.    The relocations are located in distinct sections as shown on the 
plans. 
 
Any requirements included on the plans that are not addressed by these Special Provisions, shall be 
performed in accordance with the Technical Specifications as part of the Town of Georgetown Design 
and Construction Standards for Water, Sewer, and Streets.  The Contractor is advised to obtain and be 
fully acquainted with the applicable specifications of the Owner.  Costs to comply are considered 
incidental to Item 711501. 
  
The Owner of the sanitary sewer on this project is Town of Georgetown and their Technical 
Specifications are available online.  When referenced in these Special Provisions, or the Technical 
Specifications, the Owner is intended to be represented by an employee of Town of Georgetown.   
 
“Breakout Sheets” are included in the contract to establish unit prices for the items listed in the specific 
Breakout Sheet.  The total of these unit prices multiplied by the estimated quantities, as totaled for all 
Breakout Sheets, will establish the total Lump Sum price to be submitted with the bid.  Each listed item 
will be measured as a unit price item in the field.  The final Lump Sum payment for Item 711501 will be 
adjusted by change order, either plus or minus, to match the final totals of all unit price items established 
in the Breakout Sheets.   
 
 Breakout Item    Description 

S-1  8"FM Airport Rd Sta. 206+00 to Sand Hill Rd Sta. 221+50 [Lump Sum] 
 

S-2  8"S US 9 Sta. 111+25 to Sta. 113+00 [Lump Sum] 
 
General Requirements:   
 
As listed in the Technical Specifications. 
 
Any and all emergency repairs required during the period of this Contract shall be the responsibility of the 
Contractor.  In the event the Owner or Engineer is unable to contact the Contractor for the immediate 
emergency repair items of work, or in the event the Contractor does not take action when contacted within 
a reasonable length of time, the Owner of the utility reserves the right to attend to any and all emergency 
repair work items and to resubmit the costs directly to the Contractor for complete payment. 
 
An inspector representing the Owner must be present during any service connections.  All service 
connections must be performed by a Licensed Plumber. 
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Contract No. T201804301.01 

Specifications: 
 
DelDOT Standard Specifications 
 
Technical Specifications 
 
Contract Plans and Details 
 
Sussex County Ordinance 38 
 
These Special Provisions  
 
Submittals: 
 
In addition to the as-built drawings outlined in Technical Specifications, the Contractor shall submit 
sources of supply and catalog cuts to DelDOT for all materials furnished as part of Item 711501 as 
required by Standard Specification Section 106.   
 
The Contractor shall submit for review and approval by the Engineer a detailed plan for dewatering the 
work zone prior to beginning any water relocation work.  It is intended to place all pipe and 
appurtenances in a “dry trench”.  Refer to Technical Specifications for additional bedding details.   
 
The Contractor shall submit the proposed materials, procedure, and sequence of operations for 
review and approval by the Engineer and Owner prior to beginning work on any “wet taps”. 
 
Materials: 

Furnish all materials for all materials related to the sanitary sewer work. Material requirements are as 
listed in the plan details, the Technical Specification Sections and this Special Provision. 
  
Cast-in-place Concrete shall meet the requirements of Section 1022, Class B of the Delaware Standard 
Specifications.   
 
Borrow, Type C, or existing material meeting Borrow, Type C for backfilling shall conform to the 
requirements of Section 209 of the DelDOT Standard Specifications. 
 
Pipe foundation bedding shall meet Borrow, Type B, or existing material meeting Borrow, Type B 
requirements in accordance with Section 209 of the DelDOT Standard Specifications. 
 
Construction Methods:  
 
 In accordance with the Technical Specifications, Contract Plans and this Special Provision. 
 
Measurement and Payment: 
 
General Requirements –  

Price and payment for all breakout items listed as part of Item 711501 include 
excavation, dewatering, furnishing, installing, and removing sheeting, shoring, or trench 
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Contract No. T201804301.01 

boxes to meet OSHA requirements; backfill (including furnishing Type B and/or Type C 
Borrow), backfilling, and Testing to meet the requirements of the Owner.  Also included 
in all items are, where necessary, concrete thrust blocks and restraints, tracing wire, and 
detector tape per Owner’s requirements. Also included are in all items are removing, 
cutting, capping, and/or abandoning existing facilities as described in the Contract 
Documents. Payment for all items also includes all labor, equipment, and incidentals 
needed to complete the item. 
 
Measurement for items identified in the Breakout Sheets with a Linear Foot unit will be 
made from end to end of the final length of installed pipe and fittings.  Measurement will 
be made through any fittings with no deduction.   
 
The price for each item shall include furnishing and installing all materials to resolve any 
alignment conflict between a sewer main, and water main, storm sewer, or other Utility 
pipe.  Also included is any required temporary support of the pipe in conflict with the 
sewer main.   
 
Any excavation and backfill below the originally designed elevations due to unsuitable 
material shall be addressed in accordance with the Technical Specifications.  
 
Pavement Sawcutting, Roadway Patching materials (GABC and warm mix), removal of 
existing concrete, topsoil, seeding, and all Maintenance of Traffic items will be paid for 
separately under their respective bid items, if required by the contract documents. 
 
For Service Connections, the price per each shall also include installation of necessary 
service lateral pipe, labor and equipment necessary to adjust an existing service 
connection and/or meter box.  Any new materials required will be furnished by the 
Owner.  Also included in the price per each is the cost to have any service connections 
performed by a Licensed Plumber. 
 

Payment Clarification –  
A percentage of the total Lump Sum bid price will be paid based on the work performed 
in each pay period.  The percentage will be calculated by multiplying the total units of 
each completed Breakout Item times the appropriate unit price; then adding the total 
dollars of completed work, divided by the total Lump Sum bid price for item 711501, 
Installation of Sanitary Sewer Mains and Accessories.  Final payment may result in less 
than 100% of the total Lump Sum based on actual work performed.  Should the Lump 
Sum total be exceeded, additional funds will be added by Change Order based on the best 
available estimate at the time.   
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Delaware Department of Transportation

05/05/2020 1:04:10 PM

AASHTOWare Project™ Version 4.2 Revision 026

Proposal ID: T201804301.01 Project(s): T201804301

Contractor:

0001 ROADSECTION:

Alt Set ID: Alt Mbr ID:

All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0010 201000

CLEARING AND GRUBBING LUMP SUM _________._____LUMP SUM

0020 202000

EXCAVATION AND EMBANKMENT CY

31,395.000

_________._____ _________._____

0030 202003

UNDERCUT EXCAVATION CY

335.000

_________._____ _________._____

0040 204000

TEST HOLE CY

100.000

_________._____ _________._____

0050 207000

STRUCTURAL EXCAVATION CY

2,085.000

_________._____ _________._____

0060 209001

BORROW, TYPE A CY

2,054.000

_________._____ _________._____

0070 209002

BORROW, TYPE B CY

1,599.000

_________._____ _________._____

0080 209005

FURNISHING BORROW, TYPE C FOR
PIPE AND UTILITY TRENCH
BACKFILL

CY

1,000.000

_________._____ _________._____

0090 209006

BORROW, TYPE F CY

100.000

_________._____ _________._____

0100 211000

REMOVAL OF STRUCTURES AND
OBSTRUCTIONS

LUMP SUM _________._____LUMP SUM

0110 211001

REMOVAL OF PORTLAND CEMENT
CONCRETE PAVEMENT,  CURB AND
SIDEWALK

SY

7,383.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 15
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Delaware Department of Transportation

05/05/2020 1:04:10 PM

AASHTOWare Project™ Version 4.2 Revision 026

Proposal ID: T201804301.01 Project(s): T201804301

Contractor:

0001 ROADSECTION:

Alt Set ID: Alt Mbr ID:

All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0120 301001

GRADED AGGREGATE BASE
COURSE, TYPE B

CY

8,562.000

_________._____ _________._____

0130 401005

SUPERPAVE TYPE C, PG 64-22
(CARBONATE STONE)

TON

2,929.000

_________._____ _________._____

0140 401014

SUPERPAVE TYPE B, PG 64-22 TON

4,247.000

_________._____ _________._____

0150 401015

SUPERPAVE TYPE B, PG 70-22 TON

4,602.000

_________._____ _________._____

0160 401021

SUPERPAVE TYPE BCBC, PG 64-22 TON

7,289.000

_________._____ _________._____

0170 401045

SUPERPAVE TYPE C, PG 70-22 (NON-
CARBONATE STONE)

TON

2,726.000

_________._____ _________._____

0180 501001

PORTLAND CEMENT CONCRETE
PAVEMENT, 8"

SY

28.000

_________._____ _________._____

0190 501526

PATTERNED PORTLAN CEMENT
CONCRETE, 8"

SF

2,654.000

_________._____ _________._____

0200 601032

REINFORCED CONCRETE PIPE, 15",
CLASS IV

LF

639.000

_________._____ _________._____

0210 601033

REINFORCED CONCRETE PIPE, 18",
CLASS IV

LF

971.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 15
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Delaware Department of Transportation

05/05/2020 1:04:10 PM

AASHTOWare Project™ Version 4.2 Revision 026

Proposal ID: T201804301.01 Project(s): T201804301

Contractor:

0001 ROADSECTION:

Alt Set ID: Alt Mbr ID:

All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0220 601115

REINFORCED CONCRETE
ELLIPTICAL PIPE, 14" X 23", CLASS IV

LF

795.000

_________._____ _________._____

0230 601116

REINFORCED CONCRETE
ELLIPTICAL PIPE, 19" X 30", CLASS IV

LF

616.000

_________._____ _________._____

0240 601119

REINFORCED CONCRETE
ELLIPTICAL PIPE, 27" X 42", CLASS IV

LF

152.000

_________._____ _________._____

0250 601141

REINFORCED CONCRETE FLARED
END SECTION, 15"

EACH

3.000

_________._____ _________._____

0260 601142

REINFORCED CONCRETE FLARED
END SECTION, 18"

EACH

8.000

_________._____ _________._____

0270 601170

REINFORCED CONCRETE FLARED
END SECTION, 14" X 23"

EACH

5.000

_________._____ _________._____

0280 601171

REINFORCED CONCRETE FLARED
END SECTION, 19" X 30"

EACH

4.000

_________._____ _________._____

0290 601174

REINFORCED CONCRETE FLARED
END SECTION, 27"X42"

EACH

1.000

_________._____ _________._____

0300 601505

DRAINAGE SAFETY END STRUCTURE EACH

2.000

_________._____ _________._____

0310 602003

DRAINAGE INLET, 34" X 24" EACH

13.000

_________._____ _________._____
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AASHTOWare Project™ Version 4.2 Revision 026

Proposal ID: T201804301.01 Project(s): T201804301

Contractor:

0001 ROADSECTION:

Alt Set ID: Alt Mbr ID:

All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0320 602004

DRAINAGE INLET, 48" X 30" EACH

16.000

_________._____ _________._____

0330 602005

DRAINAGE INLET, 48" X 48" EACH

4.000

_________._____ _________._____

0340 602006

DRAINAGE INLET, 66" X 30" EACH

4.000

_________._____ _________._____

0350 602031

MANHOLE, 48" X 48" EACH

8.000

_________._____ _________._____

0360 602100

REPLACE DRAINAGE INLET GRATE(S) EACH

5.000

_________._____ _________._____

0370 602101

REPLACE DRAINAGE INLET
FRAME(S)

EACH

5.000

_________._____ _________._____

0380 602130

ADJUSTING AND REPAIRING
EXISTING DRAINAGE INLET

EACH

6.000

_________._____ _________._____

0390 615518

3-INCH PVC PIPE FOR ROOF DRAIN
OUTFALL

LF

16.000

_________._____ _________._____

0400 701013

PORTLAND CEMENT CONCRETE
CURB, TYPE 1-8

LF

1,331.000

_________._____ _________._____

0410 701014

PORTLAND CEMENT CONCRETE
CURB, TYPE 2

LF

2,334.000

_________._____ _________._____

0420 701018

INTEGRAL PORTLAND CEMENT
CONCRETE CURB AND GUTTER,
TYPE 1-8

LF

6,181.000

_________._____ _________._____
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Proposal ID: T201804301.01 Project(s): T201804301

Contractor:

0001 ROADSECTION:

Alt Set ID: Alt Mbr ID:

All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0430 701023

INTEGRAL PORTLAND CEMENT
CONCRETE CURB AND GUTTER,
TYPE 3-8

LF

498.000

_________._____ _________._____

0440 701027

PORTLAND CEMENT CONCRETE
CURB, TYPE 1-2 MODIFIED

LF

1,159.000

_________._____ _________._____

0450 701032

CURB OPENING, 4' OPENING EACH

1.000

_________._____ _________._____

0460 701510

CURB/SIDEWALK OPENING EACH

17.000

_________._____ _________._____

0470 702000

TRIANGULAR CHANNELIZING
ISLANDS

SF

1,244.000

_________._____ _________._____

0480 705001

PORTLAND CEMENT CONCRETE
SIDEWALK, 4"

SF

13,506.000

_________._____ _________._____

0490 705002

PORTLAND CEMENT CONCRETE
SIDEWALK, 6"

SF

9,615.000

_________._____ _________._____

0500 705007

SIDEWALK SURFACE DETECTABLE
WARNING SYSTEM

SF

334.000

_________._____ _________._____

0510 705521

PATTERNED PORTLAND CEMENT
CONCRETE SIDEWALK, 8"

SF

280.000

_________._____ _________._____

0520 706000

MONUMENT EACH

6.000

_________._____ _________._____
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Proposal ID: T201804301.01 Project(s): T201804301

Contractor:

0001 ROADSECTION:

Alt Set ID: Alt Mbr ID:

All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0530 706500

RIGHT-OF-WAY MARKER, CAPPED
REBAR

EACH

53.000

_________._____ _________._____

0540 707001

RIPRAP, R-4 SY

553.000

_________._____ _________._____

0550 708002

GEOTEXTILES, SEPARATION SY

4,750.000

_________._____ _________._____

0560 708003

GEOTEXTILES, RIPRAP SY

664.000

_________._____ _________._____

0570 709001

PERFORATED PIPE UNDERDRAINS,
6"

LF

1,250.000

_________._____ _________._____

0580 709011

UNDERDRAIN OUTLET PIPE, 6" LF

157.000

_________._____ _________._____

0590 709017

UNDERDRAIN OUTLET EACH

4.000

_________._____ _________._____

0600 710002

ADJUST WATER VALVE BOXES EACH

13.000

_________._____ _________._____

0610 710500

INSTALLATION OF WATERMAIN AND
ACCESSORIES

LUMP SUM _________._____LUMP SUM

0620 711500

ADJUST AND REPAIR EXISTING
SANITARY MANHOLE

EACH

9.000

_________._____ _________._____

0630 711501

SANITARY SEWER SYSTEM LUMP SUM _________._____LUMP SUM
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Proposal ID: T201804301.01 Project(s): T201804301

Contractor:

0001 ROADSECTION:

Alt Set ID: Alt Mbr ID:

All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0640 711502

ADJUST AND REPAIR EXISTING
SANITARY CLEANOUTS

EACH

8.000

_________._____ _________._____

0650 760010

PAVEMENT MILLING, BITUMINOUS
CONCRETE PAVEMENT

SYIN

23,310.000

_________._____ _________._____

0660 762000

SAW CUTTING, BITUMINOUS
CONCRETE

LF

2,158.000

_________._____ _________._____

0670 762001

SAW CUTTING, CONCRETE, FULL
DEPTH

LF

90.000

_________._____ _________._____

0680 763000

INITIAL EXPENSE/DE-MOBILIZATION LUMP SUM _________._____LUMP SUM

0690 763501

CONSTRUCTION ENGINEERING LUMP SUM _________._____LUMP SUM

0.80000

0700 763503

TRAINEE HOUR

1,080.000

864.00_________._____

0710 763508

PROJECT CONTROL SYSTEM
DEVELOPMENT PLAN

LUMP SUM _________._____LUMP SUM

0720 763509

CPM SCHEDULE UPDATES AND/OR
REVISED UPDATES

EAMO

17.000

_________._____ _________._____

0730 763597

UTILITY CONSTRUCTION
ENGINEERING

HOUR

100.000

_________._____ _________._____

0740 763599

FIELD OFFICE, SPECIAL II EAMO

17.000

_________._____ _________._____
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Proposal ID: T201804301.01 Project(s): T201804301

Contractor:

0001 ROADSECTION:

Alt Set ID: Alt Mbr ID:

All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0750 801000

MAINTENANCE OF TRAFFIC LUMP SUM _________._____LUMP SUM

0760 802003

ARROW PANELS TYPE C EADY

1,600.000

_________._____ _________._____

0770 803001

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

EADY

3,000.000

_________._____ _________._____

0780 804001

FURNISH AND MAINTAIN PORTABLE
LIGHT ASSEMBLY (FLOOD LIGHTS)

EADY

2,000.000

_________._____ _________._____

0790 805001

PLASTIC DRUMS EADY

82,400.000

_________._____ _________._____

75.00000

0800 806001

TRAFFIC OFFICERS HOUR

740.000

55,500.00_________._____

0810 808002

FURNISH AND MAINTAIN TRUCK
MOUNTED ATTENUATOR, TYPE II

EADY

1,600.000

_________._____ _________._____

0820 810001

TEMPORARY WARNING SIGNS AND
PLAQUES

EADY

36,000.000

_________._____ _________._____

0830 811009

FLAGGER, SUSSEX COUNTY,
FEDERAL

HOUR

14,000.000

_________._____ _________._____

0840 811018

FLAGGER, SUSSEX COUNTY,
FEDERAL, OVERTIME

HOUR

2,800.000

_________._____ _________._____

0850 813001

TEMPORARY BARRICADES, TYPE III LFDY

148,000.000

_________._____ _________._____
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Contractor:
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All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0860 817001

PAINTING OF WHITE OR YELLOW,
SYMBOL/LEGEND

SF

55.000

_________._____ _________._____

0870 817002

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND,  ALKYD-
THERMOPLASTIC

SF

9,640.000

_________._____ _________._____

0880 817003

TEMPORARY MARKINGS, PAINT, 4" LF

1,455.000

_________._____ _________._____

0890 817005

PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 5"

LF

45.000

_________._____ _________._____

0900 817006

PERMANENT PAVEMENT STRIPING,
ALKYD-THERMOPLASTIC, 12"

LF

75.000

_________._____ _________._____

0910 817013

PERMANENT PAVEMENT STRIPING,
EPOXY RESIN PAINT,
WHITE/YELLOW, 5"

LF

70,865.000

_________._____ _________._____

0920 817014

PERMANENT PAVEMENT STRIPING,
EPOXY RESIN PAINT,
WHITE/YELLOW, 10"

LF

65.000

_________._____ _________._____

0930 817015

PREFORMED RETROREFLECTIVE
THERMOPLASTIC MARKINGS,   BIKE
SYMBOL

EACH

22.000

_________._____ _________._____

0940 817027

RAISED/RECESSED PAVEMENT
MARKER

EACH

45.000

_________._____ _________._____
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Contractor:
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All figures must be typewritten

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

0950 817031

REMOVAL OF PAVEMENT STRIPING SF

13,500.000

_________._____ _________._____

0960 819018

INSTALLATION OR REMOVAL OF
TRAFFIC SIGN(S) ON SINGLE SIGN
POST

EACH

163.000

_________._____ _________._____

0970 819019

INSTALLATION OR REMOVAL OF
TRAFFIC SIGN(S) ON MULTIPLE SIGN
POSTS

SF

57.000

_________._____ _________._____

0980 825001

TUBULAR MARKERS EACH

6.000

_________._____ _________._____

0990 830001

CONDUIT JUNCTION WELL, TYPE 1,
20" X 20" PRECAST CONCRETE

EACH

15.000

_________._____ _________._____

1000 830002

CONDUIT JUNCTION WELL, TYPE 4,
20" X 42-1/2" PRECAST  CONCRETE

EACH

12.000

_________._____ _________._____

1010 830003

CONDUIT JUNCTION WELL, TYPE 5,
24" X 16" PRECAST CONCRETE

EACH

1.000

_________._____ _________._____

1020 830004

CONDUIT JUNCTION WELL, TYPE 7,
36" X 60" PRECAST POLYMER
CONCRETE

EACH

1.000

_________._____ _________._____

1030 830008

ADJUST OR REPAIR EXISTING
CONDUIT JUNCTION WELL

EACH

7.000

_________._____ _________._____

1040 830010

REMOVAL OF EXISTING JUNCTION
WELL

EACH

7.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

1050 831514

FURNISH AND INSTALL 2-1/2"
SCHEDULE 80 PVC CONDUIT
(TRENCH)

LF

60.000

_________._____ _________._____

1060 831515

FURNISH AND INSTALL 3" SCHEDULE
80 PVC CONDUIT (TRENCH)

LF

885.000

_________._____ _________._____

1070 831516

FURNISH AND INSTALL 4" SCHEDULE
80 PVC CONDUIT (TRENCH)

LF

4,310.000

_________._____ _________._____

1080 831523

FURNISH AND INSTALL 2"
GALVANIZED CONDUIT (TRENCH)

LF

100.000

_________._____ _________._____

1090 831545

FURNISH AND INSTALL 4" HDPE SDR-
13.5 CONDUIT (BORE)

LF

1,085.000

_________._____ _________._____

1100 831574

FURNISH AND INSTALL SECOND AND
SUBSEQUENT ADDITIONAL 4"
SCHEDULE 80 PVC CONDUIT IN
TRENCH OR OPEN CUT

LF

75.000

_________._____ _________._____

1110 832006

FURNISH AND INSTALL 1-
CONDUCTOR #2 AWG STRANDED
COPPER,  TYPE USE-2

LF

80.000

_________._____ _________._____

1120 832008

FURNISH AND INSTALL 1-
CONDUCTOR #6 STRANDED
COPPER, TYPE  USE-2

LF

8,525.000

_________._____ _________._____

1130 834001

POLE BASE, TYPE 3 EACH

1.000

_________._____ _________._____
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Item ID
Proposal

Line
Number Dollars Cents Dollars Cents

1140 834003

POLE BASE, TYPE 3B EACH

2.000

_________._____ _________._____

1150 834005

POLE BASE, TYPE 4A EACH

6.000

_________._____ _________._____

1160 834006

POLE BASE, TYPE 6 EACH

10.000

_________._____ _________._____

1170 834007

POLE BASE EXTENSION CF

30.000

_________._____ _________._____

1180 834501

PARTIAL REMOVAL OF CONCRETE
POLE BASES AND CABINET
FOUNDATIONS

CY

2.000

_________._____ _________._____

1190 835002

CABINET BASE TYPE M EACH

1.000

_________._____ _________._____

1200 835003

CABINET BASE TYPE P EACH

1.000

_________._____ _________._____

1210 835004

CABINET BASE TYPE R EACH

1.000

_________._____ _________._____

1220 842501

FURNISH AND INSTALL ELECTRIC
UTILITY SERVICE EQUIPMENT
120/240 (100 AMP)

EACH

1.000

_________._____ _________._____

1230 846001

FURNISH AND INSTALL LOOP WIRE 1-
CONDUCTOR #14 AWG ENCASED  IN
1/4" FLEXIBLE TUBING IN A LOOP
SAWCUT

LF

1,070.000

_________._____ _________._____
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Item ID
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Line
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1240 846002

FURNISH AND INSTALL A 1-1/2 INCH
GALVANIZED RIGID METAL  CONDUIT
DETECTOR SLEEVE WITH LOOP
WIRE

LF

35.000

_________._____ _________._____

1250 847004

LIGHTING CONTROL AND
DISTRIBUTION ENCLOSURE
(120/240;100 AMP)

EACH

1.000

_________._____ _________._____

1260 850503

LUMINAIRE (LED), 160 WATTS EACH

10.000

_________._____ _________._____

1270 851504

ALUMINUM LIGHTING SINGLE DAVIT
ARM, 15' ARM SPREAD

EACH

10.000

_________._____ _________._____

1280 851506

ALUMINUM LIGHTING STANDARD, 30'
POLE

EACH

10.000

_________._____ _________._____

1290 851515

PARKING LOT LIGHTING SYSTEM LUMP SUM _________._____LUMP SUM

1300 905001

SILT FENCE LF

4,278.000

_________._____ _________._____

1310 905004

INLET SEDIMENT CONTROL,
DRAINAGE INLET

EACH

35.000

_________._____ _________._____

1320 905005

INLET SEDIMENT CONTROL, CURB
INLET

EACH

63.000

_________._____ _________._____

1330 906001

PORTABLE SEDIMENT TANK EACH

6.000

_________._____ _________._____
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1340 906003

SUMP PIT EACH

13.000

_________._____ _________._____

1350 906004

SKIMMER DEWATERING DEVICE EACH

2.000

_________._____ _________._____

1360 907017

COMPOST FILTER LOGS LF

139.000

_________._____ _________._____

1370 907500

TEMPORARY SWALE, TYPE A-1 LF

109.000

_________._____ _________._____

1380 907506

EARTH DIKE, TYPE A-1 LF

693.000

_________._____ _________._____

1390 908004

TOPSOIL, 6" DEPTH SY

2,000.000

_________._____ _________._____

1400 908010

TOPSOILING, 6" DEPTH SY

49,500.000

_________._____ _________._____

1410 908015

PERMANENT GRASS SEEDING,
STORMWATER

SY

49,470.000

_________._____ _________._____

1420 908017

TEMPORARY GRASS SEEDING SY

42,100.000

_________._____ _________._____

1430 908020

EROSION CONTROL BLANKET
MULCH

SY

25,850.000

_________._____ _________._____

1440 908021

TURF REINFORCEMENT MATTING,
TYPE 1

SY

23,620.000

_________._____ _________._____

1450 908023

STABILIZED CONSTRUCTION
ENTRANCE

SY

1,620.000

_________._____ _________._____
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1460 910006

OUTLET STRUCTURE EACH

5.000

_________._____ _________._____

1470 910008

STORMWATER MANAGEMENT POND CY

24,690.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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BREAKOUT SHEET
INSTRUCTIONS

BREAKOUT SHEET(S) MUST BE SUBMITTED EITHER WITH YOUR BID DOCUMENTS; OR

WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE BID DUE DATE BY THE LOWEST

APPARENT BIDDER.

 
BREAKOUT SHEETS ARE TO BE SUBMITTED TO DELDOT'S CONTRACT ADMINISTRATION AS

SHOWN BELOW. BREAKOUT SHEETS CANNOT BE CHANGED AFTER AWARD.  THE

DEPARTMENT WILL REVIEW THE FIGURES SUBMITTED ON THE BREAKOUT SHEET(S) TO

ENSURE THEY MATCH THE RESPECTIVE LUMP SUM BID AMOUNT(S).  MATHEMATICALLY

INCORRECT BREAKOUT SHEETS WILL BE RETURNED FOR IMMEDIATE CORRECTION.

BREAKOUT SHEETS MAY BE SUBMITTED;

VIA E-MAIL TO: DOT-ASK@STATE.DE.US
           SUBJECT: T201804301.01   Breakout Sheet

OR MAILED TO: DELDOT
CONTRACT ADMINISTRATION
PO BOX 778, DOVER, DE 19903

'BREAKOUT SHEET' AND THE PROJECT NUMBER 
MUST APPEAR ON THE ENVELOPE.
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"ATTENTION"

 TO   BIDDERS

BREAKOUT SHEET(S) MUST BE SUBMITTED EITHER WITH YOUR BID DOCUMENTS; OR

WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE BID DUE DATE BY THE LOWEST

APPARENT BIDDER.

 
BREAKOUT SHEETS ARE TO BE SUBMITTED TO DELDOT'S CONTRACT ADMINISTRATION AS

SHOWN BELOW. BREAKOUT SHEETS CANNOT BE CHANGED AFTER AWARD.  THE

DEPARTMENT WILL REVIEW THE FIGURES SUBMITTED ON THE BREAKOUT SHEET(S) TO

ENSURE THEY MATCH THE RESPECTIVE LUMP SUM BID AMOUNT(S).  MATHEMATICALLY

INCORRECT BREAKOUT SHEETS WILL BE RETURNED FOR IMMEDIATE CORRECTION.

BREAKOUT SHEETS MAY BE SUBMITTED;

VIA E-MAIL TO: DOT-ASK@STATE.DE.US
           SUBJECT: T201804301.01   Breakout Sheet

OR MAILED TO: DELDOT
CONTRACT ADMINISTRATION
PO BOX 778, DOVER, DE 19903

'BREAKOUT SHEET' AND THE PROJECT NUMBER 
MUST APPEAR ON THE ENVELOPE.
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BREAKOUT SHEET - 1 CONTRACT NO. T201804301 
ITEM 710500 – Installation of Water Mains and Accessories, W-1,  8"W US 9 (Market St) Sta. 101+00 to Sand Hill Rd Sta. 
213+50 
ITEM 
NO. 

APPROX. 
QTY. 

UNIT OF 
MEASURE DESCRIPTION UNIT PRICE AMOUNT

1 1 EA Furnish & Install 8” DIP, 90-degree bend $ $ 

2 4 EA Furnish & Install 8” DIP, 22.5-degree bend $ $ 

3 6 EA Furnish & Install 8” DIP,11.25-degree bend $ $ 

4 5 EA Furnish & Install 8” DIP, 45-degree bend $ $ 

5 450 LF Furnish & Install 1” Service Line  $ $ 

6 1100 LF Furnish & Install 8” PVC $ $ 

7 8 EA Furnish & Install meter and meter yoke, 1”x1” $ $ 

8 1 EA 
Furnish & Install New Fire Hydrant Assembly 
(includes tee and 6” valve) 

$ $ 

SUBTOTAL ITEM 710500 – Installation of Water Mains and Accessories $ ____________________   
(SUB TOTAL LUMP SUM BID PRICE FOR ITEM 710500)
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BREAKOUT SHEET - 2 CONTRACT NO. T201804301 
ITEM 710500 – Installation of Water Mains and Accessories, W-2, 10"W Airport Rd Sta. 206+00 to Sand Hill Rd Sta. 214+00 
ITEM 
NO. 

APPROX. 
QTY. 

UNIT OF 
MEASURE DESCRIPTION UNIT PRICE AMOUNT

1 5 EA Furnish & Install 10” DIP, 22.5-degree bend $ $ 

2 2 EA Furnish & Install 10” DIP,11.25-degree bend  $ $ 

3 1 EA Furnish & Install 10” DIP, 45-degree bend $ $ 

4 1 EA Furnish & Install 10” DIP, 90-degree bend $ $ 

5 1 EA Furnish & Install 10”x8” DIP Reducer $ $ 

6 1 EA Furnish & Install 8”x8” DIP Tee $ $ 

7 1100 LF Furnish & Install 10” PVC $ $ 

8 215 LF Furnish & Install 16” Steel Casing $ $ 

9 1 EA 
Furnish & Install New Fire Hydrant Assembly 
(includes tee and valve) $ $ 

SUBTOTAL ITEM 710500 – Installation of Water Mains and Accessories $ ____________________ 
(SUB TOTAL LUMP SUM BID PRICE FOR ITEM 710500) 
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BREAKOUT SHEET - 3 CONTRACT NO.  T201804301 
ITEM 710500 – Installation of Water Mains and Accessories, W-3, Existing Line, W-3,  8"W Cheer Center 
ITEM 
NO. 

APPROX. 
QTY. 

UNIT OF 
MEASURE DESCRIPTION UNIT PRICE AMOUNT

1 63 LF Furnish & Install 8” PVC $ $ 

2 3 EA Furnish & Install 8” DIP, 45-degree bend $ $ 

SUBTOTAL ITEM 710500 – Installation of Water Mains and Accessories $ ________________   
(SUBTOTAL LUMP SUM BID PRICE FOR ITEM 710500)
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BREAKOUT SHEET SUMMARY CONTRACT NO. T201804301 
ITEM 710500 – Installation of Water Mains and Accessories, Existing Line 

BREAKOUT SHEET SUBTOTAL LUMP SUM 

1 $ 

2 $ 

3 $ 

TOTAL LUMP SUM BID PRICE FOR ITEM 710500 
Installation of Water Mains and Accessories = 

$ 
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BREAKOUT SHEET - 1 CONTRACT NO. T201804301 
ITEM 711501 – Installation of Sewer Mains and Accessories, S-1, 8"FM Airport Rd Sta. 206+00 to Sand Hill Rd Sta. 221+50 
ITEM 
NO. 

APPROX. 
QTY. 

UNIT OF 
MEASURE DESCRIPTION UNIT PRICE AMOUNT

 
1 1 EA Furnish & Install 8” DIP, 90-degree bend $ $ 

2 7 EA Furnish & Install 8” DIP, 22.5-degree bend $ $ 

3 4 EA Furnish & Install 8” DIP, 11.25-degree bend $ $ 

4 3 EA Furnish & Install 8” DIP, 45-degree bend $ $ 

5 100 LF Furnish & Install 12” Steel Casing $ $ 

6 1700 LF Furnish & Install 8” PVC $ $ 

7 3 EA Furnish & Install Air Release Valve $ $ 

 
SUBTOTAL ITEM 711501 – Installation of Sewer Mains and Accessories $ ____________________   

(SUB TOTAL LUMP SUM BID PRICE FOR ITEM 711501)
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BREAKOUT SHEET - 2 CONTRACT NO. T201804301 
ITEM 711501 – Installation of Sewer Mains and Accessories, S-2, 8"S US 9 Sta. 111+25 to Sta. 113+00 
ITEM 
NO. 

APPROX. 
QTY. 

UNIT OF 
MEASURE DESCRIPTION UNIT PRICE AMOUNT

 
1 250 EA Furnish & Install 8” PVC $ $ 

2 3 EA Furnish & Install Precast Concrete Manholes $ $ 

3 5 VF Furnish & Install Manhole Additional Feet $ $ 

 
SUBTOTAL ITEM 711501 – Installation of Sewer Mains and Accessories $ ____________________   

(SUB TOTAL LUMP SUM BID PRICE FOR ITEM 711501)
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BREAKOUT SHEET SUMMARY CONTRACT NO. T201804301 
ITEM 711501 – Installation of Sewer Mains and Accessories, Existing Line 

BREAKOUT SHEET SUBTOTAL LUMP SUM 

1 $ 

2 $ 

TOTAL LUMP SUM BID PRICE FOR ITEM 711501 
Installation of Sewer Mains and Accessories = 

$ 
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1.
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         Tangent Direction: S 81°02'55.0178" E

          Radial Direction: S 8°57'04.9822" W

           Chord Direction: N 53°58'06.8105" E

          Radial Direction: S 81°00'51.3613" E

         Tangent Direction: N  8°59'08.6389" E

                  External:            26.4825

           Middle Ordinate:            18.7316

                     Chord:            90.4825

                   Tangent:            63.9616

                    Length:            100.4926

  Degree of Curvature(Arc):     89°31'28.7598"

                     Delta:     89°57'56.3433" Right

                    Radius:            64.0000

             PT  (   10112)          508+57.20   255562.2471   669832.4233

              CC (   10111)                      255499.0266   669822.4652

             PI  (   10110)          508+20.67   255572.1993   669769.2407

             PC  (   10109)          507+56.71   255509.0227   669759.2506

Element: Circular

         Tangent Direction: S 81°02'43.2358" E

08°57'16.7642" W          Radial Direction: S

           Chord Direction: N 08°57'16.7642" E

          Radial Direction: N 08°57'16.7642" E

         Tangent Direction: N 81°02'43.2358" W

                  External:             

           Middle Ordinate:             

                     Chord:           94.00

                   Tangent:            

                    Length:           295.2913

  Degree of Curvature(Arc):     121°54'48.6343"

                     Delta:     180°00'00.0000" Right

                    Radius:           47.00

255473.3872   670094.53312+95.29(   10116)             PT

255566.2357   670109.16361+47.65(   10115)             PCC

255519.8114   670101.8484(   10114)             CC

255473.3872   670094.53310+00.00(   10113)             PC

Element: Circular

10117 511+29.95 0.00' 255519.8092 670101.8453

NOTES:

 

1. NEGATIVE (-) DENOTES LEFT OFFSET.

10034 236+00.00 0.00' 257045.0773 670342.0975
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HORIZONTAL AND
VERTICAL CONTROL

VERTICAL - THIS PROJECT IS REFERENCED TO NAVD 88.

PLANE COORDINATE SYSTEM (NAD 83/91). (NAD 83/2011).

HORIZONTAL - THIS PROJECT IS REFERENCED TO THE DELAWARE STATE 
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STATION OFFSET EASTINGNORTHING

HORIZONTAL /   VERTICAL CONTROL DATA

ELEVATIONPOINT

POINT STATION

SAND HILL ROAD
R /  W BASELINE ALIGNMENT CONTROL 

OFFSET NORTHING EASTING

10021

STATION OFFSET EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT

10020 200+00.00 0.00' 253762.9466 670779.5238

10033 205+00.00 0.00' 254102.5614 670412.5609

                                       

                                       

30008 670632.7386253898.79250.00'10+00.00

670999.7016253559.17770.00'15+00.0030009
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10019 197+00.00 0.00' 253559.1777 670999.7016

       

10019

NOTES:

2.

1.

NEGATIVE (-) DENOTES LEFT OFFSET.

SEE SHEET HV-06 FOR CURVE DATA CHARTS.

       
205+67.57

203+29.19

254165.2719 670378.5284 48.98'

253959.9144 670513.2787 48.54'
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WET POND

BMP NO. 1031

WET POND

BMP NO. 1032

RM

C

2
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NO. ITEM DESCRIPTION / TYPE LENGTH

CURB SCHEDULE
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20

C
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RC-07

RC-08

DESCRIPTION

ROADWAY CORE SCHEDULE

NO. STATION OFFSET

208+66.27

206+99.64

RC-07

RC-08

4" HMA

3.5" HMA, 0.5" ST, 0.5" ATB

42.5'LT.

12.9'LT.
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*

*

STATION OFFSET EASTINGNORTHING

RIGHT-OF-WAY MONUMENT SCHEDULE

NO. TYPE

M

31

M

32

M

30

8'(L) X 6'(W)

RIPRAP

6 SY R-4

6'(L) X 6'(W)

RIPRAP

4 SY R-4

19'(L) X 6'(W)

RIPRAP

13 SY R-4

19'(L) X 6'(W)

RIPRAP

13 SY R-4

P.B. 40-173

D.R. 4079-125

TER-PEN, LLC

135-15.00-118.00

LOT A

9-R
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O

CO

SW
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20 I.P.C.C. CURB AND GUTTER, TYPE 1-8 511'

21 I.P.C.C. CURB AND GUTTER, TYPE 1-8 612'
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SIGN

SHED

DI-29 ***210+20.98 * *

DI-30 ***209+69.90 * *

DI-31 ***207+01.66 * *

DI-32 ***208+47.26 * *

DI-33 ***209+54.59 * *

DI-40 ***204+97.80 * *

NO.

DRAINAGE INLET SCHEDULE

BOX SIZE GRATESTATION OFFSET INV. EL.T.G. EL.
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RL

C
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CONC.

2
2
.
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.
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'

2
2
.
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'

2
2
.
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2
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.
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15'(L) X 6'(W)
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2

UDO

3
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4
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NO. LENGTH DIS. EL.

UNDERDRAIN OUTLETS

*  TO BE SET IN FIELD.
A

C

BOX

UTILITY 

M

29

POLE/GUY

UTILITY

DND

DND

RL

O BOX

UTIL.

GATEWAY IMPROVEMENTS
SUSSEX

CP-05

WRAGEORGETOWN EAST
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O
M

27 M

28

29 205+20.00 -45.00' 254083.1193 670367.3171CAPPED REBAR

32 207+68.09 -45.00' 254271.8180 670192.8682CAPPED REBAR
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S.V.

RL

O

RM
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POLE

UTILITY

POLE

UTILITY

RL

O

POLE

UTILITY

PC

1

*CURB OPENING BENEATH SIDEWALK.  SEE DETAIL, SHEET DT-06

28 205+07.06 40.00' 254136.7135 670434.5488CAPPED REBAR UD

152

UD

154

UD

74

19'(L) X 6'(W)

RIPRAP

13 SY R-4

19'(L) X 6'(W)

RIPRAP

13 SY R-4

2 31 LF *

3 30 LF *

4 59 LF *

PIPE

CO

SW

CONSTRUCTION PLAN

26

T201804301

JAD

RRW

30 205+84.16 40.00' 254189.0846 670377.9604CONCRETE

31 205+87.95 -45.00' 254129.2709 670317.4490CONCRETE

27 205+06.32 35.00' 254132.5431 670431.6938CAPPED REBAR

2
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NOTES:

2.

1.

CONSTRUCT DOWNSPOUT DRAIN, SEE DETAIL ON SHEET DT-05.

SEE SHEET CP-10 FOR SCHEDULES.
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SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

CONSTRUCTION PLAN

27

T201804301

JAD

RRW

45'(L) X 4'(W)

RIPRAP

20 SY R-4

19'(L) X 6'(W)

RIPRAP

13 SY R-4

8'(L) X 6'(W)

RIPRAP

5 SY R-4

C

45

RM

O

9'(L) X 6'(W)

RIPRAP

6 SY R-4

27'(L) X 6'(W)

RIPRAP

18 SY R-4

FOREBAY

WET POND

BMP NO. 1033

WET POND

BMP NO. 1033

WET POND

BMP NO. 1031

2

W.V.
1

1

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20



CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDA / REVISIONS SECTION

SHEET NO.

N
:\

3
1
9
8

5
-
0
1
5
\

C
A

D
D
\

D
T

0
1
.d

g
n

5
/
1
/
2

0
2

0
8
:5

6
:5

9
 

A
M

CHEER CENTER CROSS WALK

2% 2%

12:1

PGA
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9:1 9:10.35%

SECTION B-B

SCALE: 1" = 5'

CLARK DRIVE

PROPOSED GRADE
CLARK DRIVE

EXISTING

(ITEM 301001)

8" GABC, TYPE B

2%

SECTION A-A

SCALE: 1" = 5'

O.G.

CLARK DRIVE

CONSTRUCTION BASELINE

(ITEM 705521)

8" SIDEWALK

CEMENT CONCRETE

PATTERNED PORTLAND

O.G.

B B

A
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8
'

6'10'6'

10
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SCALE: 1" = 5'

2
'

2
'

(ITEM 705521)

8" SIDEWALK

CEMENT CONCRETE

PATTERNED PORTLAND

SURFACE (ITEM 705007)

DETECTABLE WARNING

SIDEWALK SURFACE

SURFACE (ITEM 705007)

DETECTABLE WARNING

SIDEWALK SURFACE

N

CLARK DRIVE

BASELINE

CONSTRUCTION

R=4'

R=4'

TYPE 1-8, (ITEM 701013)

CONCRETE CURB

PORTLAND CEMENT

9:1

9:1

9:1

9:1

(ITEM 401005)

(CARBONATE STONE)

2" SUPERPAVE TYPE C, PG 64-22

80182

80181

80210
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80211

80212

80209

80345 80346

80201

80202

80218

80217

80203

80204

80216

80215

                                            

                                            

                                            

                                            

                                            

STATION OFFSETPOINT NO.

COORDINATE LIST

EASTINGNORTHING

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

(ITEM 401015)

4" SUPERPAVE TYPE B, PG 64-22

SCALE: NONE

PAVEMENT

PROPOSED

14"

6"

9"6"

2
"

1•
"
 
R

P.C.C. CURB TYPE 1-2, MODIFIED

1" BATTER8"

TYPE B (ITEM 705001)

4" OVER 4" GABC,

CONCRETE SIDEWALK

PORTLAND CEMENT

(ITEM 701013)

4" GABC, TYPE B 

TYPE 1-8 OVER

CONCRETE CURB

PORTLAND CEMENT

CROSSWALK CROSSWALK

CROSSWALK

10
.
7
5
'

4
'

14'14.75'

2%

5'

5
'

5
'

                                            

                                            80592     504+46.57     19.00  255199.7234 669729.5774 

80591     504+36.57     19.00  255189.8461 669728.0155 

80346     504+40.73     29.50  255192.3160 669739.0366 

80345     504+33.72     29.50  255185.3881 669737.9411 

80218     504+30.57     -4.00  255187.5121 669704.3607 

80217     504+36.57     -4.00  255193.4384 669705.2978 

80216     504+46.57     -4.00  255203.3157 669706.8597 

80215     504+52.57     -4.00  255209.2421 669707.7968 

80212     504+52.57      4.00  255207.9925 669715.6987 

80211     504+46.57      4.00  255202.0662 669714.7615 

80210     504+36.57      4.00  255192.1889 669713.1996 

80209     504+30.57      4.00  255186.2625 669712.2625 

80204     504+52.57    -14.75  255210.9211 669697.1788 

80203     504+46.57    -14.75  255204.9947 669696.2416 

80202     504+36.57    -14.75  255195.1174 669694.6798 

80201     504+30.57    -14.75  255189.1911 669693.7426 

80182     504+30.57     14.00  255184.7007 669722.1398 

80181     504+36.57     14.00  255190.6270 669723.0769 

80180     504+46.57     14.00  255200.5043 669724.6388 

80179     504+52.57     14.00  255206.4307 669725.5759 

WRA

DT-01

SCALE:  AS NOTED

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

CONSTRUCTION DETAILS

54

T201804301

JAD

RRW

BASE COURSE,  TYPE B

GRADED AGGREGATE 

14" GABC, TYPE B

(ITEM 705521)

8" SIDEWALK

CEMENT CONCRETE

PATTERNED PORTLAND

14" GABC, TYPE B

                                            

80591

80592

(ITEM 908014)

SEEDING, DRY GROUND

PERMANENT GRASS

(ITEM 908004)

TOPSOIL, 6" DEPTH

DRY GROUND (ITEM 908014)

PERMANENT GRASS SEEDING, 

TOPSOIL, 6" DEPTH(ITEM 908004)

15" RCP

DRAIN OUTFALL

3" PIPE FOR ROOF 

DRAIN OUTFALL

3" PIPE FOR ROOF 

8" TG-S (C)

8" TG-W (D)

2

2

2

2 ADDED LABELS.  R. WILLS - 5/1/20

(ITEM 501001)

PAVEMENT, 8"

CEMENT CONCRETE

PORTLAND

(ITEM 501001)

PAVEMENT, 8"

CEMENT CONCRETE

PORTLAND

(ITEM 501001)

PAVEMENT, 8"

CEMENT CONCRETE

PORTLAND
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3

4

5

6 SEE TEMPORARY SIGNAL PLAN SG-02 FOR SIGNAL WORK OCCURING DURING PHASE 1B.

CONSTRUCT REMAINDER OF AIRPORT ROAD UNDER DETOUR. PERMANENTLY CLOSE EXISTING AIRPORT ROAD SOUTH OF US 9.

SETUP VEHICULAR DETOUR PER DP-02 AND CLOSE AIRPORT ROAD (S 319) TO TRAFFIC.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-11 TO CS-13.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-05 TO ES-07.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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GATEWAY IMPROVEMENTS
GEORGETOWN EAST
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DWC

MJB

MAINTENANCE OF TRAFFIC
PLAN - PHASE 1B

DURING NON-LANE CLOSURE HOURS.

ALLOWABLE LANE CLOSURE HOURS OR DRUMS 

AIRPORT ROAD USING FLAGGING DURING 

MAINTAIN ACCESS TO STERLING CENTER VIA 

S
T
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R
L
IN
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E
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U
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STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

A

B

QUANTITY

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT
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E

DRUMS @ 10 LF O.C.

(48"x30")

R11-2

(24"x12")

R9-9

WRA

CS-25

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

95

T201804301

DWC

MJB

MAINTENANCE OF TRAFFIC
PLAN - PHASE 2A

SEQUENCE OF CONSTRUCTION - PHASE 2A

(48"x30")

(3) R11-2

435 LF

290 LF

DRUMS @ 10 LF O.C.

(48"x30")

(2) R11-2

DRUMS @ 35 LF O.C.

(SEE UTILITY RELOCATION PLANS)

INSTALL UNDERGROUND SEWER LINE

SHIFT TRAFFIC FOR PHASE 3.

TO 119+50 AT THE END OF PHASE 2, THEN IMMEDIATELY 

USING TA-10 CONSTRUCT THE SECTION FROM STA 117+25 

CENTER ENTRANCE.

MARKINGS AND SIGNING NORTH OF EXISTING CHEER 

FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT 

NORTH OF EXISTING CHEER CENTER ENTRANCE UP TO 

ROUNDABOUT AND PROPOSED SECTION OF SAND HILL ROAD 

CONSTRUCT BMP-1033, PROPOSED CLARK DRIVE, 

CENTER ENTRANCE AND IMPLEMENT DETOUR PLAN DP-03.

CLOSE SAND HILL ROAD NORTH OF THE EXISTING CHEER 

USING WEDGE AT THE END OF THE WORKDAY.

BUS STOP ACCESS AND RESTORE DRIVEWAY CONNECTIONS 

9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN 

TA-11B WHEN WORKING ADJACENT TO THE SHIFTED EB US 

CLOSE SHOULDER USING TA-3 OR USING TA-10 OR 

PROPOSED EB US 9 AND REMOVE TEMPORARY PAVEMENT. 

WITH US 9 TRAFFIC SHIFTED TO THE NORTH, CONSTRUCT 

MEASURES, SEE ES-10 TO ES-16.

INSTALL ALL EROSION AND SEDIMENT CONTROL 

ERADICATE CONFLICTING STRIPING.

MAINTENANCE OF TRAFFIC PLAN, SEE CS-24 TO CS-31.  

APPLY TEMPORARY STRIPING AS SHOWN ON THE 

THE PERMANENT WARNING SIGN SHEET.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON 

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20
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SEQUENCE OF CONSTRUCTION - PHASE 3

1

2

3

4

5

6

7

8

9

10 SEE TEMPORARY SIGNAL PLAN SG-04 FOR SIGNAL WORK OCCURING DURING PHASE 3.

DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF THE WORKDAY.

ADJACENT TO THE SHIFTED WB US 9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE 

CONSTRUCT PROPOSED WB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE SHOULDER USING TA-3 OR USE TA-10 WHEN WORKING 

AS SHOWN ON SIGNAL PLAN SG-04.

REMOVE DETOUR AND COORDINATE WITH DELDOT TRAFFIC / TMC TO HAVE THE SIGNAL PHASING UPDATED TO CONFIGURATION 3A, 

AND SIGNING ON REMAINDER OF SAND HILL ROAD.

CONSTRUCT REMAINING PORTION OF SAND HILL ROAD UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS 

CONSTRUCT RAISED ISLANDS IN CHEER CENTER PARKING LOT AND MILL AND OVERLAY EXISTING PARKING LOT.

  

CONSTRUCT DRIVEWAY CONNECTING RELOCATED CLARK DRIVE TO CHEER CENTER PARKING LOT AND REMOVE EXISTING CLARK DRIVE.

INTERSECTION.

SHIFT US 9 TRAFFIC TO THE SOUTH AND REMOVE DETOUR PLAN DP-03 AND IMPLEMENT DP-04 CLOSING SAND HILL ROAD AT US 9 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-15 TO ES-18.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-28 TO CS-32.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

A

B

QUANTITY

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

J
STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

B

B

B

A

(24"x12")

R9-9

(24"x12")

R9-9

WRA

CS-29

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

99

T201804301
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MJB

MAINTENANCE OF TRAFFIC
PLAN - PHASE 3

AND OPENING SAND HILL ROAD

PRIOR TO REMOVING DETOUR

CONTACT DELDOT TRAFFIC/TMC

(48"x30")

(2) R11-2

TEMPORARY STRIPING

TIE INTO EXISTING

OF WB TRAVEL LANE

TA-10 WHEN WORKING WITHIN 10'

OR CLOSE TRAVEL LANE USING 

CLOSE SHOULDER USING TA-3

BLACK-ON-ORANGE

(48"x48")

W1-4-DE

BLACK-ON-ORANGE

(48"x48")
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SHIFT
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AHEAD

SHIFT

LANE

(SEE UTILITY RELOCATION PLANS)

WATER AND SEWER LINES

INSTALL UNDERGROUND
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SEQUENCE OF CONSTRUCTION - PHASE 3

1

2

3

4

5

6

7

8

9

10 SEE TEMPORARY SIGNAL PLAN SG-04 FOR SIGNAL WORK OCCURING DURING PHASE 3.

DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF THE WORKDAY.

ADJACENT TO THE SHIFTED WB US 9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE 

CONSTRUCT PROPOSED WB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE SHOULDER USING TA-3 OR USE TA-10 WHEN WORKING 

AS SHOWN ON SIGNAL PLAN SG-04.

REMOVE DETOUR AND COORDINATE WITH DELDOT TRAFFIC / TMC TO HAVE THE SIGNAL PHASING UPDATED TO CONFIGURATION 3A, 

AND SIGNING ON REMAINDER OF SAND HILL ROAD.

CONSTRUCT REMAINING PORTION OF SAND HILL ROAD UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS 

CONSTRUCT RAISED ISLANDS IN CHEER CENTER PARKING LOT AND MILL AND OVERLAY EXISTING PARKING LOT.

  

CONSTRUCT DRIVEWAY CONNECTING RELOCATED CLARK DRIVE TO CHEER CENTER PARKING LOT AND REMOVE EXISTING CLARK DRIVE.

INTERSECTION.

SHIFT US 9 TRAFFIC TO THE SOUTH AND REMOVE DETOUR PLAN DP-03 AND IMPLEMENT DP-04 CLOSING SAND HILL ROAD AT US 9 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-15 TO ES-18.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-28 TO CS-32.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SIGNS AND BARRICADES SHALL BE
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EROSION AND SEDIMENT
CONTROL PLAN
MOT STAGE 1B

SF

80'

INCIDENTAL TO THE COST OF THE SUMP PITS.

PRIOR TO DISCHARGE. COST OF FILTERING DEVICES SHALL BE 

BAGS, PORTABLE SEDIMENT TANK, OR OTHER APPROVED MEANS

DISCHARGE FROM SUMP PITS SHALL BE TREATED WITH FILTER

STABLE OUTFALL FOR PUMPED DISCHARGE. SEDIMENT LADEN 

LOCATING SUMP PITS AND PROVIDING ADEQUATE PUMPS AND

NECESSARY. CONTRACTOR SHALL BE RESPONSIBLE FOR

SUMP PITS SHALL BE USED FOR DEWATERING WORK AREA AS

SUMP PIT (SP)

NOTES:

 

 

1.

CONTROL, CURB INLET (905005).

PRICE PER EACH (ONE PER INLET) FOR INLET SEDIMENT

PROTECTION SHALL BE PAID AT THE CONTRACT UNIT

AND CENTERED ACROSS CURB OPENING. THE INLET

COMPOST FILTER LOG PLACED IN GUTTER FLOWLINE

CONSIST OF 8 FOOT LONG, 12 INCH DIAMETER

INLET PROTECTION FOR CURB OPENING INLETS SHALL

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20
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EXISTING UTILITY EASEMENT
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NO. TONS

STABILIZED CONSTRUCTION ENTRANCE

STATION OFFSET

12-1 507+67.41 10' LT. 60

12-2 505+02.03 9' RT. 60

12-3 216+75.37 3' RT. 60

NO.

SEDIMENT BASIN SCHEDULE

CLEAN-OUT ELEV.(EL)

FACILITY AREA, AC.

REQUIRED STORAGE (Vs), CY

4.54
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42.31
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SEE NOTE, THIS SHEET

SAME DAY STABILIZATION,

UNSTABILIZED OVERNIGHT.

EACH WORK DAY. NO DISTURBED AREA SHALL BE LEFT

BE DISTURBED THAT CANNOT BE STABILZIED BY THE END OF 

STABILIZED BY THE END OF EACH WORK DAY. NO AREA SHALL

ALL AREAS IDENTIFIED FOR SAME DAY STABILIZATION MUST BE

SAME DAY STABILIZATION NOTE

NO. L.F.STATION SIZE

TEMPORARY PIPE

12-1 510+06 15" RCP 50

2888
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WET STORAGE, CY

DRY STORAGE, CY

TP
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CONTROL PLAN
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INCIDENTAL TO THE COST OF THE SUMP PITS.

PRIOR TO DISCHARGE. COST OF FILTERING DEVICES SHALL BE 

BAGS, PORTABLE SEDIMENT TANK, OR OTHER APPROVED MEANS

DISCHARGE FROM SUMP PITS SHALL BE TREATED WITH FILTER

STABLE OUTFALL FOR PUMPED DISCHARGE. SEDIMENT LADEN 

LOCATING SUMP PITS AND PROVIDING ADEQUATE PUMPS AND

NECESSARY. CONTRACTOR SHALL BE RESPONSIBLE FOR

SUMP PITS SHALL BE USED FOR DEWATERING WORK AREA AS

SUMP PIT (SP)

CONTROL.
*SEE SW-09 FOR WEIR WALL OUTLET SEDIMENT

*SEE ED-01 FOR ADDITIONAL INFORMATION.

NO. LENGTHOFFSETBEGIN STA. END STA. *TYPE

EARTH DIKE

UNIT PRICE PER TON.
REHABILITATION SHALL BE PAID PER 
*QUANTITY FOR INITIAL INSTALLATION. 

USED AS SEDIMENT BASIN 12-1

BMP NO. 1033 WET POND TO BE

WET POND FOREBAY

BMP NO. 1033

USED AS SEDIMENT BASIN 9-1

BMP NO. 1031 WET POND TO BE

NOTES:
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CONTROL, CURB INLET (905005).

PRICE PER EACH (ONE PER INLET) FOR INLET SEDIMENT

PROTECTION SHALL BE PAID AT THE CONTRACT UNIT

AND CENTERED ACROSS CURB OPENING. THE INLET

COMPOST FILTER LOG PLACED IN GUTTER FLOWLINE

CONSIST OF 8 FOOT LONG, 12 INCH DIAMETER

INLET PROTECTION FOR CURB OPENING INLETS SHALL
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P.B. 62-346
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EASEMENT #1

EXISTING ACCESS EASEMENT
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EASEMENT #3
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EACH WORK DAY. NO DISTURBED AREA SHALL BE LEFT

BE DISTURBED THAT CANNOT BE STABILZIED BY THE END OF 

STABILIZED BY THE END OF EACH WORK DAY. NO AREA SHALL

ALL AREAS IDENTIFIED FOR SAME DAY STABILIZATION MUST BE

SAME DAY STABILIZATION NOTE

UNIT PRICE PER TON.

REHABILITATION SHALL BE PAID PER 

*QUANTITY FOR INITIAL INSTALLATION. 

WET POND FOREBAY

BMP NO. 1033

WET POND

BMP NO. 1033

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20
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EASEMENT #5
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NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

LIGHTING STANDARD SCHEDULE

HEIGHT

30'

30'

30'

30'

N/A

N/A

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED DELMARVA UTILITY POLE.

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED VERIZON UTILITY POLE.

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

LS

13
LS

9

LS

8

LS

7

LS

EX

RM

D

LS

EX

RM

D

LS

15

LS

16

LS

18

LS

12

LS

11

CA

R

JW

4

PB

6

30'

30'

30'

N/A

N/A

N/A 12'

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

30'

7

8

9

10

11

12

13

14

15

2

SR

1

SR

3

SR

6

SR

11

SR

JW

4

12

SR

13

SR

110+30.7 57.4' LT.

214+39.5 54.9' LT.

SEE NOTE 1

SEE NOTE 2

SEE NOTE 2
SEE NOTE 2

SEE NOTE 2
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4
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L
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0
3

- LI-04

LS

14

SEE NOTE 1

SEE NOTE 1

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

DISTANCE INSTALLATIONDESCRIPTION
CONDUITS

# OF
SIZE

** SERVICE RUN CONTINUES TO ADJACENT SHEET
* RIGID GALVANIZED STEEL CONDUIT
NOTE: SERVICE RUN DISTANCE REFLECTS CONDUIT LENGTH ONLY.

3.0" 29' (2)#6,(1)#6 GROUND TRENCH15

2.0" 10' (3)#2,(1)#2 GROUND - LOAD SIDE TRENCH12*

4.0" 108' (4)#6,(1)#6 GROUND TRENCH18

3.0" 182'** (2)#6,(1)#6 GROUND TRENCH16

4.0" 133' (4)#6,(1)#6 GROUND TRENCH17

LS

20

30'N/A 12' 250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT16

17

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT12'N/A

JW

1

SEE NOTE 2

SEE NOTE 3

LS

17

4

SR

PB

6
PB

6

5

SR

7

SR 8

SR 9

SR
10

SR

JW

1
JW

1

PB

6

LS

10

SEE NOTE 1

LS

EX

LS

EX

LS

19

SEE NOTE 1

18

30'N/A 12' 250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT19

20

3.0" 15' (2)#6,(1)#6 GROUND TRENCH19

3.0" 191'** (2)#6,(1)#6 GROUND TRENCH110

4.0" 131' (2)#6,(1)#6 GROUND TRENCH14

4.0" 200' (4)#6,(1)#6 GROUND BORE111

3.0" 20' (2)#6,(1)#6 GROUND TRENCH112

4.0" 107'** (4)#6,(1)#6 GROUND TRENCH113

N/A

N/A

161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

4'

15'

4'

4'

12'

15'

15'

15'

4'

47.1' LT.107+49.4

109+37.3 50.5' LT.

213+50.8 58.5' RT.

112+39.5 58.1' LT.

114+48.9 53.0' LT.

107+13.0 43.3' RT.

108+47.8 53.7' RT.

109+59.7 56.6' RT.

44.8' LT.210+85.8

211+56.7 53.1' RT.

112+12.8 49.9' RT.

113+40.9 39.7' RT.

2.0" 8' (3)#2,(1)#2 GROUND - LINE SIDE TRENCH11*

4.0" 8' (8)#6,(4)#6 GROUND TRENCH43

4'

PANELBOARD SE

LOAD SERVED
CIRCUIT BREAKER

LOAD SERVED
NO.

CKT.

NO.

CKT.

FRAME TRIP POLE

CIRCUIT BREAKER

FRAME TRIP POLE

120211203-161W LED

SURFACE MOUNTED

240 VOLTS

100 AMP BUS

ENCLOSURE: BASE MOUNTED CABINET

SOLID NEUTRAL

AIC RATING - 22 KAIC

1 PHASE, 3 WIRE + GROUND

100 AMP MCCB

100 100

120431202-161W LED 100 100

12065120100 100

12087120100 100

SPARE

SPARE

3-161W LED

2-161W LED

SPARE

SPARE

100 20 1 100 20 19 10SPARE SPARE

3

2

1

3

WRA

LI-02

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

LIGHTING PLAN

133

T201804301

DWC

MJB

NOTES:

3.

2.

1.

STANDARD NO. T-17 (2013). 

FURNISH AND INSTALL ELECTRICAL SERVICE PEDESTAL (100 AMP) PER DELDOT 

LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED AT APPROXIMATELY 30 FT.

DELMARVA POWER SHALL INSTALL A 4 FT BRACKET ARM WITH 250 WATT EQUIVALENT 

LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED AT APPROXIMATELY 30 FT.

DELMARVA POWER SHALL INSTALL A 12 FT BRACKET ARM WITH 250 WATT EQUIVALENT 

40'

40'

40'

40'

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20
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AIRPORT ROAD (S 319)

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

LIGHTING STANDARD SCHEDULE

HEIGHT

24 15' 161 W LED, IES TYPE 2 DISTRIBUTION1 209+76.1 46.9' RT.

PB

6

6

SR

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

DISTANCE INSTALLATIONDESCRIPTION
CONDUITS

# OF
SIZE

** SERVICE RUN CONTINUES TO ADJACENT SHEET
* RIGID GALVANIZED STEEL CONDUIT
NOTE: SERVICE RUN DISTANCE REFLECTS CONDUIT LENGTH ONLY.

3.0" 182'** (2)#6,(1)#6 GROUND TRENCH16

M
A
T
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H
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IN

E
 
S
T
A
. 
2
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+
5
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0
2

LS

24

WRA

LI-04

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

LIGHTING PLAN
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T201804301

DWC

MJB

40'

NOTE:

1.

AT APPROXIMATELY 30 FT.

EQUIVALENT LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED 

DELMARVA POWER SHALL INSTALL A 12 FT BRACKET ARM WITH 250 WATT 

LS

33

SEE NOTE 1

30'N/A 12' 250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT33 208+97.5 41.1' LT.

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED DELMARVA UTILITY POLE.

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20
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NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

LIGHTING STANDARD SCHEDULE

HEIGHT

30'

30'

N/A

N/A

12'

12'

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED DELMARVA UTILITY POLE.

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT
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SEE NOTE 1
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SEE NOTE 1

30'N/A 12' 250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT27

LS

28

SEE NOTE 1

LS

27

NOTE 1

SEE 

13

SR

JW

1

PB

6
14

SR

15

SR 16

SR
17

SR

18

SR

JW

1 JW

1
JW

1

PB

6

PB

6

PB

6

LS

29

LS

30

LS

31

LS

32

19

SR

20

SR

LS

EX

LS

EX

LS

EX

LS

EX

LS

EX

NOTE 3

SEE 

LS

EX

NOTE 3

SEE 

LS

EX

NOTE 4

SEE 

LS

EX
LS

EX

NOTE 4

SEE 
NOTE 4

SEE 

LS

EX

LS

EX

NOTE 4

SEE 

LS

EX
NOTE 4

SEE 

LS

EX

LS

EX LS

EX

NOTE 4

SEE 
LS

EX

LS

EX

LS

EX

RM

D

SEE NOTE 2

30'N/A 12'28

29

30 161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION15'

15'

31

32 161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION15'

15'

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

DISTANCE INSTALLATIONDESCRIPTION
CONDUITS

# OF
SIZE

3.0" 29' (2)#6,(1)#6 GROUND TRENCH116

4.0" 116' (4)#6,(1)#6 GROUND TRENCH118

4.0" 209' (4)#6,(1)#6 GROUND TRENCH117

3.0" 78' (2)#6,(1)#6 GROUND TRENCH119

4.0" 107'** (4)#6,(1)#6 GROUND TRENCH113

** SERVICE RUN CONTINUES TO ADJACENT SHEET
NOTE: SERVICE RUN DISTANCE REFLECTS CONDUIT LENGTH ONLY.

4.0" 222' (4)#6,(1)#6 GROUND TRENCH115

3.0" 216' (2)#6,(1)#6 GROUND TRENCH120

215+80.0 39.5' LT.

217+94.7 41.5' LT.

219+37.1 41.5' LT.

221+15.2 40.5' LT.

42.0' RT.214+75.6

216+82.5 42.2' RT.

221+00.7 44.8' RT.

222+34.0 29.7' RT.
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NOTES:

4.

3.

2.

1.

MEET OR EXCEED EXISTING CONDITIONS AND NEC.

PARKING LOT LIGHTING TO REMAIN. ALL WIRING OF PROPOSED POLES SHALL 

CONCRETE POLE BASE AND SQUARE TUBE POLE THAT MATCHES THE EXISTING 

THE CONTRACTOR SHALL RELOCATE THE EXISTING LUMINAIRE ONTO A NEW 

OR RELOCATE THE EXISTING POLE IF UNABLE TO ROTATE THE EXISTING LIGHT.

DELMARVA POWER SHALL ROTATE THE EXISTING LEASED LIGHT, AS SHOWN.

APARTMENTS.

REMOVE THE LIGHT FROM THE EXISTING ACCOUNT WITH THE CHEER CENTER 

DELMARVA POWER SHALL REMOVE THE EXISTING LEASED POLE AND LIGHT AND 

AT APPROXIMATELY 30 FT.

EQUIVALENT LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED 

DELMARVA POWER SHALL INSTALL A 12 FT BRACKET ARM WITH 250 WATT 

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

40'

40'

40'

40'

3.0" 5' (2)#6,(1)#6 GROUND TRENCH114

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20
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P.B. 62-346

EASEMENT #5

EXISTING DRAINAGE EASEMENT

P.B. 91-36

D.R. 3024-328, 

GRANTED TO DELDOT

PERMANENT EASEMENT

10' DRAINAGE EASEMENT PB 70-26

P.B. 39-185

D.R. 2052-152

AND MARTHA O. HERNANDEZ

ALEJANDRO C. HERNANDEZ

135-15.00-119.03

LOT 2

P.B. 39-185

P.B. 70-26

P.B. 214-117

D.R. 4136-117

ACADEMY FOUNDATION, INC.

SUSSEX PREPARATORY

135-15.00-119.02

P.B. 198-94

D.R. 4156-158

CHEER, INC.

135-15.00-25.01

P.B. 60-90

D.R. 4148-165

STERLING SQUARE, LLC

135-15.00-115.06

LOT 1

P.B. 60-90

D.R. 4410-107

STERLING SQUARE, LLC

135-15.00-115.09

LOT 3

P.B. 91-36

D.R. 3102-291

GEORGETOWN EAST PARK CENTER, LLC

135-15.00-39.01

LOT 1
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D.R. 3102-291

PARK CENTER, LLC

GEORGETOWN EAST
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D.R. 2004-182
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P.B. 40-173

D.R. 4079-125

TER-PEN, LLC

135-15.00-118.00

LOT A
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C
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SIG.

SIG.

AB

O

VER.
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O
VER.

VER.

TG-W

DND

RL

OVALLEY

BROAD

VALLEY

BROAD

TG-W

TG-S

TG-W

TG-S

C

AB

C

AB

C

AB

DNDTG-W

TG-W

DND

C

AB

C

AB

TG-S

C

AB
TG-S

DNDTG-S

DNDTG-S

RM

C

DND TG-S

DND

TG-S

UTILITY GRND EL. COVER O.D. & MATERIAL

UTILITY TEST HOLE SCHEDULE

NO. STATION OFFSET

1.82'

3.50'

3.67'

3.50'

3.27'

3.34'

2.04'

2.19'

1.38'

3.01'

3.65'

3.09'

2.15'

3.03'

3.80'

2.56'

1ƒ" D.B. CABLE

1ƒ" D.B. CABLE

1ƒ" D.B. CABLE

10•" PLASTIC PIPE

10•" PLASTIC PIPE

1" D.B. CABLE

(2)1•" PLASTIC CONDUITS

1†" D.B. CABLE

1ƒ" PLASTIC CONDUIT

1†" D.B. CABLE

(4)4•" PLASTIC CONDUITS

8•" PLASTIC PIPE

3/8" D.B. CABLE

4•" PLASTIC PIPE

(2)1•" PLASTIC CONDUITS

8•" PLASTIC PIPE

VER-C

VER-C

VER-C

TG-W

TG-W

VER-C

VER-C

VER-C

DP-E

VER-C

VER-C

TG-W

VER-C

TG-SHC

BV-C

TG-W

TH-42            110+32.31   68.39'LT    47.45'  

TH-35            112+47.56   16.34'RT    48.01'                      

TH-34            111+65.43   15.46'RT    48.23'                      

TH-33            111+30.70   38.09'RT    47.09'                      

TH-32            110+86.39   27.82'LT    47.75'                      

TH-30            108+94.17   81.78'RT    48.18'                      

TH-29            108+65.41   90.23'RT    48.00'                      

TH-28            108+62.48   80.73'RT    47.92'                      

TH-27            108+39.27   43.59'RT    48.83'                      

TH-25            108+28.50   31.24'RT    48.59'                      

TH-24            108+24.17   27.26'RT    48.39'                      

TH-23            108+19.83   28.63'LT    48.18'                      

TH-22            107+03.93   34.14'RT    47.92'                      

TH-21            106+89.36   34.61'RT    47.84'                      

TH-20            106+60.23   22.35'RT    48.41'                      

TH-19            106+63.52   28.45'LT    47.97'                      

1

2

3

4
6

5

6

MH

7

MH

8

MH

FIELD SURVEYED. THE CONTRACTOR SHALL LOCATE EXISTING UTILITIES PRIOR TO CONSTRUCTION.

*WATER SERVICES, METERS, AND SEWER LATERALS SHOWN ARE APPROXIMATE AND HAVE NOT BEEN 

7 ARV

2

WRA
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GATEWAY IMPROVEMENTS
GEORGETOWN EAST

UTILITY RELOCATION PLAN
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RRW
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5.

4.
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1.

VALVE. SEE DETAIL D2-7 ON SHEET DT-03.

RELOCATE EX. FIRE HYDRANT AND WATER

DETAIL ON SHEET DT-04. 

INSTALL ARV. SEE AIR RELEASE VALVE 

ON SHEET DT-03.

INSTALL DOGHOUSE MANHOLE. SEE DETAIL D4-5 

PROVIDE 95 LF 12" STEEL CASING UNDER US 9.

PROVIDE 115 LF 16" STEEL CASING UNDER US 9.

HILL ROAD.

PROVIDE 100 LF 16" STEEL CASING UNDER SAND 

SLEEVE AS NECESSARY.

CONNECT TO EX. WATER WITH TEE. PROVIDE SOLID 

SOLID SLEEVE AS NECESSARY.

CONNECT TO EX. WATER WITH 45° H.B. PROVIDE 

8

2

2

2 ADDED FIRE HYDRANT AND WATER VALVE. ADDED NOTE 8.  R. WILLS - 5/1/20
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P.B. 70-25

P.B. 214-117

D.R. 4136-117

SUSSEX PREPARATORY ACADEMY FOUNDATION, INC.

135-15.00-119.00

P.B. 40-173

D.R. 3753-258

AND MARJORIE A. SHORT

CHARLES F. SHORT

135-15.00-116.00

LOT F
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PROPERTIES, LLC

D.M. TAYLOR
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1.

RELOCATE EX. FIRE HYDRANT AND WATER VALVE. SEE DETAIL D2-7 ON SHEET DT-03.

INSTALL ARV. SEE AIR RELEASE VALVE DETAIL ON SHEET DT-04.

NECESSARY.

CONNECT TO EX. WATER WITH 22.5° H.B. PROVIDE SOLID SLEEVE AS 

CONNECT TO EX. FORCE MAIN. PROVIDE SOLID SLEEVE AS NECESSARY.
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2 ADDED FIRE HYDRANT AND WATER VALVE. ADDED NOTE 4.  R. WILLS - 5/1/20
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DT-03.

RELOCATE EX. FIRE HYDRANT AND WATER VALVE. SEE DETAIL D2-7 ON SHEET 

INSTALL ARV. SEE AIR RELEASE VALVE DETAIL ON SHEET DT-04.

SLEEVE AS NECESSARY.

CONNECT TO EX. FORCE MAIN WITH 90° H.B. PROVIDE SOLID 
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2 ADDED FIRE HYDRANT AND WATER VALVE. ADDED NOTE 3.  R. WILLS - 5/1/20
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US 9 (S 18, LEWES-GEORGETOWN HIGHWAY)

** QUANTITY CONTINUES ON ADJACENT SHEET

4.0 IN T7

3.0 IN T8

NOTES:

ALL CABLES ARE NEW

* PROPOSED RIGID GALVANIZED STEEL

SERVICE FEED

PROPOSED

1 4.0 IN T9

1 4.0 IN T11
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M
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E STA. 214+
50 - SS-06

(1) 2/#8 U.F. W/ GROUND - LINE SIDE

205 FT**

(1) 2/#8 U.F. W/ GROUND - LOAD SIDE

EMPTY

CCTV CAMERA CABLES

SIG-CON

SIGN

PRIVATE

SIGNING, STRIPING,

MJB

AFD

GATEWAY IMPROVEMENTS
SUSSEX

SS-02

WRAGEORGETOWN EAST

149

T201804301

AND CONDUIT PLAN

I

11.0'

11

CO

JW

4

JW

7

3

CO

5

CO

6

CO

CA

M

8

CO

7

CO

PB

3

PL

12CAMERA
50' CCTV

4

CO

14 FT EMPTY

EMPTY

275 FT EMPTY

454 FT**

US 9 (S 18, E. MARKET STREET)

1

E

+758'

8
'

8'

8
'

SCAM178

NOTE 3

SEE

3.

2.

1.

NUMBER 2019-AEA-12437-OE.

WITHIN 5 DAYS OF THE INSTALLATION OF THE 50' CCTV POLE.  REFERENCE AERONAUTICAL STUDY 

DELDOT'S TRAFFIC CONTRACTOR SHALL FILL OUT FAA FORM 7460-2 (NOTICE OF ACTUAL CONSTRUCTION) 

IS IN PLACE.

THE CONTRACTOR SHALL CONTACT DENISE KSIAZEK (DELDOT) AT 302-981-6464 ONCE ALL ITMS CONDUIT

HDPE SDR-13.5 WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND

2 14 FT

8 FT CCTV CAMERA CABLES

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20



CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDA / REVISIONS SECTION

SHEET NO.

N
:\

3
1
9
8

5
-
0
1
5
\

C
A

D
D
\

S
S

0
5
.d

g
n

5
/
1
/
2

0
2

0
8
:5

8
:1

7
 

A
M

SCHOOL

PATTERN

TRAFFIC

NEW

9

EAST

WEST

9

404

404

SPEED
LIMIT

35

STOP

WV

INV:45.54

INV:47.56

INV:47.86

IN
V
:4

5
.5

4

IN
V
:4

5
.8

9

T
O
P
:4

9
.5

4

D
M

H
(1
0
8
4
6
)

INV:47.07

DIR. ONLY

DIR. ONLY

205+00 206+00

207+00

208+00

209+00

210+00

EXISTING R/W

EXISTING R/W

TCE-1

TCE-2

R/W
R/W-2

R/W

R/W

R/W

TCE-3
PE-5

P
E
-
5

P
E
-
5

TCE-4

TCE-4

PE-6

P
E
-
7

P
E
-
7

TCE-4

T
C
E

BV-C

A

33+00

34+00

24+00

8" TG-S-30

8" TG-S-30

30+00

31+00

32+00

20+00 21+00

22+00

23+00

8" TG-S-30

10" TG-W-20

10" TG-W-20

TV

TV

F.H.

W.V.

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

A

B

C

QUANTITY

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

E

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

G
MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING,(ITEM 817014)(2' LINE, 2' GAP, 2' LINE)

10" BROKEN WHITE EPOXY RESIN PAINT, PERMANENT PAVEMENT

STRIPING (ITEM 817002)

5" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

J
STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING,(ITEM 817014)(2' LINE, 2' GAP, 2' LINE)

10" BROKEN WHITE EPOXY RESIN PAINT, PERMANENT PAVEMENT

STRIPING (ITEM 817006)

12" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING (ITEM 817002)

5" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

N
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B = BORE, T = TRENCH, O = OPEN CUT

ITMS CONDUIT RUN SCHEDULE
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EMPTY

11

12

205 FT**

** QUANTITY CONTINUES ON ADJACENT SHEET
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13 1 4.0 IN 258 FT** T EMPTY
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C
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NOTES:

3.
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1.

IS IN PLACE.

THE CONTRACTOR SHALL CONTACT DENISE KSIAZEK (DELDOT) AT 302-981-6464 ONCE ALL ITMS CONDUIT

HDPE SDR-13.5 WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND

MAXIMUM OF 180 DAYS. STATE FORCES SHALL BE RESPONSIBLE FOR REMOVING THE W23-2P-DE SIGN.

THE PROPOSED W23-2P-DE SIGN SHALL BE INSTALLED FOR A MINIMUM OF 30 DAYS AND A

SS-05

6

SS-05

10A

SS-05

10B

SS-05

10C

SS-05

10D

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20
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STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

A

B

C

QUANTITY

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT
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STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING,(ITEM 817014)(2' LINE, 2' GAP, 2' LINE)

10" BROKEN WHITE EPOXY RESIN PAINT, PERMANENT PAVEMENT

STRIPING (ITEM 817006)

12" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING (ITEM 817002)

5" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)
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STRIPING, SYMBOL/LEGEND, (ITEM 817002)
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1.

RESPONSIBLE FOR REMOVING THE W23-2P-DE SIGN.

OF 30 DAYS AND A MAXIMUM OF 180 DAYS. STATE FORCES SHALL BE

THE PROPOSED W23-2P-DE SIGN SHALL BE INSTALLED FOR A MINIMUM

NOTE:

2

2 ADDED FIRE HYDRANT AND WATER VALVE. R. WILLS - 5/1/20
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