STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. Box 778
DOVER, DELAWAR E 19203

JENNIFER COHAN
EEEEEEEEE

VIA OVERNIGHT DELIVERY
April 9, 2018

Contract No. T201807702.01
Structure Maintenance, North District, Open End, FY19-FY21
New Castle County

Ladies and Gentlemen:
Enclosed is Addendum No. 3 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page in the Proposal.
2. The following Plan Sheets have been revised and replaced, 16 and 17. Plan sheet 19 has been added.

3. Six (6) pages, Bid Proposal Forms, pages 3, 4, 5, 6, 7 and 10, revised, to be substituted for the same
pages in the Proposal. Item Numbers 625000 and 611001 have been added and Item Number 611004
has been deleted.

4. Expedite File Disc, Amendments No. 2.

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,
~signature on file~

Robert A. Kovacs
Competitively Bid Contracts Coordinator
Delaware Department of Transportation
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STATE OF DELAWARE

A

DelDOT
DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT _T201807702.01

Structure Maintenance, North District, Open End, FY'19-21

New Castle County

ADVERTISEMENT DATE: March 12, 2018
COMPLETION TIME: 1.095 Calendar Days

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION
AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time Aprd+6-April 17, 2018



CONTRACT No : T201807702

DELAWARE DEPARTMENT OF TRANSPORTATION

Addendum No. 3
April 9, 2018

Structure Maintenance, North District, Open End, FY19-21

ITEM # ITEM DESCRIPTION UNIT | QUANTITY
202000 Excavation and Embankment CYy 200.00
209001 Borrow, Type A CY 50.00
209006 Borrow, Type F CcY 50.00
Removal Of Existing Portland Cement Concrete Pavement, Curb,
211001 9 Sidewalk ETC SY 25.00
211500 Tree Removal 6" to 14.9" EACH 4.00
211501 Tree Removal 15" to 18.9" EACH 2.00
211502 Tree Removal Greater than 25" to 37" EACH 2.00
211503 Tree Removal Greater than 37" to 49" EACH 2.00
211504 Tree Removal Greater than 49" EACH 1.00
301002 Graded Aggregate Base Course, Type B Patching CYy 25.00
302002 Delaware No.3 Stone TON 25.00
401029 Superpave Type C, PG 64-22, Patching TON 25.00
401030 Superpave Type B, PG 64-22, Patching TON 25.00
402000 Warm-Mix Patching SY-IN 250.00
403000 Hot-Mix Bituminous Concrete a(r_mlfié?\;)Cold-Laid Bituminous Concrete TON 50.00
504001 Crack And Joint Sealing Less Than 3/4" Wide LF 100.00
504002 Crack And Joint Sealing 3/4" to 1 3/4" Wide LF 100.00
BOIS0S Cleaning Bridge Scupper EA 5.00
610000 Portland Cement Concrete Masonry, Class A CY 10.00
611004 Bar-Reinforcement-Epoxy-Coated LB 7:5600-00
613001 Silicone-Based Acrylic Concrete Sealer SF 8,000.00
613002 Silane-Based Concrete Deck Sealer SF 5,000.00
616501 Moisture Cured Urethane Paint System (Recoating) SF 300.00
619000 Stone Masonry SF 400.00
619002 Pointing Existing Masonry SF 100.00
619500 Concrete Block Slope Paving Repair, 4" SY 100.00
619501 Concrete Block Slope Paving Repair, 6" SY 100.00
623004 Clean and lubricate Bridge Bearings EACH 30.00
624000 Prefabricated Expansion Joint System, 3" LF 200.00
624005 Strip Seal Expansion Joint, 3" LF 200.00
624009 Asphaltic Plug Joint LF 500.00
624010 Silicone Joint Seal 1" LF 500.00
624011 Silicone Joint Seal 2" LF 400.00
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Addendum No. 3
April 9, 2018

Structure Maintenance, North District, Open End, FY19-21

62404 Silicone-Joint- Seal 2" LE 400.00
624012 Silicone Joint Seal 3" LF 100.00
624500 Joint Repair With Elastomeric Concrete, 2" LF 400.00
625001 Furnishing Latex-Modified Concrete Overlay CcY 10.00
628001 Repair Of Concrete Structures By Epoxy Injection LF 400.00
628011 Crack Sealing Bridge Decks, Approach Slabs, Sidewalk, ETC. LF 2,500.00
628020 Rout And Seal Cracks LF 300.00
628040 Shallow Spall Repair CF 300.00
628041 Deep Spall Repair CF 650.00
628042 Rehabilitation of P.C.C Masonry CcYy 25.00
628051 Deck Repair, 1" To 3" Depth SF 1,800.00
628052 Deck Repair, 3" To < Full Depth SF 1,800.00
628053 Deck Repair, Full Depth SF 400.00
628070 Drilling Holes And Installing Dowels EACH 150.00
628500 Embeded Galvanic Anodes EACH 25.00
701013 Portland Cement Concrete Curb, Type 1-8 LF 25.00
701014 Portland Cement Concrete Curb, Type 2 LF 25.00
705001 P.C.C. Sidewalk, 4" SF 50.00
705002 P.C.C. Sidewalk, 6" SF 150.00
705007 Sidewalk Surface Detectable Warning System SF 50.00
705008 Curb Ramp, Type 1 SF 50.00
705009 Curb Ramp, Type 2,3, And/Or 4 SF 50.00
707001 Riprap, R-4 SY 50.00
707002 Riprap, R-5 SY 150.00
707012 Riprap, R-6 TON 150.00
708003 Geotextiles, Riprap Sy 50.00
760010 Pavement Milling, Hot-Mix SY-IN 1,500.00
760013 Pavement Milling, Concrete SY-IN 1,000.00
762000 Saw Cutting, Hot Mix LF 100.00
762001 Saw Cutting, Concrete, Full Depth LF 1,000.00
763000 Initial Expense LS 1.00
801000 Maintenance Of Traffic LS 1.00
802003 Arrowpanels, Type C EADY 400.00
803001 Furnish And Maintain Portable Changeable Message Sign EADY 400.00
804001 Furnish And Maintain Portable Light Assembly EADY 75.00
805001 Plastic Drums EADY | 25,000.00
806001 Traffic Officers HR 250.00
807001 Furnish and Install Temporary PCC Safety Barrier, Unpinned LF 500.00
807003 Furnish and Install Temporary PCC Safety Barrier, Pinned in Concrete LF 150.00
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Structure Maintenance, North District, Open End, FY19-21

611001

Bar Reinforcement, Epoxy Coated

LB

7,500.00

[

625000

Latex Modified Concrete Overlay Installation

SY-IN

3600.00
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201807702.01 PROJECT (S) : T201807702
All figures must be typewritten.
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [———mmmm - [===———— ==
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|613001 SILICONE-BASED | | |
0210 |ACRYLIC CONCRETE SEALER | 8000.000 | |
| | SF | |
|613002 SILANE-BASED | | |
0220 | CONCRETE DECK SEALER | 5000.000 | |
| | SF | |
|616501 MOISTURE CURED | | |
0230 |URETHANE PAINT SYSTEM | 300.000] |
| (RECOATING, S.F.) | SF | I
|619000 STONE MASONRY | | |
0240 | 400.000| |
| | SF | |
|619002 POINTING EXISTING | | |
0250 | MASONRY | 100.000| |
| | LE | |
|619500 CONCRETE BLOCK | | |
0260 | SLOPE PAVING REPAIR, 4" | 100.000] |
| I SY | |
|619501 CONCRETE BLOCK | | |
0270 | SLOPE PAVING REPAIR, 6" | 100.000| |
| I SY | |
| 623004 CLEAN AND GREASE | | |
0280 |BRIDGE BEARINGS | 30.000] |
| |EACH | |
| 624000 PREFABRICATED | | |
0290 |EXPANSION JOINT SYSTEM, | 200.000] |
3" | LF | |
| 624005 STRIP SEAL GLAND, | | |
03001|3" | 200.000| |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201807702.01 PROJECT (S) : T201807702
All figures must be typewritten.
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY e el [
| | AND UNITS | DOLLARS CTS DOLLARS |CTS
|624009 ASPHALTIC PLUG | |
0310 | JOINT | 500.000|
| |LF |
|624010 SILICONE JOINT | |
0320 |SEAL, 1" | 500.000|
| |LF |
|624011 SILICONE JOINT | |
0330 |SEAL, 2" | 400.000|
| |LF |
|624012 SILICONE JOINT | |
0340|SEAL, 3" | 100.000|
| |LF |
| 624500 JOINT REPAIR WITH | |
0350 |[ELASTOMERIC CONCRETE 2" | 400.000]
| |LF |
| 625001 FURNISHING | |
0360 | LATEX-MODIFIED CONCRETE | 10.000]
| OVERLAY |CY |
|628001 REPAIR OF | |
0370 | CONCRETE STRUCTURE BY | 400.000]
|EPOXY INJECTION | LF |
|628011 CRACK SEALING | |
0380 |BRIDGE DECKS, APPROACH | 2500.000|
| SLABS, SIDEWALKS, ETC | LEF |
| 628020 ROUT AND SEAL | |
0390 | CRACKS | 300.000]
| |LF |
| 628040 SHALLOW SPALL | |
0400 | REPAIR | 300.000]
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201807702.01 PROJECT (S) : T201807702

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——— o - e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 628041 DEEP SPALL REPAIR | | |
0410 | 650.000 | |
| |CF | |
| 628042 REHABILITATION OF | | |
0420 | PORTLAND CEMENT CONCRETE | 25.000| |
| MASONRY |CY | I
| 628051 DECK REPAIR, 1" | | |
0430|TO 3" DEPTH | 1800.000 |
| | SF | |
| 628052 DECK REPAIR, 3" | | |
0440|TO < FULL DEPTH | 1800.000 |
| | SF | |
| 628053 DECK REPAIR, FULL | | |
0450 | DEPTH | 400.000 |
| | SF | |
| 628070 DRILLING HOLES | | |
0460 |AND INSTALLING DOWELS | 150.000| |
| |EACH | |
| 628500 EMBEDDED GALVANIC | | |
0470 | ANODES | 25.000]| |
| |EACH | |
[701013 PORTLAND CEMENT | | |
0480 |CONCRETE CURB, TYPE 1-8 | 25.000| |
| |LF | |
[701014 PORTLAND CEMENT | | |
0490 | CONCRETE CURB, TYPE 2 | 25.000|
| |LF | |

[705001 PORTLAND CEMENT | | |
0500 | CONCRETE SIDEWALK, 4" | 50.000] |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 6
SCHEDULE OF ITEMS DATE:
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All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ =—m |——————— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 705002 PORTLAND CEMENT | | |
0510 | CONCRETE SIDEWALK, 6" | 150.000| |
| | SF | |
| 705007 SIDEWALK SURFACE | | |
0520 | DETECTABLE WARNING | 50.000]
| SYSTEM |SF | I
| 705008 CURB RAMP, TYPE 1 | | |
0530 | 50.000| |
| | SF | |
| 705009 CURB RAMP, TYPE 2, | | I
054013, AND/OR 4 | 50.000| |
| | SF | |
| 707001 RIPRAP, R-4 | |
0550 | 50.000| |
| | SY | |
| 707002 RIPRAP, R-5 | |
0560 | 150.000| |
| | SY | |
| 707012 RIPRAP, R-6 | |
0570 | 150.000| |
| |CY | |
| 708003 GEOTEXTILES, | | I
0580 | RIPRAP | 50.000] |
| | SY | |
| 760010 PAVEMENT MILLING, | | I
0590 | BITUMINOUS CONCRETE | 1500.000 |
| PAVEMENT |SYIN | |

| 760013 PAVEMENT MILLING, | | I
0600 | PORTLAND CEMENT CONCRETE | 1000.000| |
| PAVEMENT |SYIN | |



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT ID: T201807702.01

SCHEDULE OF ITEMS

PROJE

CT(S) :

T201807702

PAGE: 7
DATE:

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. [ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION [ QUANTITY [mmmmmm e | mmmm e
[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 762000 SAW CUTTING, | | |

0610 |BITUMINOUS CONCRETE [ 100.000] |
| |LF | |
| 762001 SAW CUTTING, | [ |

0620 | CONCRETE, FULL DEPTH [ 1000.000| |
| |LF | |
| 763000 INITIAL [ [

0630 | EXPENSE/DE-MOBILIZATION |LUMP | LUMP |
| | | |
|801000 MAINTENANCE OF | [ |

0640 | TRAFFIC | LUMP | LUMP |
| | | |
1802003 ARROW PANELS TYPE | [ |

0650|C | 400.000]| |
| | EADY [ |
|803001 FURNISH AND | [ |

0660 |MAINTAIN PORTABLE | 400.000]| |
| CHANGEABLE MESSAGE SIGN |EADY [ |
| | | |
|804001 FURNISH AND | | |

0670 |MAINTAIN PORTABLE LIGHT | 75.000 | |
|ASSEMBLY (FLOOD LIGHTS) |EADY | |
| | | |
|805001 PLASTIC DRUMS [ [ |

0680 | | 25000.000| |
| | EADY | |
1806001 TRAFFIC OFFICERS | [ |

0690 | | 250.000]| 75.00000]|
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SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201807702.01 PROJECT (S) : T201807702

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——— o - | ————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
[817014 PERMANENT | |
0880 | PAVEMENT STRIPING, EPOXY | 500.000 | |
|RESIN PAINT, |LF | I
|WHITE/YELLOW, 10" | |
|817018 PERMANENT | |
0890 | PAVEMENT STRIPING, EPOXY | 500.000 | |
|RESIN PAINT, BLACK, 3"° |LF | |
| | | |
[817031 REMOVAL OF | |
0900 | PAVEMENT STRIPING | 5000.000 | |
| | SF | |
[817034 RETROREFLECTIVE | | |
0910 | PERFORMED PATTERNED | 150.000| |
|MARKINGS, 9" |LF | I
824503 JOINT REPAIR WITH | | |
0920 |ELASTOMERIC CONCRETE, 3" | 50.000] |
| |LF | |
|905001 SILT FENCE | |
0930 | 100.000| |
| |LF | |
[908004 TOPSOIL, 6" DEPTH | | |
0940 | 50.000| |
| | SsY | |
[908014 PERMANENT GRASS | | |
0950 | SEEDING, DRY GROUND | 50.000] |
| | sY | |
[611001 BAR REINFORCEMENT, | | |
0970 | EPOXY COATED | 7500.000 | |
| LB | |
| 625000 LATEX MODIFIED | | |
960 |CONCRETE OVERLAY | 3600.000 | |
| INSTALLATION | SYIN | |





