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GENERAL NOTES 
 

1. CONSTRUCTION OF THIS CONTRACT SHALL CONFORM TO DELAWARE DEPARTMENT 
OF TRANSPORTATION STANDARD SPECIFICATIONS DATED AUGUST 2016 AS AMENDED 
BY THE SUPPLEMENTAL SPECIFICATIONS, THE SPECIAL PROVISIONS, THE MOST 
RECENT STANDARD CONSTRUCTION DETAILS, DELAWARE MANUAL ON UNIFORM 
TRAFFIC CONTROL DEVICES AND THESE PLANS. 

2. THE PURPOSE OF THIS CONTRACT IS TO MAKE GENERAL IMPROVEMENTS TO ROADS 
AND/OR STREETS WITHIN THE STATE AS SPECIFIED HEREIN.  DEPENDING ON FUND 
AVAILABILITY, THE DEPARTMENT RESERVES THE RIGHT TO ADD OR DELETE 
LOCATIONS AND/OR QUANTITIES FOR THIS CONTRACT.  SUCH LOCATION OR 
QUANTITY ADDITIONS OR DELETIONS SHALL NOT BE CAUSE FOR AN INCREASE OR 
DECREASE  IN  ANY  CONTRACT  UNIT  BID  PRICES.   NO  ITEM  PRICES  ARE  TO  BE  
RENEGOTIATED DUE TO EITHER AN INCREASE OR DECREASE IN QUANTITY USAGE 
RESULTING FROM SAID ADDITIONS OR DELETIONS.  IN THE CASE WHERE CONTRACT 
UNIT PRICES ARE NOT AVAILABLE, THE PRICES ARE TO BE NEGOTIATED. 

3. THIS CONTRACT IS INTENDED TO INSTALL HIGH FRICTION SURFACE TREATMENT 
OVERLAYS ON EXISTING HOT-MIX OR CONCRETE PAVEMENT SURFACES AT 
LOCATIONS TO BE DETERMINED BY THE DEPARTMENT VIA WORK ORDER AND IN 
ACCORDANCE WITH THESE PLANS, THE DELAWARE DEPARTMENT OF 
TRANSPORTATION STANDARD SPECIFICATIONS AND STANDARD CONSTRUCTION 
DETAILS.  THE WORK SHALL INCLUDE, BUT NOT BE LIMITED TO MAINTENANCE OF 
TRAFFIC AS REQUIRED PER LOCATION, CLEANING OF ROADWAY SURFACE, 
PAVEMENT PATCHING AS REQUIRED PER LOCATION, INSTALLATION OF HIGH-
FRICTION SURFACE TREATMENT, MASKING OF IN-ROADWAY UTILITY 
APPURTENANCES, INSTALLATION AND/OR REMOVAL OF PAVEMENT MARKINGS AND 
THE REMOVAL OF ANY ASSOCIATED CONSTRUCTION DEBRIS. 

4. THE CONTRACTOR SHALL PROVIDE ALL RESIDENTS AND BUSINESSES ADJACENT TO 
THE WORK ZONE A MINIMUM 48-HOUR WRITTEN NOTICE FOR THE START OF 
CONSTRUCTION WORK.  THIS NOTIFICATION SHALL INCLUDE THE SCOPE OF WORK, 
WORKING HOURS, ANTICIPATED START AND COMPLETION DATES, CONTRACTOR 
NAME & ADDRESS, AND DELDOT CONTACT NUMBERS.  FAILURE TO GIVE PROPER 
NOTICE WILL RESULT IN A SUSPENSION OF WORK REQUIRING NOTICE, UNTIL PROPER 
NOTICE IS PROVIDED.  ACCESS TO ALL BUSINESSES AND RESIDENCES WITHIN THE 
PROJECT LIMITS SHALL BE MAINTAINED THROUGHOUT THE DURATION OF THIS 
CONTRACT.  ANY TEMPORARY CLOSURE OF A DRIVEWAY FOR TIE-IN PURPOSES 
SHALL BE COORDINATED WITH THE ENGINEER AND/OR PROPERTY OWNER IN 
ADVANCE OF THE CLOSURE. 

5. ANY AND ALL CONSTRUCTION ENGINEERING SHALL BE INCIDENTAL TO THE 
CONTRACT. 

6. NON-AVAILABILITY OF MATERIALS SHALL BE VERIFIED BY AT LEAST THREE (3) 
DIFFERENT SOURCES.  VERIFICATION SHALL BE FORMAL AND SUPPLIED BY THE 
CONTRACTOR IN WRITING WITHIN FIVE (5) WORKING DAYS.  IF THERE IS A VERIFIED 
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NON-AVAILABILITY OF MATERIALS, TIME CHARGES SHALL COMMENCE ON THE FIRST 
WORKING DAY FOLLOWING THE DELIVERY DATE OF SAID MATERIALS. 

7. THE CONTRACTOR SHALL SUBMIT THE REQUIRED COPIES OF A DETAILED PROGRESS 
SCHEDULE (PSC) AS OUTLINED IN STANDARD SPECIFICATION 108.04 PRIOR TO OR AT 
THE PRECONSTRUCTION MEETING.  DETAILS SHALL INCLUDE A DESCRIPTION OF 
EACH WORK ACTIVITY, THE PLANNED DAYS OF WORK, MULTIPLE CREWS OR SHIFTS, 
AND SCHEDULED WORKING HOURS.  DURING THE CONTRACT, THE CONTRACTOR 
SHALL SUBMIT TWO-WEEK (OR AS REQUIRED) “LOOK AHEAD” SCHEDULES TO THE 
ENGINEERIN NO LATER THAN NOON OF EACH THURSDAY.  FAILURE TO COMPLY WILL 
RESULT IN A SUSPENSION OF ALL CONTRACT WORK WITH TIME CHARGES 
CONTINUING TO BE ASSESSED. 

OPEN-END NOTES 

1. WORK TO BE PERFORMED UNDER THIS CONTRACT SHALL BE GENERATED THROUGH 
JOB ORDERS ISSUED TO THE CONTRACTOR BY THE ENGINEER.  UP TO SIX (6) WORK 
ORDERS WILL BE ISSUED AT ONE TIME, AS A GROUP, TO COMPOSE A JOB ORDER, TO 
ALLOW FOR THE MOST EFFICIENT ALLOCATION OF THE CONTRACTOR’S WORK 
FORCE. 

2. A SINGLE ROAD LOCATION MOBILIZATION WILL BE PAID PER JOB ORDER.  FOR 
EXAMPLE, IF A JOB ORDER IS ISSUED THAT INCLUDES THREE (3) DIFFERENT WORK 
ORDERS/LOCATIONS, ONE MOBILIZATION WILL BE PAID, NOT THREE. 

3. EXECUTION OF EACH WORK ORDER GROUP IS TO BEGIN WITHIN ONE (1) MONTH OF 
ITS BEING ISSUED TO THE CONTRACTOR, UNLESS REQUIRED MATERIALS ARE NOT 
AVAILABLE, AND WORK SHALL BE COMPLETED WITHIN ONE (1) MONTH. 

4. IF WORK DOES NOT COMMENCE WITHIN THE SPECIFIED ONE (1) MONTH, OR NON-
AVAILABLITY OF MATERIALS IS NOT PRESENTED IN WRITING, TIME CHARGES EQUAL 
TO LIQUIDATED DAMAGES FOR THE WORK ORDER GROUP SHALL COMMENCE. 

5. FAILURE TO COMPLETE A WORK ORDER GROUP IN THE SPECIFIED TIME SHALL 
CONSTITUTE “FAILURE TO PURSUE THE WORK” AND SUBJECTS THE CONTRACTOR TO 
LIQUIDATED DAMAGES AS OUTLINED IN SUBSECTION 108.08 OF THE STANDARD 
SPECIFICATIONS.  ADDITIONAL ITEMS AND/OR WORKING DAYS MAY BE ADDED TO 
ANY WORK ORDER AS NEEDED, AT THE DISCRETION OF THE ENGINEER.  IF WORK ON 
A SPECIFIC WORK-ORDER GROUP IS NOT COMPLETED WITHIN THE ALLOTTED TIME, 
LIQUIDATED DAMAGES WILL BE ASSESSED IN ACCORDANCE WITH SUBSECTION 108.09 
BASED ON THE TOTAL VALUE OF THAT WORK-ORDER GROUP. 

6. THE DEPARTMENT WILL ATTEMPT TO ASSIGN JOB ORDERS IN A MANNER THAT WILL 
KEEP THE DISTANCE BETWEEN WORK ORDER LOCATIONS TO A MINIMUM AND IN 
LOGICAL SEQUENCE. 
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PROJECT NOTES 

SECTION 100: 

1. ANY DAMAGE TO ITEMS NOTED TO BE RELOCATED OR RESET BY THE CONTRACTOR, 
AT THE DISCRETION OF THE ENGINEER, SHALL BE REPAIRED AND/OR REPLACED IN 
KIND AT THE CONTRACTOR’S EXPENSE. 

2. THE CONTRACTOR WILL CONTACT THE DELAWARE TMC AT 302-659-4600 PRIOR TO 
ANY UNMANNED AIRCRAFT VEHICLE (UAV) FLIGHTS.  THE CONTRACTOR WILL BE 
REQUIRED TO PROVIDE THE FOLLOWING INFORMATION: THE REGISTRATION NUMBER 
OF THE UAV, THE FLIGHT TIME, LOCATION OF THE FLIGHT, THE PILOT’S NAME AND 
THE PILOT’S CONTACT NUMBER DURING THE FLIGHT. 

SECTION 700 

1. MASK ALL UTILITY MANHOLES, JUNCTION WELL COVERS, DRAINAGE INLETS AND 
OTHER IN-ROADWAY APPURTENANCES SO AS NOT TO COVER THESE 
APPURTENANCES WITH HIGH-FRICTION SURFACE TREATMENT MATERIAL.  UPON 
COMPLETION OF THE HIGH-FRICTION SURFACE TREATMENT INSTALLATION, REMOVE 
MASKING MATERIAL FROM THESE APPURTENANCES. 

2. THE CONTRACTOR SHALL NOT SPRAY HIGH FRICTION SURFACE TREATMENT 
MATERIAL ON EXISTING PAVEMENT MARKINGS.  ANY PAVEMENT MARKINGS THAT 
CANNOT BE AVOIDED BY MAKING ADJUSTMENTS TO APPLICATION EQUIPMENT 
SHALL BE MASKED AND PROTECTED.  NO MARKINGS SHALL BE REMOVED UNLESS 
INDICATED IN THE WORK ORDER LOCATION PLAN SHEETS OR AS DIRECTED BY THE 
ENGINEER. 

MISCELLANEOUS 

1. NO ENVIRONMENTAL PERMITS ARE REQUIRED FOR THIS WORK PROVIDED DITCHES 
OCCUR IN UPLANDS AND ARE CONVEYING ONLY ROADSIDE STORM WATER (I.E., NON 
CORPS-JURISDICTIONAL).  IF THERE IS ANY QUESTION AS TO WHETHER OR NOT THE 
DITCHES ARE LOCATED IN JURISDICTIONAL WATERS, CONTACT THE DELDOT 
ENVIRONMENTAL SECTION AT (302) 760-2264. 

2. NO UTILITY RELOCATION INVOLVEMENT IS ANTICIPATED.  SHOULD ANY CONFLICTS 
BE ENCOUNTERED DURING CONSTRUCTION REQUIRING ADJUSTMENT AND/OR 
RELOCATION OF THE AGENCIES’ EXISTING FACILITIES, THE NECESSARY RELOCATION 
WORK SHALL BE ACCOMPLISHED BY THE RESPECTIVE AGENCY’S FORCES, AS 
DIRECTED BY THE ENGINEER.  ANY ADJUSTMENTS AND/OR RELOCATIONS OF 
MUNICIPALLY OWNED FACILITIES SHALL BE DONE BY THE STATE’S CONTRACTOR IN 
ACCORDANCE WITH THE RESPECTIVE AGENCY’S STANDARD SPECIFICATIONS AS 
DIRECTED BY THE ENGINEER. 

3. IT IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S EXISTING RIGHT-
OF-WAY OR EASEMENT AREAS.  SHOULD THE NEED OCCUR TO TRESPASS ONTO 
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PRIVATE PROPERTY; IT WILL BE THE RESPONSIBILITY OF DELDOT’S PROJECT 
MANAGER TO SECURE SUCH TRESPASS NEEDS. 

4. NO WORK NEAR OR WITHIN RAILROAD RIGHT-OF-WAY IS ANTICIPATED.  IF ANY 
RAILROAD PROPERTY OR FACILITIES ARE NEAR OR WITHIN THE PROPOSED LIMITS OF 
WORK OR IF THE PROPOSED WORK ENCROACHES UPON THE RAILROAD’S RIGHT-OF-
WAY, THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING THE REQUIRED 
CLEARANCES AND INSURANCE FOR EACH INVOLVED RAILROAD IN ACCORDANCE 
WITH THE APPROPROPRIATE DELDOT MAINTENANCE OF RAILROAD TRAFFIC ITEM.  
DELDOT’S RAILROAD SECTION MANAGER MUST BE CONTACTED AT (302) 760-2183 TO 
COORDINATE THE EXECUTION OF THE APPROPRIATE AGREEMENTS AND 
AUTHORIZATIONS REQUIRED FROM ANY RAILROAD COMPANY INVOLVED, 
INCLUDING COORDINATION FOR RAILROAD FLAGGING, IF NECESSARY. 

5. DELDOT’S PROJECT MANAGER SHALL BE RESPONSIBLE FOR COORDINATING WITH 
THE TRAFFIC SECTION RELATING TO ANY IMPACTS TO TRAFFIC SECTION FACILITIES 
(INCLUDING BUT NOT LIMITED TO TRAFFIC LOOPS, JUNCTION WELLS, ETC.) AT LEAST 
FOUR (4) WEEKS IN ADVANCE OF THE START OF THE ACTIVITY. 

6. PRIOR TO INITIATING ANY WORK ON THIS CONTRACT (OR SITES), THE PROJECT 
MANAGER SHALL BE RESPONSIBLE FOR PREPARING AND SUBMITTING FOR 
APPROVAL OF THE SAFETY SECTION, A MAINTENANCE OF TRAFFIC PLAN.  SUFFICIENT 
TIME SHALL BE PROVIDED FOR THE REVIEW AND APPROVAL OF THE PLAN.  
MAINTENANCE OF TRAFFIC PLAN SHALL INCLUDE THE PROPOSED TIME 
RESTRICTIONS FOR THE CLOSURE OF TRAVEL LANES SUBJECT TO THE APPROVAL OF 
THE SAFETY SECTION. 

7. DELDOT’S PROJECT MANAGER IS RESPONSIBLE FOR ENSURING ANY REQUIRED 
DOCUMENTS AND ANALYSIS AS PART OF THE ADOPTED WORK ZONE SAFETY AND 
MOBILITY PROCEDURES AND GUIDELINES HAS BEEN COMPLETED PRIOR TO ANY 
WORK STARTING ON THIS CONTRACT. 

MILL AND OVERLAY NOTES 

1. THIS PROJECT WILL INCLUDE SOME LOCATIONS REQUIRING A 2” MILL AND 2” 
PAVEMENT OVERLAY WITHIN THE LIMITS OF THE WORK LOCATION.  PAVEMENT 
LIMITS WILL BE AS DEFINED WITHIN THE WORK ORDER.  CONSTRUCTION SEQUENCE 
WILL BE PROVIDED WITHIN THE WORK ORDER BUT WILL GENERALLY CONSIST OF A 
2” MILL, TEMPORARY PAVEMENT MARKINGS, 2” PAVEMENT OVERLAY, TEMPORARY 
PAVEMENT MARKINGS, FINAL PAVEMENT MARKINGS, AND PLACEMENT OF HIGH-
FRICTION SURFACE TREATMENT A MINIMUM OF 30 DAYS AFTER PAVING. 

2. UNLESS SPECIFIED, OVERLAY WIDTHS SHALL MATCH EXISTING WIDTHS. 

3. THE COST OF CLIPPING BACK THE EDGES OF THE ROADWAY, SHOULDERS AND THE 
FIRST 3’ OF UNPAVED DRIVEWAY ENTRANCES, PICKING UP AND DISPOSING OF WASTE 
AND EXCESS MATERIAL, AND CLEANING THE EXISTING PAVEMENT PRIOR TO 
OVERLAY SHALL BE INCIDENTAL TO SECTION 401. 
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4. ALL MILLED MATERIAL SHALL REMAIN THE PROPERTY OF THE CONTRACTOR UNLESS 

OTHERWISE STATED. 

5. ALL PAVING, INCLUDING TURN LANES, SHOULDERS AND INTERSECTIONS, IS TO BE 
COMPLETED WITHIN SEVEN (7) CALENDAR DAYS FROM THE TIME THE AREA WAS 
MILLED.  FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER 
CONTRACTOR WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED. 

6. THE CONTRACTOR SHALL TAKE CARE IN REMOVING PAVEMENT AROUND UTILITIES, 
BUTT JOINTS, CURBS, ETC. SO THAT EXISTING PAVEMENT BEYOND THE SPECIFIED 
DEPTHS IS NOT DAMAGED.  ANY DAMAGE CAUSED BY THE CONTRACTOR’S 
OPERATIONS MAY RESULT IN PLACING LEVELING COURSES AT THE CONTRACTOR’S 
EXPENSE.  THE REMOVAL AND CLEAN UP OF THE HOT MIX RESIDUE WEDGE 
REMAINING AFTER MILLING OPERATIONS SHALL BE INCIDENTAL TO THE MILLING 
ITEM.  THE REMOVAL OF EXISTING RAISED PAVEMENT MARKERS (RPM’S) SHALL BE 
INCIDENTAL THE APPLICABLE MILLING AND/OR RECLAMATION ITEMS. 

MAINTENANCE OF TRAFFIC 

1. WORK SHALL BE PERFORMED IN A MANNER THAT WILL ENSURE THE LEAST 
PRACTICAL OBSTRUCTION TO THE TRAVELING PUBLIC, CONSISTENT WITH SAFETY 
STANDARDS AND SHALL COMPLY WITH THE REQUIREMENTS OF THE DELAWARE 
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) PART 6, INCLUDING ALL 
SUPPLEMENTAL INFORMATION, INTERIM GUIDANCE AND MEMORANDUMS PROVIDED 
ON WWW.MUTCD.DELDOT.GOV, HEREIN REFERRED TO AS THE DELAWARE MUTCD 
(INCLUDING REVISIONS IN EFFECT AT THE TIME OF ADVERTISEMENT FOR BIDS). 

2. THE CONTRACTOR SHALL SUBMIT THE PROPOSED TEMPORARY TRAFFIC CONTROL 
PLANS FOR EACH WORK-ORDER ISSUED LOCATION TO THE ENGINEER FOR APPROVAL 
PRIOR TO BEGINNING WORK AT EACH LOCATION. 

3. THE SETUP OF TRAFFIC CONES SHALL BE INCIDENTAL TO THE ITEMS THAT THEY 
PROTECT.  ALL FLAGGERS, WARNING SIGNS, TRUCK MOUNTED ATTENUATORS AND 
OTHER TEMPORARY TRAFFIC CONTROL DEVICES SHALL BE PAID SEPARATELY AS 
REQUIRED BY THE SPECIFIC WORK LOCATION. 

4. WHEN SIDE ROADS INTERSECT THE WORK ZONE, ADDITIONAL TEMPORARY TRAFFIC 
CONTROL DEVICES SHALL BE ERECTED AS REQUIRED BY THE DELAWARE MUTCD 
AND THE ENGINEER. 

5. THE CONTRACTOR SHALL ENSURE THAT DISRUPTION TO TRAFFIC IS MINIMIZED AT 
ALL TIMES IN ALL CASES.  TIME RESTRICTIONS FOR LANE CLOSURES ON LOCATIONS 
ASSOCIATED WITH THIS CONTRACT WILL BE PROVIDED WITH EACH ISSUED WORK 
ORDER.  GENERAL CONTRACT TIME RESTRICTIONS ARE AS FOLLOWS: 

A. NO LANE CLOSURES ON TWO-LANE ROADWAYS WITH AADT GREATER THAN 
OR EQUAL TO 5,000  VEHICLES PER DAY SHALL OCCUR BETWEEN 6:00  AM TO 
9:00 AM AND/OR 3:00 PM TO 7:00 PM ON A STANDARD WEEKDAY, (I.E., MONDAY 
THROUGH FRIDAY) WITHOUT PRIOR PERMISSION FROM THE ENGINEER.  FOR 
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TWO-LANE ROADWAYS WITH AADT LESS THAN 5,000 VEHICLES PER DAY, LANE 
CLOSURES TYPICALLY WILL BE ALLOWED ANY TIME. 

B. SUMMER WEEKEND OPERATIONS MAY OCCUR ON NON-BEACH ROUTE 
ROADWAYS SUBJECT TO DETERMINATION BY THE ENGINEER, BUT NO 
SUMMER WEEKEND WORK SHALL TAKE PLACE ON MAJOR BEACH ROUTES. 

C. NIGHTTIME WORK MAY OCCUR ON CONGESTED MAJOR ROADWAY CORRIDORS 
AND/OR AT LOCATIONS AS DETERMINED BY THE ENGINEER WHERE DAYTIME 
LANE CLOSURES WILL CAUSE EXCESSIVE DISRUPTION TO TRAFFIC FLOW. 

D. QUESTIONS REGARDING THE TIMING OF LANE CLOSURES ON A PARTICULAR 
ROADWAY SHALL BE DIRECTED TO THE TRAFFIC SAFETY SECTION. 

E. IT SHALL BE NOTED THAT THE PROVISIONS ABOVE ARE FOR GENERAL 
GUIDANCE AND THAT THE DEPARTMENT CAN BE MORE RESTRICTIVE AT ITS 
DISCRETION. 

6. THE CONTRACTOR SHALL BE REQUIRED TO SHOW PROOF THAT HE HAS SUFFICIENT 
APPROVED STRIPING MATERIALS ON HAND TO ENSURE STRIPING IS COMPLETED 
PRIOR TO FULL OPENING OF ROADWAY TO TRAFFIC. 

7. WHEN NOTED ON THE WORK ORDER LOCATION PLANS, AT THE END OF EACH DAY’S 
OPERATION AND BEFORE TRAFFIC IS RETURNED TO UNRESTRICTED ROADWAY USE, 
TEMPORARY STRIPING SHALL BE UTILIZED AT LOCATOINS THAT REQUIRE 
PERMANENT STRIPING.  TEMPORARY PAVEMENT STRIPING MUST MATCH PERMANET 
PAVEMENT STRIPING IN ALL REGARDS.  TEMPORARY PAVEMENT MARKINGS SHALL 
BE PAID AT THE APPLICABLE CONTRACTO UNIT PRICE.  THE CONTRACTOR IS 
RESPONSIBLE FOR MAINTAINING THE TEMPORARY MARKINGS IN GOOD CONDITION 
SUCH THAT THE PAVEMENT IS PROPERLY DELINEATED AT ALL TIMES.  ANY 
REFRESHING OF THE TEMPORARY MARKINGS WILL BE AT THE CONTRACTOR’S 
EXPENSE. 

8. WHEN NOTED ON THE WORK ORDER LOCATON PLANS, WITHIN THE MAINLINE WORK 
AREA, PERMANENT ADVANCE WARNING SIGNS WITH THE LEGENDS “ROAD WORK 
1500 FT”, “ROAD WORK 1000 FT”, AND ROAD WORK 500 FT” SHALL BE INSTALLED IN 
ADVANCE OF THE WORK AREA IN BOTH DIRECTIONS.  AN “END ROAD WORK” SIGN 
SHALL  BE  LOCATED  500  FEET  DOWNSTREAM  FROM  THE  WORK  AREA.   ON  
INTERSECTING ROADWAYS WITHIN THE PROJECT LIMITS, A “ROAD WORK AHEAD” 
SIGN SHALL BE PLACED AT A DISTANCE NOT LESS THAN 500 FEET UPSTREAM OF THE 
WORK AREA.  ALL PERMANENT ADVANCE WARNING SIGNS SHALL BE GROUND-
MOUNTED ON TWO NCHRP-250 OR MASH APPROVED BREAKAWAY POSTS AND SHALL 
BE MOUNTED IN COMPLIANCE WITH THE DE-MUTCD.  PERMANENT ADVANCE 
WARNING SIGNS SHALL BE MOUNTED AT A HEIGHT OF 7 FEET, MEASURED FROM THE 
ROADWAY TO THE BOTTOM OF THE SIGN.  THE USE OF SKID-MOUNTED SIGN 
SUPPORTS IS NOT ALLOWED UNLESS THE CONTRACTOR CAN DEMONSTRATE THAT A 
UTILITY CONFLICT EXISTS, WHICH SHALL BE VERIFIED BY THE ENGINEER; OR 
CONCRETE MEDIANS PREVENT THE INSTALLATION OF THE PERMANENT SIGNS IN THE 
APPROPRIATE LOCATOIN. 
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9. FOR ITEM 806001 TRAFFIC OFFICERS, REQUIRED INVOICES WILL BE REVIEWED FOR 

ACCURACY.  ANY MAJOR INACCURACIES WILL BE ADJUSTED ACCORDINGYL.  FOR 
EXAMPLE, IF INVOICE SHOWS CHARGED HOURS ON A CERTAIN DATE AND WE HAVE 
DOCUMENTATION THAT NO WORK OCCURRED THAT DATE OR NO OFFICERS WERE 
PRESENT THE INVOICE WILL BE ADJUSTED ACCORDINGLY. 

PAVEMENT MARKINGS 

1. PAVEMENT MARKINGS SHALL BE INSTALLED IN ACCORDANCE WITH THE DELAWARE 
MUTCD AND SHALL MATCH THE EXISTING CONFIGURATION UNLESS OTHERWISE 
SPECIFIED BY THE ENGINEER.  UNLESS OTHERWISE DIRECTED BY THE ENGINEER, 
WHITE EDGE LINES SHALL WRAP AROUND THE RADIUS OF ALL SIDE STREETS AND 
MAJOR COMMERCIAL ENTRANCES TO A TANGENT POINT.  YELLOW CENTERLINES 
SHALL BE CONTINUOUS AROUND MEDIAN ISLANDS.  ALL DOUBLE YELLOW 
CENTERLINES SHALL BE PLACED IN A 5-6-5 CONFIGURATION (2 EACH, 5” YELLOW 
STRIPES” WITH A 6” GAP BETWEEN). 

2. ANY ERRONEOUS MARKINGS WILL NOT BE PAID FOR AND SHALL BE CORRECTED 
IMMEDIATELY AT THE CONTRACTORS EXPENSE.  ERRONEOUS MARKINGS OR 
SHADOWS THAT EXCEED ONE (1) INCH IN WIDTH SHALL BE REMOVED BY EITHER 
SAND OR WATER BLASTING AS DIRECTED BY THE ENGINEER.  NO OTHER REMOVAL 
METHODS WILL BE ALLOWED.  ANY DAMAGE TO THE PAVEMENT OR THE HIGH 
FRICTION SURFACE TREATMENT CAUSED BY REMOVAL OF ERRONEOUS MARKINS 
SHALL BE REPAIRED / REPLACED TO THE SATISFACTION OF THE ENGINEER AT THE 
CONTRACTOR’S EXPENSE. 

3. STOP LINES “BARS” SHALL BE INSTALLED IN ACCORDANCE WITH SECTION 3B.16 OF 
THE DELAWARE MUTCD. 

4. ALL CROSSWALKS SHALL BE INSTALLED IN ACCORDANCE WITH SECTION 3B.18 OF 
THE DELAWARE MUTCD. 
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MOBILIZATION ZONE MAPS – ZONE 1 
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MOBILZIATION ZONE MAPS – ZONE 2 
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MOBILIZATION ZONE MAPS – ZONE 3 
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MOBILIZATION ZONE MAPS – ZONE 4 
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MOBILIZATION ZONE MAPS – ZONE 5 
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MOBILIZATION ZONE MAPS – ZONE 6 
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MOBILIZATION ZONE MAPS – ZONE 7 
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MOBILIZATION ZONE MAPS – ZONE 8 
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MOBILIZATION ZONE MAPS – ZONE 9 
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MOBILIZATION ZONE MAPS – ZONE 10 
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MOBILIZATION ZONE MAPS – ZONE 11 
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MOBILIZATION ZONE MAPS – ZONE 12 
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MOBILIZATION ZONE MAPS – ZONE 13 
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MOBILIZATION ZONE MAPS – ZONE 14 
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CONTRACT QUANTITIES SUMMARY SHEET (1 OF 2) 

401005 SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE) 1,515.00 TON 

760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT 26,694.00 SY-IN 

760504 HIGH FRICTION SURFACE TREATMENT 27,309.00 GAL 

762000 SAW CUTTING, BITUMINOUS CONCRETE 432.00 LF 

763544 ROAD LOCATION MOBILIZATION, ZONE 1 1.00 EACH 

763545 ROAD LOCATION MOBILIZATION, ZONE 2 2.00 EACH 

763546 ROAD LOCATION MOBILIZATION, ZONE 3 1.00 EACH 

763547 ROAD LOCATION MOBILIZATION, ZONE 4 1.00 EACH 

763548 ROAD LOCATION MOBILIZATION, ZONE 5 1.00 EACH 

763549 ROAD LOCATION MOBILIZATION, ZONE 6 1.00 EACH 

763550 ROAD LOCATION MOBILIZATION, ZONE 7 2.00 EACH 

763551 ROAD LOCATION MOBILIZATION, ZONE 8 1.00 EACH 

763552 ROAD LOCATION MOBILIZATION, ZONE 9 1.00 EACH 

763553 ROAD LOCATION MOBILIZATION, ZONE 10 2.00 EACH 

763554 ROAD LOCATION MOBILIZATION, ZONE 11  1.00 EACH 

763555 ROAD LOCATION MOBILIZATION, ZONE 12 1.00 EACH 

763556 ROAD LOCATION MOBILIZATION, ZONE 13 3.00 EACH 

763557 ROAD LOCATION MOBILIZATION, ZONE 14 4.00 EACH 

801000 MAINTENANCE OF TRAFFIC 1.00 LS 

802003 ARROW PANELS TYPE C 10.00 EA-DY 

803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN 460.00 EA-DY 

804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS) 15.00 EA-DY 

805001 PLASTIC DRUMS 120.00 EA-DY 

806001 TRAFFIC OFFICERS 16.00 HR 

808001 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II 6.00 EA-DY 
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810001 TEMPORARY WARNING SIGNS AND PLAQUES 2,287.00 EA-DY 

811007 FLAGGER, NEW CASTLE COUNTY, FEDERAL 440.00 HR 

811008 FLAGGER, KENT COUNTY, FEDERAL 400.00 HR 

811009 FLAGGER, SUSSEX COUNTY, FEDERAL 1,482.00 HR 

811016 FLAGGER, NEW CASTLE COIUNTY, FEDERAL, OVERTIME 44.00 HR 

811017 FLAGGER, KENT COUNTY, FEDERAL, OVERTIME 48.00 HR 

811018 FLAGGER, SUSSEX COUNTY, FEDERAL, OVERTIME 228.00 HR 

813001 TEMPORARY BARRICADES, TYPE III 2,680.00 LF-DY 

817002 PERMANENET PAVEMENT STRIPING, SYMBOL/LEGEND 236.00 SF 
 ALKYD-THERMOPLASTIC 

817003 TEMPORARY MARKINGS, PAINT, 4” 45,956.00 LF 

817004 TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEND 16.00 SF 

817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT,  22,978.00 LF 
 WHITE/YELLOW, 5”  

817027 RAISED/RECESSED PAVEMENT MARKER 61.00 EA 

817031 REMOVAL OF PAVEMENT STRIPING 5,000.00 SF 

 


