
VIA WEBSITE POSTING & MAILING 

February 27, 2020 

Contract No. T201906109.01
Federal Aid Project No. ESTP-2019(18) 
Pavement and Rehabilitation, North IX, 2019
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 2 for the referenced contract consisting of the following:

1. One (1) page, the Bid Proposal Cover, revised, to be substituted for the same page of the Proposal.

2. Seven (7) pages, Bid Proposal Forms, pages 4 through 10, revised, to be substituted for the same pages in the
Proposal.

The following Item Number has a revised quantity:  760010

The following Item Number has been deleted:  760012

3. The following Construction plan sheets have been revised:  3, 5 and 10  

4. The following Plan sheets have been revised:  15, 16, 17, 23, 24 and 25  

5. Bid Express Amendment File No. 1, new.  

Please note the revisions listed above and submit your bid based upon this information.

         Sincerely,

         ~signature on file~

         Connie Ivins
         Competitively Bid Contracts Coordinator
         Delaware Department of Transportation



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
  
 

BID PROPOSAL
 

for

CONTRACT  T201906109.01   
 

FEDERAL AID PROJECT NO. ESTP-2019(18) 

CFDA NO. 20.205 

PAVEMENT AND REHABILITATION, NORTH IX, 2019

NEW CASTLE COUNTY

ADVERTISEMENT DATE:   February 10, 2020

COMPLETION TIME:  175 Calendar Days 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time   March 3, 2020  

Addendum No. 2 
February  27, 2020



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           4
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201906109.01     PROJECT(S): ESTP-2019(18)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |721014 GUARDRAIL TO      |               |                |
  0300|BARRIER CONNECTION,      |          2.000|                |
      |APPROACH TYPE 1-27       |EACH           |                |
 -------------------------------------------------------------------------------
      |724006 PERMANENT IMPACT  |               |                |
  0310|ATTENUATOR, TYPE 6       |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |760006 RUMBLE STRIPS,    |               |                |
  0320|BITUMINOUS PAVEMENT      |      61723.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760010 PAVEMENT MILLING, |               |                |
  0330|BITUMINOUS CONCRETE      |     616375.000|                |
      |PAVEMENT                 |SYIN           |                |
 -------------------------------------------------------------------------------
      |762000 SAW CUTTING,      |               |                |
  0350|BITUMINOUS CONCRETE      |      10016.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING,      |               |                |
  0360|CONCRETE, FULL DEPTH     |       1540.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL           |               |                |
  0370|EXPENSE/DE-MOBILIZATION  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  0380|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |801000 MAINTENANCE OF    |               |                |
  0390|TRAFFIC                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |802003 ARROW PANELS TYPE |               |                |
  0400|C                        |        118.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           5
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201906109.01     PROJECT(S): ESTP-2019(18)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |803001 FURNISH AND       |               |                |
  0410|MAINTAIN PORTABLE        |        219.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |804001 FURNISH AND       |               |                |
  0420|MAINTAIN PORTABLE LIGHT  |       2232.000|                |
      |ASSEMBLY (FLOOD LIGHTS)  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |805001 PLASTIC DRUMS     |               |                |
  0430|                         |       4643.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |806001 TRAFFIC OFFICERS  |               |                |
  0440|                         |       1548.000|        75.00000|      116100.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |807001 FURNISH AND       |               |                |
  0450|INSTALL TEMPORARY        |       1720.000|                |
      |PORTLAND CEMENT CONCRETE |LF             |                |
      |SAFETY BARRIER, UNPINNED |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |807004 RELOCATE          |               |                |
  0460|TEMPORARY PORTLAND       |      30100.000|                |
      |CEMENT CONCRETE SAFETY   |LF             |                |
      |BARRIER, UNPINNED        |               |                |
 -------------------------------------------------------------------------------
      |807007 REFLECTOR PANELS  |               |                |
  0470|                         |         36.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |808002 FURNISH AND       |               |                |
  0480|MAINTAIN TRUCK MOUNTED   |        388.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |809001 INSTALL TEMPORARY |               |                |
  0490|IMPACT ATTENUATOR        |         37.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           6
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201906109.01     PROJECT(S): ESTP-2019(18)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |809005 FURNISH TEMPORARY |               |                |
  0500|IMPACT ATTENUATOR -      |          2.000|                |
      |NON-GATING, REDIRECTIVE, |EACH           |                |
      |TEST LEVEL 3             |               |                |
 -------------------------------------------------------------------------------
      |809006 RELOCATE          |               |                |
  0510|TEMPORARY IMPACT         |         35.000|                |
      |ATTENUATOR               |EACH           |                |
 -------------------------------------------------------------------------------
      |810001 TEMPORARY WARNING |               |                |
  0520|SIGNS AND PLAQUES        |       1500.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |817002 PERMANENT         |               |                |
  0530|PAVEMENT STRIPING,       |        250.000|                |
      |SYMBOL/LEGEND,           |SF             |                |
      |ALKYD-THERMOPLASTIC      |               |                |
 -------------------------------------------------------------------------------
      |817003 TEMPORARY         |               |                |
  0540|MARKINGS, PAINT, 4"      |     633488.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817005 PERMANENT         |               |                |
  0550|PAVEMENT STRIPING,       |         40.000|                |
      |ALKYD-THERMOPLASTIC, 5"  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817006 PERMANENT         |               |                |
  0560|PAVEMENT STRIPING,       |        899.000|                |
      |ALKYD-THERMOPLASTIC, 12" |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817009 TEMPORARY         |               |                |
  0570|MARKINGS, TAPE, 4"       |        478.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817013 PERMANENT         |               |                |
  0580|PAVEMENT STRIPING, EPOXY |      61724.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           7
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201906109.01     PROJECT(S): ESTP-2019(18)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |817014 PERMANENT         |               |                |
  0590|PAVEMENT STRIPING, EPOXY |      13963.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 10"        |               |                |
 -------------------------------------------------------------------------------
      |817018 PERMANENT         |               |                |
  0600|PAVEMENT STRIPING, EPOXY |        608.000|                |
      |RESIN PAINT, BLACK, 3"`  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817020 RETROREFLECTIVE   |               |                |
  0610|PREFORMED PATTERENED     |      22722.000|                |
      |MARKINGS, 5"             |LF             |                |
 -------------------------------------------------------------------------------
      |817021 RETROREFLECTIVE   |               |                |
  0620|PREFORMED PATTERNED      |       3348.000|                |
      |MARKINGS, 10"            |LF             |                |
 -------------------------------------------------------------------------------
      |817022 RETROREFLECTIVE   |               |                |
  0630|PREFORMED PATTERNED      |        610.000|                |
      |MARKINGS, 8"             |LF             |                |
 -------------------------------------------------------------------------------
      |817023 RETROREFLECTIVE   |               |                |
  0640|PREFORMED PATTERNED      |          6.000|                |
      |MARKINGS, 13"            |LF             |                |
 -------------------------------------------------------------------------------
      |817027 RAISED/RECESSED   |               |                |
  0650|PAVEMENT MARKER          |       2375.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |817030 REMOVAL OF        |               |                |
  0660|RAISED/RECESSED PAVEMENT |       2375.000|                |
      |MARKER HOUSING           |EACH           |                |
 -------------------------------------------------------------------------------
      |817031 REMOVAL OF        |               |                |
  0670|PAVEMENT STRIPING        |      95772.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |817032 REMOVAL OF        |               |                |
  0680|PAVEMENT MARKING TAPE    |        160.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201906109.01     PROJECT(S): ESTP-2019(18)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |818501 INSTALLATION OF   |               |                |
  0690|SIGN OVERLAY OVER 16 S.F.|          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |819018 INSTALLATION OR   |               |                |
  0700|REMOVAL OF TRAFFIC       |         12.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
      |819019 INSTALLATION OR   |               |                |
  0710|REMOVAL OF TRAFFIC       |        193.000|                |
      |SIGN(S) ON MULTIPLE SIGN |SF             |                |
      |POSTS                    |               |                |
 -------------------------------------------------------------------------------
      |822002 INSTALLLATION OF  |               |                |
  0720|SIGN ON/OVER HIGHWAY     |         60.000|                |
      |STRUCTURE                |SF             |                |
 -------------------------------------------------------------------------------
      |830001 CONDUIT JUNCTION  |               |                |
  0730|WELL, TYPE 1, 20" X 20"  |          8.000|                |
      |PRECAST CONCRETE         |EACH           |                |
 -------------------------------------------------------------------------------
      |831514 FURNISH AND       |               |                |
  0740|INSTALL 2-1/2" SCHEDULE  |         10.000|                |
      |80 PVC CONDUIT (TRENCH)  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831515 FURNISH AND       |               |                |
  0750|INSTALL 3" SCHEDULE 80   |         13.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------
      |831516 FURNISH AND       |               |                |
  0760|INSTALL 4" SCHEDULE 80   |        968.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------
      |831545 FURNISH AND       |               |                |
  0770|INSTALL 4" HDPE SDR-13.5 |        166.000|                |
      |CONDUIT (BORE)           |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           9
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201906109.01     PROJECT(S): ESTP-2019(18)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |831564 FURNISH AND       |               |                |
  0780|INSTALL 1-1/2"           |         74.000|                |
      |GALVANIZED STEEL CONDUIT |LF             |                |
      |(TRENCH)                 |               |                |
 -------------------------------------------------------------------------------
      |834004 POLE BASE, TYPE   |               |                |
  0790|3C                       |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |834005 POLE BASE, TYPE   |               |                |
  0800|4A                       |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |846001 FURNISH AND       |               |                |
  0810|INSTALL LOOP WIRE        |       1124.000|                |
      |1-CONDUCTOR #14 AWG      |LF             |                |
      |ENCASED IN 1/4" FLEXIBLE |               |                |
      |TUBING IN A LOOP SAWCUT  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |905001 SILT FENCE        |               |                |
  0820|                         |        199.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907017 COMPOST FILTER    |               |                |
  0830|LOGS                     |        220.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |908004 TOPSOIL, 6" DEPTH |               |                |
  0840|                         |       5903.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  0850|SEEDING, DRY GROUND      |       5903.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  0860|BLANKET MULCH            |       5903.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          10
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201906109.01     PROJECT(S): ESTP-2019(18)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |908023 STABILIZED        |               |                |
  0870|CONSTRUCTION ENTRANCE    |         32.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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REVISIONS
ADDENDA AND

NOT TO SCALE

SEAL

DATE

AECOM TECHNICAL SERVICES, INC.

ADDENDUM PREPARED BY

5, 10

SHEETS CHANGED UNDER ADDENDUM #2:

THIS SEAL APPLIES TO THE FOLLOWING
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T201906109
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GENERAL NOTES

GUARDRAIL LEGEND.

ROADWAY GEOMETRY IS BASED ON AERIAL PHOTOGRAPHY. THE CONTRACTOR SHALL FOLLOW PROPOSED1.

INSTALL RAISED PAVEMENT MARKERS IN ACCORDANCE WITH THE DELAWARE MUTCD.2.

5

NOTESNOT TO SCALE

REMOVAL OF BITUMINOUS CONCRETE SHALL BE INCIDENTAL TO 202000 - EXCAVATION AND EMBANKMENT.5.

RUNNING LANE WILL BE INSTALLED PER CONSTRUCTION DETAIL ON THIS SHEET. 

EDGELINE RUMBLE STRIPE INSTALLED WITHIN THE LIMITS OF THE PROPOSED SOUTHBOUND SHOULDER 4.

TRAVEL LANE

OUTSIDE SHOULDER

6
"

7"12"

12" MAX. RADIUS

7"

EDGELINE RUMBLE STRIPE

AND VALLEYS
TOLERANCE BETWEEN PEAKS

"8
1WIDTH OF CUT WITH 

UNIFORM DEPTH THROUGHOUT

OVER WHITE EDGELINE
STRIP CENTERED
EDGELINE RUMBLE

SECTION VIEW

PLAN VIEW

NOT TO SCALE

EDGELINE RUMBLE STRIPE WILL BE PAID FOR UNDER ITEM 760006.2.

NOTES:

REMOVED FOR CLARITY
PORTIONS OF PAVEMENT MARKINGS NOTE:

AND WITHIN LOCATION OUTLINED IN NOTE 4.

WITH DELDOT STANDARD DETAIL P-5. RUMBLE STRIPS ARE TO BE EXCLUDED FROM ALL BRIDGE DECKS 

INSTALL CONTINUOUS EDGELINE RUMBLE STRIPS THROUGHOUT THE PROJECT CORRIDOR IN ACCORDANCE 3.

"
2

1

STANDARD DETAILS.

STRIPS IN ALL OTHER LOCATIONS SHOULD BE INSTALLED PER DELDOT'S 

LIMITS OF PROPOSED I-95 SOUTHBOUND SHOULDER RUNNING LANE. RUMBLE 

EDGELINE RUMBLE STRIPE WILL ONLY BE INSTALLED PER ABOVE DETAIL ALONG 1.

2

2 GENERAL NOTES REVISION

STABILIZATION, SPECIAL  708500 - GEOTEXTILE PAVEMENT INTERLAYER, SPECIAL.

THE FOURTH AND FIFTH LANES OF SOUTHBOUND I-95 TO PLACE ITEM 713500 - GEOTEXTILE 

AS DIRECTED BY THE ENGINEER, CONTRACTOR SHALL MILL DOWN AN ADDITIONAL 1 INCH BETWEEN 6.

CONTRACT
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TO NOT BLOW AWAY OR BE UNDERMINED BY RUNOFF.

GRADE AGGREGATE BASE COURSE (GABC) OR GEOTEXTILE/PLASTIC SHEETING THAT IS SECURED SO AS 

PREVENT EROSION. THIS CAN BE ACCOMPLISHED BY PLACING PROPOSED SUBBASE MATERIAL SUCH AS 

AND/OR UTILITY RELOCATIONS, BARE SOILS SHALL BE COVERED WITHIN THREE (3) CALENDAR DAYS TO 

FOR FULL DEPTH PAVEMENT RECONSTRUCTION, CURB RAMP CONSTRUCTION, SIDEWALK CONSTRUCTION, 5.

THE ADDITIONAL IMPERVIOUS AREA FOR THIS PROJECT IS 0.00 SQUARE FEET.4.

CONTRACTOR TO REMOVE AND REPLACE EXISTING GUARDRAIL AND CURB IN ONE SHIFT.

SHOULDER CLOSURE LENGTH SHALL BE LIMITED TO THE REASONABLE AMOUNT REQUIRED FOR THE3.

CONTRACTOR SHALL PERFORM OVERLAY PAVING IN THE SAME NIGHT AS MILLING OPERATIONS.4.

10

MOT GENERAL NOTES

LIMIT EARTH DISTURBANCE TO A MAXIMUM OF 1 ACRE DISTURBED AT ANY ONE TIME DURING CONSTRUCTION.6.

CONTROL PLAN - NOTES
M.O.T., AND EROSION 

CONSTRUCTION PHASING,

TA-33, TA-35D, TA-35F, TA-36, TA-37, TA-42 AND TA-44 OF THE DELAWARE MUTCD.

MAINTENANCE OF TRAFFIC DURING LANE CLOSURES AND LANE SHIFTS SHALL CONFORM TO TA-5, 2.
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NOT TO SCALE

CONTRACTOR ESC SUPERVISOR REQUIREMENT

(   )  MAJOR

2.

FOR THIS PROJECT

EROSION POTENTIAL

(   )  INSIGNIFICANT

( X )  MINOR

NONE

DELAWARE SEDIMENT AND STORMWATER REGULATIONS.

CONTRACTOR TRAINING PROGRAM, AS DEFINED IN SECTION 6.2 OF THE

THE DELAWARE SEDIMENT AND STORMWATER REGULATIONS.

CERTIFIED CONSTRUCTION REVIEWER (CCR), AS DEFINED IN SECTION 6.3 OF

E&S GENERAL NOTES

STORMWATER MANAGEMENT PLAN AND ISSUE AN EXTENSION WITH ANY APPROPRIATE MODIFICATIONS.

MANAGEMENT PLANS. THE STORMWATER ENGINEER WILL REVIEW THE CURRENT SEDIMENT AND

ENGINEER THREE MONTHS PRIOR TO THE EXPIRATION OF THE APPROVED SEDIMENT AND STORMWATER

PROJECT IS ANTICIPATED TO EXTEND BEYOND THE FIVE YEARS, THE CONTRACTOR WILL INFORM THE

STORMWATER ENGINEER SIGNED THE CONSTRUCTION TITLE SHEET. IF THE FINAL ACCEPTANCE OF THE

MANAGEMENT PLANS ARE VALID FOR A FIVE YEAR PERIOD, BEGINNING ON THE DATE THE

STORMWATER ENGINEER UNDER DELDOT'S DELEGATED AUTHORITY. THE SEDIMENT AND STORMWATER

THE SEDIMENT AND STORMWATER MANAGEMENT PLANS HAVE BEEN APPROVED BY DELDOT'S1.

THE DISTURBED AREA FOR THIS PROJECT IS 2.71 ACRES.3.

REQUIREMENT FOR THIS PROJECT.

AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION (ATSSA) CERTIFIED TRAFFIC CONTROL SUPERVISOR1.

( X )
TO THIS PROJECT.

THE CONTRACTOR SHALL NOT BE REQUIRED TO HAVE AN ATSSA SUPERVISOR ASSIGNED

SUPERVISOR. PAYMENT FOR ATSSA SUPERVISOR IS INCIDENTAL TO ITEM 801000.

CERTIFIED MEMBER OF THE CONTRACTOR'S PROJECT  STAFF MAY BE THE ATSSA

CONTRACTOR'S GENERAL SUPERINTENDENT FOR THIS PROJECT OR ANOTHER ATSSA

THE CONTRACTOR SHALL HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT. THE

(   )

SEAL

DATE

PREPARED BY

BEARING THE "AEC" SECTION DESIGNATION.

THIS SEAL APPLIES TO ALL SHEETS

REGULATIONS."

PLANS MEETS THE REQUIREMENTS OF THE DELAWARE SEDIMENT AND STORMWATER

"I  CERTIFY TO THE BEST OF MY KNOWLEDGE AND BELIEF THAT THE DESIGN OF THESE

DATE

PURSUANT TO THE PLAN."

AND THAT ALL CLEARING, GRADING, AND CONSTRUCTION WILL BE ACCOMPLISHED

THE REQUIREMENTS OF THE DELAWARE SEDIMENT AND STORMWATER REGULATIONS

"I  CERTIFY TO THE BEST OF MY KNOWLEDGE AND BELIEF THAT THESE PLANS MEET

AECOM TECHNICAL SERVICES, INC.

DELDOT STORMWATER ENGINEER

DWB

SILT FENCE / LENGTH

ED

PST

RSF

SB

SBD

SCE

SF

ST

ST

ST

SW

TSD

SEDIMENT TRAP / NUMBER

EARTH DIKE

STONE CHECK DAM

TEMPORARY SWALE

INLET SEDIMENT CONTROL

PERIMETER DIKE/SWALE

PORTABLE SEDIMENT TANK

SANDBAG DIKE

SANDBAG DIVERSION

STABILIZED CONSTRUCTION ENTRANCE

SILT FENCE

SEDIMENT TRAP

SEDIMENT TRAP PIPE OUTLET

STILLING WELL

TEMPORARY SLOPE DRAIN

SF

ST

EROSION & SEDIMENT CONTROL

SEDIMENT TRAP WITH INLET AS OUTLET

DEWATERING BASIN

DEWATERING BAG

TURBIDITY CURTAIN / LENGTH

TURBIDITY CURTAINT

SP 
SUMP PIT

COMPOST FILTER LOGCFL

COMPOST FILTER LOG / LENGTH
CFL

SSF SUPER SILT FENCE

REINFORCED SILT FENCE

REINFORCED SILT FENCE / LENGTH

SUPER SILT FENCE / LENGTH
SSF

RSF

I95 NB 5 LANES / DIRECTION FROM CHURCHMANS RD TO S OF SR141

ALLOWABLE TEMPORARY TRAVEL LANE CLOSURES TIMES

ALLOWABLE TEMPORARY TRAVEL LANE CLOSURES TIMES

I95 SB 5 LANES / DIRECTION FROM CHURCHMANS RD TO I295 NB SPLIT

ALLOWABLE TEMPORARY TRAVEL LANE CLOSURES TIMES

ALLOWABLE TEMPORARY TRAVEL LANE CLOSURES TIMES

I95 NB 4 / 5 LANES FROM I295 NB TO I495 NB SPLIT

I95 SB 5 LANES / DIRECTION FROM S OF SR141 TO I495 SB INTERCHANGE

ALLOWABLE TEMPORARY TRAVEL LANE CLOSURES TIMES

I95 NB LANE CLOSURE HOURS WHEN I295 IS REDUCED TO 1 LANE

ALLOWABLE TEMPORARY TRAVEL LANE CLOSURES TIMES

I95 NB 3 LANE / DIRECTION FROM I495 S SPLIT TO CHRISTINA RIVER

ALLOWABLE TEMPORARY TRAVEL LANE CLOSURES TIMES

I95 SB 3 LANE / DIRECTION FROM I495 SB INTERCHANGE TO CHRISTINA RIVER

PERMITTED TO BE CLOSED
ONE THROUGH LANE AND/OR TURN LANE

EXISTING PAVEMENT MARKINGS SHALL BE REMOVED BEFORE INSTALLING TEMPORARY LANE SHIFTS.5.

2 GENERAL NOTES REVISION
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DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201906109.01 (PM) PAGE 15 OF 25

NORTH MAINTENANCE PAVEMENT AND REHABILITATION, NORTH IX, 2019 

LOCATION 1 56(JOHN F KENNEDY MEMORIAL HIGHWAY)  FROM CHURCHMANS RD TO 
CHRISTINA RIVER BRIDGE 

LENGTH 5793.6384 m 19008.0000 L.F. 
GENERAL IMPROVEMENTS 

PAV'T. MILLING BIT. CONCRETE; BIT. CONCRETE PATCHING; SMA OVERLAY; 
IMPROVEMENTS TO RAMP "G" AT CHURCHMANS ROAD; RUMBLE STRIPS BIT. PAV'T.; 
GUARDRAIL; REMOVAL OF PAV'T. STRIPING; PAV'T. MARKINGS, RPM'S; SIGNING 

COMMENTS: 
Please see attached sheets for comments 

MATERIAL ESTIMATE FOR LOCATION 1 

721006 END ANCHORAGE 31 8.00 EACH 

721009 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31) 3.00 EACH 

721010 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31 4.00 EACH 

721013 GUARDRAIL TO BARRIER CONNECTION, EXIT TYPE 27 2.00 EACH 

721014 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-27 2.00 EACH 

724006 PERMANENT IMPACT ATTENUATOR, TYPE 6 4.00 EACH 

760006 RUMBLE STRIPS, BITUMINOUS PAVEMENT 61,723.00 L.F.

760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT 616,375.00 SY-IN 

762000 SAW CUTTING, BITUMINOUS CONCRETE 10,016.00 L.F.

762001 SAW CUTTING, CONCRETE, FULL DEPTH 1,540.00 L.F.

763501 CONSTRUCTION ENGINEERING 1.00 L.S.

802003 ARROW PANELS TYPE C 118.00 EA-DY 

803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN 219.00 EA-DY 

804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS) 2,232.00 EA-DY 

805001 PLASTIC DRUMS 4,643.00 EA-DY 

806001 ** TRAFFIC OFFICERS 1,548.00 HOUR 

807001 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE  SAFETY BARRIER, UNPINNED 1,720.00 L.F.

807004 RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER,  UNPINNED 30,100.00 L.F.

807007 REFLECTOR PANELS 36.00 EACH 

808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II 388.00 EA-DY 

809001 INSTALL TEMPORARY IMPACT ATTENUATOR 37.00 EACH 

809005 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING,  REDIRECTIVE, TEST LEVEL 3 2.00 EACH 

809006 RELOCATE TEMPORARY IMPACT ATTENUATOR 35.00 EACH 

810001 TEMPORARY WARNING SIGNS AND PLAQUES 1,500.00 EA-DY 

817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND,  ALKYD-THERMOPLASTIC 250.00 S.F. 

Added additional quantity to item #760010 and removed Item #760012 and quantity

Addendum No. 2 
February  27, 2020



DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201906109.01 (PM) PAGE 16 OF 25

NORTH MAINTENANCE PAVEMENT AND REHABILITATION, NORTH IX, 2019 

LOCATION 1 56(JOHN F KENNEDY MEMORIAL HIGHWAY)  FROM CHURCHMANS RD TO 
CHRISTINA RIVER BRIDGE 

LENGTH 5793.6384 m 19008.0000 L.F. 
GENERAL IMPROVEMENTS 

PAV'T. MILLING BIT. CONCRETE; BIT. CONCRETE PATCHING; SMA OVERLAY; 
IMPROVEMENTS TO RAMP "G" AT CHURCHMANS ROAD; RUMBLE STRIPS BIT. PAV'T.; 
GUARDRAIL; REMOVAL OF PAV'T. STRIPING; PAV'T. MARKINGS, RPM'S; SIGNING 

COMMENTS: 
Please see attached sheets for comments 

MATERIAL ESTIMATE FOR LOCATION 1 

817003 TEMPORARY MARKINGS, PAINT, 4" 633,488.00 L.F.

817005 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 5" 40.00 L.F.

817006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12" 899.00 L.F.

817009 TEMPORARY MARKINGS, TAPE, 4" 478.00 L.F.

817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT,  WHITE/YELLOW, 5" 61,724.00 L.F.

817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT,  WHITE/YELLOW, 10" 13,963.00 L.F.

817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"` 608.00 L.F.

817020 RETROREFLECTIVE PREFORMED PATTERENED MARKINGS, 5" 22,722.00 L.F.

817021 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10" 3,348.00 L.F.

817022 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8" 610.00 L.F.

817023 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13" 6.00 L.F.

817027 RAISED/RECESSED PAVEMENT MARKER 2,375.00 EACH 

817030 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING 2,375.00 EACH 

817031 REMOVAL OF PAVEMENT STRIPING 95,772.00 S.F. 

817032 REMOVAL OF PAVEMENT MARKING TAPE 160.00 S.F. 

818501 INSTALLATION OF SIGN OVERLAY OVER 16 S.F. 1.00 EACH 

819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN  POST 12.00 EACH 

819019 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN  POSTS 193.00 S.F. 

822002 INSTALLLATION OF SIGN ON/OVER HIGHWAY STRUCTURE 60.00 S.F. 

830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE 8.00 EACH 

831514 FURNISH AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH) 10.00 L.F.

831515 FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH) 13.00 L.F.

831516 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH) 968.00 L.F.

831545 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE) 166.00 L.F.

831564 FURNISH AND INSTALL 1-1/2" GALVANIZED STEEL CONDUIT (TRENCH) 74.00 L.F.

Addendum No. 2 
February  27, 2020



DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201906109.01 (PM) PAGE 17 OF 25

NORTH MAINTENANCE PAVEMENT AND REHABILITATION, NORTH IX, 2019 

LOCATION 1 56(JOHN F KENNEDY MEMORIAL HIGHWAY)  FROM CHURCHMANS RD TO 
CHRISTINA RIVER BRIDGE 

LENGTH 5793.6384 m 19008.0000 L.F. 
GENERAL IMPROVEMENTS 

PAV'T. MILLING BIT. CONCRETE; BIT. CONCRETE PATCHING; SMA OVERLAY; 
IMPROVEMENTS TO RAMP "G" AT CHURCHMANS ROAD; RUMBLE STRIPS BIT. PAV'T.; 
GUARDRAIL; REMOVAL OF PAV'T. STRIPING; PAV'T. MARKINGS, RPM'S; SIGNING 

COMMENTS: 
Please see attached sheets for comments 

MATERIAL ESTIMATE FOR LOCATION 1 

834004 POLE BASE, TYPE 3C 1.00 EACH 

834005 POLE BASE, TYPE 4A 2.00 EACH 

846001 FURNISH AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED  IN 1/4" FLEXIBLE TUBING IN 

A LOOP SAWCUT 

1,124.00 L.F.

905001 SILT FENCE 199.00 L.F.

907017 COMPOST FILTER LOGS 220.00 L.F.

908004 TOPSOIL, 6" DEPTH 5,903.00 S.Y. 

908014 PERMANENT GRASS SEEDING, DRY GROUND 5,903.00 S.Y. 

908020 EROSION CONTROL BLANKET MULCH 5,903.00 S.Y. 

908023 STABILIZED CONSTRUCTION ENTRANCE 32.00 TON 

** DENOTES FIXED PRICE ITEM 

Addendum No. 2 
February  27, 2020



DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201906109.01 (PM) PAGE 23 OF 25

NORTH MAINTENANCE PAVEMENT AND REHABILITATION, NORTH IX, 2019 

CONTRACT QUANTITIES SUMMARY SHEET 

721013 GUARDRAIL TO BARRIER CONNECTION, EXIT TYPE 27 2.00 EACH 

721014 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-27 2.00 EACH 

724006 PERMANENT IMPACT ATTENUATOR, TYPE 6 4.00 EACH 

760006 RUMBLE STRIPS, BITUMINOUS PAVEMENT 61,723.00 L.F.

760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT 616,375.00 SY-IN 

762000 SAW CUTTING, BITUMINOUS CONCRETE 10,016.00 L.F.

762001 SAW CUTTING, CONCRETE, FULL DEPTH 1,540.00 L.F.

763000 INITIAL EXPENSE/DE-MOBILIZATION LUMP SUM 

763501 CONSTRUCTION ENGINEERING 1.00 L.S.

801000 MAINTENANCE OF TRAFFIC LUMP SUM 

802003 ARROW PANELS TYPE C 118.00 EA-DY 

803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN 219.00 EA-DY 

804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS) 2,232.00 EA-DY 

805001 PLASTIC DRUMS 4,643.00 EA-DY 

806001 ** TRAFFIC OFFICERS 1,548.00 HOUR 

807001 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE  SAFETY BARRIER, UNPINNED 1,720.00 L.F.

807004 RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER,  UNPINNED 30,100.00 L.F.

807007 REFLECTOR PANELS 36.00 EACH 

808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II 388.00 EA-DY 

809001 INSTALL TEMPORARY IMPACT ATTENUATOR 37.00 EACH 

809005 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING,  REDIRECTIVE, TEST LEVEL 3 2.00 EACH 

809006 RELOCATE TEMPORARY IMPACT ATTENUATOR 35.00 EACH 

810001 TEMPORARY WARNING SIGNS AND PLAQUES 1,500.00 EA-DY 

817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND,  ALKYD-THERMOPLASTIC 250.00 S.F. 

817003 TEMPORARY MARKINGS, PAINT, 4" 633,488.00 L.F.

817005 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 5" 40.00 L.F.

817006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12" 899.00 L.F.

817009 TEMPORARY MARKINGS, TAPE, 4" 478.00 L.F.

Added additional quantity to item #760010 and removed Item #760012 and quantity
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817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT,  WHITE/YELLOW, 5" 61,724.00 L.F.

817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT,  WHITE/YELLOW, 10" 13,963.00 L.F.

817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"` 608.00 L.F.

817020 RETROREFLECTIVE PREFORMED PATTERENED MARKINGS, 5" 22,722.00 L.F.

817021 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10" 3,348.00 L.F.

817022 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8" 610.00 L.F.

817023 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13" 6.00 L.F.

817027 RAISED/RECESSED PAVEMENT MARKER 2,375.00 EACH 

817030 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING 2,375.00 EACH 

817031 REMOVAL OF PAVEMENT STRIPING 95,772.00 S.F. 

817032 REMOVAL OF PAVEMENT MARKING TAPE 160.00 S.F. 

818501 INSTALLATION OF SIGN OVERLAY OVER 16 S.F. 1.00 EACH 

819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN  POST 12.00 EACH 

819019 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN  POSTS 193.00 S.F. 

822002 INSTALLLATION OF SIGN ON/OVER HIGHWAY STRUCTURE 60.00 S.F. 

830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE 8.00 EACH 

831514 FURNISH AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH) 10.00 L.F.

831515 FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH) 13.00 L.F.

831516 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH) 968.00 L.F.

831545 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE) 166.00 L.F.

831564 FURNISH AND INSTALL 1-1/2" GALVANIZED STEEL CONDUIT (TRENCH) 74.00 L.F.

834004 POLE BASE, TYPE 3C 1.00 EACH 

834005 POLE BASE, TYPE 4A 2.00 EACH 

846001 FURNISH AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED  IN 1/4" FLEXIBLE TUBING IN 

A LOOP SAWCUT 

1,124.00 L.F.

905001 SILT FENCE 199.00 L.F.

907017 COMPOST FILTER LOGS 220.00 L.F.

908004 TOPSOIL, 6" DEPTH 5,903.00 S.Y. 
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908014 PERMANENT GRASS SEEDING, DRY GROUND 5,903.00 S.Y. 

908020 EROSION CONTROL BLANKET MULCH 5,903.00 S.Y. 

908023 STABILIZED CONSTRUCTION ENTRANCE 32.00 TON 

** DENOTES FIXED PRICE ITEM
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