
VIA WEBSITE POSTING
   

January 9, 2020

Contract No. T201907402.02
Federal Aid Project No. NH-N059(44)
Rehabilitation of I-95, 2nd Street On-Ramp Improvements
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 1 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page of the Proposal.

2. Two (2) pages, Table of Contents, pages  iv and v, revised, to be substituted for the same pages in the Proposal. 

3. One (1) page, State Prevailing Wage Rate, revised, page 35, to be substituted for the same page in the Proposal. 
The contract number was corrected at the bottom of the page.

4. One (1) page, General Decision DE20190005, revised, page 36, to be substituted for the same page in the
Proposal.  The heading of the Davis-Bacon Wage Rates for Highway Construction has been updated. 

5. Two (2) pages, Special Provision 202560 - Contaminated Material, pages 45A through 45B, new, to be added to
the Proposal.  

6. One (1) page, Special Provision 763564 - Special Bidding Procedure, page 114, revised, to be substituted for the
same page in the Proposal.  

Please note the revisions listed above and submit your bid based upon this information.

         Sincerely,

         ~signature on file~

         Connie Ivins
         Competitively Bid Contracts Coordinator
         Delaware Department of Transportation
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GENERAL DECISION: DE20200005   01/03/2020

Superseded General Decision Number: DE20190005

State: DELAWARE

Construction Type:  HIGHWAY

COUNTY:  New Castle County in Delaware

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.80 for calendar year 2020 applies
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was
issued)  on or after January 1, 2015.  If this contract is covered by the EO, the contractor must pay all workers
in any classification listed on this  wage determination at least $10.80 per hour (or the applicable wage rate
listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar
year 2020.  If this contract is covered by the EO and a classification considered necessary for performance
of work on the contract does not appear on this wage determination, the contractor must pay workers in that
classification at least the wage rate determined through the conformance process set forth in 29 CFR
5.5(a)(1)(ii) (or the EO minimum wage rate, if it is higher than the conformed wage rate).  The EO minimum
wage rate will be adjusted annually.  Please note that this EO applies to the above-mentioned types of
contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but it does not
apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1 (a)
(2) - (60).  Additional information on contractor requirements and worker protections under the EO is
available at www.dol.gov/whd/govcontracts.  

Modification Number Publication Date

0 01/03/2020

------------------------------------------------------------------------------------------------------------------------------------
SUDE2018-002 03/15/2018

Rates Fringes

Bricklayer 53.89

Carpenter 54.62

Cement Mason/Concrete Finisher 34.63

ELECTRICIAN
Electrician
Line Worker

68.70
24.02

Ironworker 63.68

Laborer 43.30

Millwright 17.20

Painter 68.79

Power Equipment Operator:
Piledriver
Power Equipment Operator

70.92
45.46

Sheet Metal Worker 24.30

Truck Driver 36.49

36
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202560 - CONTAMINATED MATERIAL

Description:

Contaminated Material is defined as solids or liquids (including soil) potentially contaminated with a
hazardous substance, requiring special handling and/or disposal per state or federal regulation.

This work describes the excavation, removal and treatment/disposal of contaminated materials resulting
from project construction including utility and other types of excavation activities in accordance with the
locations and notes on the Plans, and as directed by the Engineer or the Department's environmental
representative. The Contractor will be notified of the Department's environmental representative at the
pre-construction meeting.

Overview of Costs:

Potential contaminated solids may affect contractor's costs as follows;
Additional cost to normal excavation requirements:

-Cost of 8 mil plastic for placement under and over solid contaminated material,
-Maintaining the segregated contaminated solids staging area.

Reduced cost to normal excavation requirements:
-Not required to, or charged for, transport of contaminated material from site.
-Not required to, or charged for, disposal of contaminated soil.

Potential contaminated liquids will affect contractor’s cost as follows;
Additional cost to normal excavation requirements:

-None 
Reduced cost to normal excavation requirements:

-None 

Construction Methods and Responsibilities:

Contractor's Responsibilities for potential contaminated solids:

The Contractor shall be responsible for providing the appropriate equipment and personnel necessary to
excavate, stage, and load contaminated material for off-site disposal, as identified from previous site
environmental investigations or identified during construction activities.  The work will be performed in
accordance with the procedures described in the site specific "Contaminated Material and Water Removal
Work Plan" prepared by the Department's environmental representative.  The Department will provide a copy
of this plan after the project is awarded and before any work begins. The Contractor shall adhere to applicable
Occupational Safety and Health standards, Guidelines and/or Laws.  This will include compliance with 29
CFR Part 1910. 

After award of the Contract, the Contractor shall immediately be responsible for notifying the
Department's HAZMAT Program Mananger’s office (760-2463) for scheduling coordination with the
environmental representative.  The contractor shall submit a proposed schedule of work to the Department
for review and approval prior to any commencement of work on this site.  The Contractor is required to
perform to a high standard of workmanship to assure protection of workers, local water supplies, and the
environment.  The Contractor shall coordinate with the utility companies prior to excavation.   The
Department's environmental representative shall be present during all phases of work associated with the
excavation and removal of potentially contaminated material.  Payment will not be made for any work done
when a Department approved Inspector or environmental representative is not present to provide
environmental oversight.

Specific tasks to be performed by the Contractor will include excavating soil per the project specifications. 
The Contractor will segregate "contaminated" soil as designated by the Department or their environmental
representative, from "clean" soil and place the "contaminated" soil in a designated on-site staging area
constructed by the Contractor.  At a minimum the staging area needs to be lined with 8-mil plastic and a berm
constructed to minimize storm water run-off.  The "contaminated" soil will need to be covered by the
Contractor at the end of each work day.  The Contractor will be responsible for loading contaminated soil
onto trucks arranged by the Department's environmental representative on the days the contaminated soil is

45A
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shipped off-site to a licensed disposal/treatment facility.  The Contractor will backfill and compact the
excavated area(s) according to the project specifications and payment will be made under that item of the
Contract.

Department's Responsibilities:

The Department is responsible for providing and paying; the environmental representative; the
transportation of contaminated material for disposal; and the disposal of contaminated material.

The "Contaminated Material and Water Removal Work Plan" will identify; the procedures to be used to
excavate and stage the contaminated material; the licensed treatment/disposal facility where the Department
will ship the contaminated material; the method the material will be transported to the treatment/disposal
facility; and any additional health and safety requirements for site personnel.  

The Department's environmental representative will conduct a health and safety briefing prior to
commencement of activities on the sites to insure an understanding of all applicable standards, guidelines,
laws, procedures, etc. consistent with the successful completion of this type of activity.  The Department's
environmental representative will conduct air monitoring during any excavation activities at the site to
identify and mitigate fire, explosion and vapor hazards.

The Department's environmental representative shall coordinate the excavation activities with all
applicable local, state, and federal environmental regulatory agencies. The Department's environmental
representative will also oversee the excavation, removal and treatment/disposal of the material in the
designated area(s) and perform such tests as field screening for soil contamination utilizing vapor monitoring
techniques and collect soil samples for laboratory analysis to meet the requirements of the treatment/disposal
facility, DNREC and/or the USEPA.  The Department's environmental representative's personnel will
subcontract with the disposal/treatment facility to provide transportation and disposal/treatment of all
contaminated materials to be removed as part of the project. The Department's environmental representative
is responsible for measuring the quantity of contaminated material removed, via certified scale weights, for
the Department's records.      

Method of Measurement:

The quantity of contaminated material will not be measured.  It will be  included in the excavation
quantity.  

Basis of Payment:

No additional payment will be made for the handling of contaminated material included in the excavation
quantities.  Contractor's costs for handling contaminated material as described herein are to be included in
the standard excavation pay items included in this contract, and will constitute full compensation for
excavation, constructing and maintaining the segregated soil staging area, placement of the contaminated soil
in the staging area, providing plastic and daily covering of the segregated soil staging area, and loading of
contaminated soil for removal by the Department.  

This item is a contingency item and the Department reserves the right to delete from the Contract.  The
Contractor shall make no claims for additional compensation because of deletion of the item.

08/14/2017
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COMPLETION AND SUBMITTAL OF THE 'SPECIAL BIDDING PROCEDURE' FORM WITH
YOUR BID IS REQUIRED (The form follows the Bid Pages contained within this document).

3. Incentive/Disincentive Amount

The Department will pay the Contractor an incentive for reaching Substantial Completion prior to
the established number of Calendar Days stated by the Contractor on the Proposal Bid Form Part B, Proposed
calendar days. The incentive will be $21,000.00 for each Calendar Day that is required to reach Substantial
Completion prior to the number of Calendar Days stated by the Contractor on the Proposal Bid Form Part B,
Proposed calendar days. The disincentive incentive  payment will not exceed sixty calendar (60) days or
$1,260,000.00. The assessment may be deducted from any monies due or to become due to the Contractor. 

The Department will assess the Contractor a disincentive for failure to reach Substantial Completion
within the established number of Calendar Days stated by the Contractor on the Proposal Bid Form Part B,
Proposed calendar days. The disincentive will be $21,000.00 for each Calendar Day the work remains
incomplete after the expiration of the work days established by the Contractor until the Contractor reaches
Substantial Completion. The disincentive payment will not exceed ninety calendar (90) days or
$1,890,000.00. The assessment may be deducted from any monies due or to become due to the Contractor. 

4. Proposal Guaranty

The proposal guaranty shall be based on 10% of the Contractor's total bid price as resulting from the
summation of the unit bid prices on the Bid Proposal Forms.  (Price of work proposed, Item A in Formula.)

5. Reduction and Extension of Contract Time

Contract time will be on the calendar day basis proposed by the successful bidder. In the event that
contract changes affect the critical path for all work to be performed under the original proposal, contract time
will be shortened or lengthened based on the Engineer's approval. The Construction Engineer shall be the sole
judge as to what and whether a time extension shall be considered justifiable and each extension granted shall
be documented in writing by the Construction Engineer with reason for extension. The Contractor is advised
that in order to complete the work on or before the number of calendar days proposed in their bid, it will be
necessary to provide multiple crews, work extended hours, overtime and or weekends and holidays, without
additional cost to the Department. 

6. Additional Incentive/Disincentive Provisions

The contract drawings and notes provide a sequence of construction for this contract. Time is an
essential element of this Contract. Several temporary traffic conditions shown on the Plans and listed below
will result in significant congestion, delay, and/or operational constraints to the traveling public.

A. Liquidated Damages for I-95 Lane Closures

Interim Road User Cost (RUC) liquidated damages for delays in opening lanes along I-95 NB and
SB will be enforced according to the below charts.  

Table 1

Northbound and Southbound I-95 
(Monday through Friday)

Contractor Damages for Failure to Reopen Lanes

Time All Lanes Reopened         ("Verizon Time") One Lane Closure 

6:00 AM to 6:14 AM $500

6:15 AM to 6:29 AM $1,000

6:30 AM to 6:44 AM $1,500
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