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SOUTH DISTRICT BITUMINOUS PAVEMENT PATCHING, OPEN END, SOUTH, 2016

CONTRACT DESCRIPTION

THE PURPOSE OF THIS CONTRACT IS TO MAKE GENERAL IMPROVEMENTS TO VARIOUS ASPHALT ROADS
THROUGHOUT SUSSEX COUNTY USING WARM MIX PATCHING METHODS. THESE WARM MIX PATCHING
METHODS SHALL INCLUDE SAW CUTTING, MILLING, PAVING, REPLACING DAMAGED REFLECTORIZED PAINT
AND ADJUSTING AND REPAIRING DRAINAGE INLETS, MANHOLES, WATER VALVES, AND OTHER UTILITIES.
THERE MAY BE PEAK HOUR RESTRICTIONS FOR SOME LOCATIONS, WHICH WILL BE ADDRESSED AT THE
ISSUANCE OF THE WORK ORDER. IN THE EVENT THAT A LOCATION(S) REQUIRES NIGHT WORK, THE
ASSOCIATED ITEMS WILL BE NEGOTIATED SEPARATELY.

THE SPECIFIC WORK SITES ARE NOT LISTED HEREIN, BUT WILL BE ASSIGNED AS AVAILABLE BY THE SOUTH
DISTRICT MAINTENANCE SUPPORT OFFICE.

1. THE DELDOT PROJECT MANAGER IS RESPONSIBLE FOR ENSURING ANY REQUIRED DOCUMENTS AND
ANALYSIS AS PART OF THE ADOPTED WORK ZONE SAFETY AND MOBILITY PROCEDURES AND
GUIDELINES HAS BEEN COMPLETED PRIOR TO ANY WORK STARTING ON THIS CONTRACT.

2. ITISANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S RIGHT OF WAY. SHOULD THE NEED
OCCUR TO TRESPASS ONTO RAILROAD PROPERTY, INCLUDING THE HIGHWAY-RAIL CROSSING; IT WILL
BE THE RESPONSIBILITY OF THE DELDOT PROJECT MANAGER TO CONTACT THE RAILROAD CHIEF
ENGINEER AND OBTAIN WRITTEN AUTHORIZATION PRIOR TO SUCH WORK.

THE CONTRACTOR, HOWEVER, SHALL BE RESPONSIBLE FOR OBTAINING THE REQUIRED CLEARANCES
AND INSURANCES FOR EACH RAILWAY COMPANY INVOLVED IF THE RAILROAD PROPERTY AND/OR
FACILITIES ARE LOCATED WITHIN OR NEAR THE PROPOSED LIMITS OF WORK AND/OR IF THE PROPOSED
WORK ENCROACHES UPON THE RAILROAD’S RIGHT OF WAY; IN ACCORDANCE WITH DELDOT
MAINTENANCE OF RAILROAD TRAFFIC ITEM NO. 763502. THE CONTRACTOR MUST CONTACT DELDOT’S
RAILROAD SECTION MANAGER AT 302-760-2183 PRIOR TO ANY WORK STARTED TO COORDINATE THE
EXECUTION OF THE APPROPRIATE AGREEMENTS AND AUTHORIZATIONS REQUIRED FROM ANY
RAILWAY COMPANY INVOLVED, INCLUDING COORDINATION OF RAILROAD FLAGGING, IF NECESSARY.

3. IT IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S EXISTING RIGHT OF WAY OR
EASEMENT AREAS. SHOULD THE NEED OCCUR TO TRESPASS ONTO PRIVATE PROPERTY:; IT WILL BE THE
RESPONSIBILITY OF THE DELDOT PROJECT MANAGER TO SECURE SUCH TRESPASS NEEDS PRIOR TO
START OF WORK.

4. NO ENVIRONMENTAL PERMITS ARE REQUIRED FOR THIS WORK PROVIDED NO JURISDICTIONAL
WETLANDS OR WATERS ARE IMPACTED. IF THERE IS ANY QUESTION AS TO WHETHER OR NOT A WATER
OR WETLAND IS JURISDICTIONAL, THE CONTRACTOR SHALL CONTACT THE DELDOT ENVIRONMENTAL
SECTION AT 302-760-2280 PRIOR TO START OF WORK.

5. NO UTILITY RELOCATION IS ANTICIPATED. SHOULD ANY CONFLICTS BE ENCOUNTERED DURING
CONSTRUCTION REQUIRING ADJUSTMENT AND/OR RELOCATION OF THE AGENCIES’ EXISTING
FACILITIES, THE NECESSARY RELOCATION WORK SHALL BE ACCOMPLISHED BY THE RESPECTIVE
AGENCIES’ FORCES, AS DIRECTED BY THE DISTRICT ENGINEER. ANY ADJUSTMENTS AND/OR
RELOCATIONS OF MUNICIPALLY OWNED FACILITIES SHALL BE DONE BY THE STATE’S CONTRACTOR IN
ACCORDANCE WITH THE RESPECTIVE AGENCIES’ STANDARD SPECIFICATIONS AS DIRECTED BY THE
DISTRICT ENGINEER. PAYMENT SHALL BE MADE USING CONTRACT UNIT PRICING OR WHERE NO
PRICING IS AVAILABLE, IT SHALL BE NEGOTIATED PRIOR TO COMMENCEMENT OF WORK.
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SOUTH DISTRICT BITUMINOUS PAVEMENT PATCHING, OPEN END, SOUTH, 2016

CONTRACT DESCRIPTION

6. THE DELDOT PROJECT MANAGER SHALL BE RESPONSIBLE FOR COORDINATING WITH THE TRAFFIC
SECTION RELATING TO ANY IMPACTS TO TRAFFIC SECTION FACILITIES (INCLUDING BUT NOT LIMITED
TO TRAFFIC LOOPS, JUNCTION WELLS ETC.) IN ADVANCE OF THE START OF THE ACTIVITY.

7. PRIOR TO INITIATING ANY WORK ON THIS CONTRACT (OR SITES), THE CONTRACTOR SHALL BE
RESPONSIBLE FOR PREPARING AND SUBMITTING FOR APPROVAL OF THE SAFETY SECTION A
MAINTENANCE OF TRAFFIC PLAN. SUFFICIENT TIME SHALL BE PROVIDED FOR THE REVIEW AND
APPROVAL OF THE PLAN. THE MAINTENANCE OF TRAFFIC PLAN SHALL INCLUDE PROPOSED TIME
RESTRICTIONS ON THE CLOSURE OF TRAVEL LANES SUBJECT TO THE APPROVAL OF THE SAFETY
SECTION.
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SOUTH DISTRICT
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SOUTH DISTRICT BITUMINOUS PAVEMENT PATCHING, OPEN END, SOUTH, 2016

GENERAL CONTRACT NOTES

1. CONSTRUCTION OF THIS CONTRACT SHALL CONFORM TO DELAWARE DEPARTMENT OF
TRANSPORTATION STANDARD SPECIFICATIONS DATED AUGUST 2001 AS AMENDED BY THE
SUPPLEMENTAL SPECIFICATIONS, THE SPECIAL PROVISIONS, THE MOST RECENT STANDARD
CONSTRUCTION DETAILS, THE DELAWARE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES AND
THESE PLANS.

2. THE PURPOSE OF THIS CONTRACT IS TO MAKE GENERAL IMPROVEMENTS TO ROADS AND/OR STREETS
WITHIN THE DISTRICT HEREIN SPECIFIED. IN LIEU OF SECTION 104.05 OF THE STANDARD SPECIFICATIONS
AND DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT RESERVES THE RIGHT TO ADD OR DELETE
QUANTITIES TO THIS CONTRACT. SUCH QUANTITY ADDITIONS OR DELETIONS SHALL NOT BE CAUSE FOR
AN INCREASE OR DECREASE IN ANY CONTRACT UNIT BID PRICES. NO ITEM PRICES ARE TO BE
RENEGOTIATED DUE TO EITHER AN INCREASE OR DECREASE IN QUANTITY USAGE RESULTING FROM
SAID ADDITIONS OR DELETIONS.

3. DURING THE CONTRACT, THE CONTRACTOR SHALL SUBMIT TWO-WEEK (OR AS REQUIRED) “LOOK
AHEAD” SCHEDULES TO THE AREA ENGINEER/ MANAGER NO LATER THAN NOON OF EACH THURSDAY.
DETAILS SHALL INCLUDE A DESCRIPTION OF EACH WORK ACTIVITY, THE PLANNED DAYS OF WORK,
MULTIPLE CREWS OR SHIFTS, AND SCHEDULED WORKING HOURS. FAILURE TO COMPLY WILL RESULT IN
A SUSPENSION OF ALL CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED.

4. THIS CONTRACT SHALL EXPIRE ONE CALENDAR YEAR FROM THE DATE OF THE NOTICE TO PROCEED.
THE DEPARTMENT RESERVES THE RIGHT TO REQUEST TO EXTEND THE CONTRACT FOR AN ADDITIONAL
ONE (1) YEAR AT THE ORIGINAL UNIT BID PRICES. THE ONE-YEAR EXTENSION MUST BE APPROVED BY
BOTH PARTIES IN WRITING PRIOR TO EXPIRATION OF THE EXISTING CONTRACT. THE PERFORMANCE
BOND SHALL BE SUBMITTED WITH THE CONTRACT EXECUTION AND SHALL BE SUBJECT TO ANY SUCH
AGREED UPON RENEWAL FOR EXTENSION PERIODS. INITIAL EXPENSE SHALL ONLY BE PAID ONCE AND
SHALL NOT BE PAID A SECOND TIME UPON AN EXTENSION OF THE CONTRACT. ANY ADDITIONAL
EXPENSES RELATED TO THE EXTENSION OF THE CONTRACT MUST BE DOCUMENTED AND SHALL BE
AGREED TO PRIOR TO CONTRACT EXTENSION.

5. THE WORK WILL BE SCHEDULED VIA WORK ORDERS FROM THE DISTRICT. WORK LOCATIONS WILL VARY
IN SIZE. THE WORK ORDERS WILL INDICATE THE WORK TO BE PERFORMED AT EACH LOCATION. THE
DEPARTMENT WILL ATTEMPT TO ISSUE WORK ORDERS SUCH THAT WHEN ONE LOCATION IS COMPLETED
THE CONTRACTOR CAN IMMEDIATELY MOVE TO THE NEXT LOCATION. THE DISTRICT WILL MAKE EVERY
ATTEMPT TO MINIMIZE THE DISTANCE BETWEEN LOCATIONS. MULTIPLE PATCHES MAY BE ISSUED
WITHIN ONE LOCATION AS PER WORK ORDER.

6. THE LOCATIONS OF THE WORK TO BE PERFORMED ARE INCLUDED IN DESIGNATED MOBILIZATION
ZONES. THE MOBILIZATION ZONE LIMITS ARE SHOWN ON THE MOBILIZATION ZONE MAP IN THE
CONTRACT DOCUMENTS. THE BOUNDARIES OF THE ZONES ARE FORMED BY ROADS, COUNTY LINES,
BODIES OF WATER, ETC.

7.  ONE MOBILIZATION FEE SHALL BE PAID FOR EACH MOVE INTO A MOBILIZATION ZONE, WHICH SHALL
COVER ALL LOCATIONS WITHIN THAT MOBILIZATION ZONE AND ALL WORK ORDERS ISSUED WITHIN
THAT ZONE. A SEPARATE MOBILIZATION FEE WILL NOT BE PAID FOR EACH INDIVIDUAL LOCATION. NO
MOBILIZATION FEE WILL BE PAID IF A NEW WORK ORDER IS ISSUED WHILE WORK ON A PREVIOUS WORK
ORDER IS ONGOING IN THAT ZONE. A SEPARATE MOBILIZATION FEE WILL ONLY BE PAID IF THE
CONTRACTOR IS DIRECTED BY THE DEPARTMENT TO MOVE FROM THE MOBILIZATION ZONE IN WHICH
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10.

11.

12.

13.

GENERAL CONTRACT NOTES cont.

THE CONTRACTOR IS PRESENTLY WORKING OR INCLEMENT WEATHER CAUSES A SUBSTANTIAL DELAY
IN THE WORK. A SUBSTANTIAL DELAY DUE TO INCLEMENT WEATHER SHALL BE DEFINED AS FOURTEEN
OR MORE CALENDAR DAYS. PAYMENT OF ANY MOBILIZATION FEES SHALL BE AGREED UPON BETWEEN
THE CONTRACTOR AND THE DEPARTMENT, IN WRITING, PRIOR TO WORK COMMENCING.

THE CONTRACTOR SHALL COMMENCE WORK INDICATED ON THE WORK ORDER NO LATER THAN THE
SEVENTH (7™) WORKING DAY AFTER ISSUANCE UNLESS REQUIRED MATERIALS ARE NOT AVAILABLE.
NON-AVAILABILITY OF MATERIALS SHALL BE VERIFIED BY AT LEAST THREE (3) DIFFERENT SOURCES.
VERIFICATION SHALL BE FORMAL AND SUPPLIED BY THE CONTRACTOR IN WRITING. IF THERE IS A
VERIFIED NON-AVAILABILITY OF MATERIALS, TIME CHARGES SHALL COMMENCE ON THE FIRST (1°7)
WORKING DAY FOLLOWING THE DELIVERY DATE OF SAID MATERIALS.

ISSUANCE OF EACH WORK ORDER CONSTITUTES THE NOTICE TO PROCEED WITH THE WORK DESCRIBED
ON THE WORK ORDER. FAILURE TO COMPLY WITH THE WORK ORDER COMPLETION DATE WILL RESULT
IN CHARGED LIQUIDATED DAMAGES BASED ON EACH WORK ORDER AND SECTION 108 () OF THE
STANDARD SPECIFICATIONS.

EACH WORK ORDER SHALL BE CONSIDERED A SEPARATE UNIT OF WORK. THE ENGINEER WILL MAKE
PAYMENT MONTHLY FOR THE COMPLETED WORK AS OUTLINED IN SECTION 109.07. UPON THE
SUBSTANTIAL COMPLETION OF THE WORK AT AN INDIVIDUAL LOCATION, THE ENGINEER WILL STOP
TIME AT THAT LOCATION AND PERFORM A SEMI-FINAL INSPECTION FOR THE WORK ORDER LOCATION IN
ACCORDANCE WITH SUBSECTION 105.20. IF THE WORK IS SATISFACTORILY COMPLETED, THE ENGINEER
WILL RELEASE THE CONTRACTOR FROM MAINTENANCE RESPONSIBILITY FOR THAT LOCATION. THE
ENGINEER RESERVES THE RIGHT TO REQUIRE THE CONTRACTOR TO ADD WORK OR MAKE REPAIRS TO
COMPLETED LOCATIONS AT THE DEPARTMENT'S EXPENSE UNTIL SUCH A LOCATION HAS BEEN
ACCEPTED BY THE DEPARTMENT. THE CONTRACTOR MUST REPAIR ALL DEFECTS IN THE WORK CAUSED
BY POOR WORKMANSHIP OR MATERIALS AT THEIR OWN EXPENSE UNTIL THE DEPARTMENT ACCEPTS
THE CONTRACT AFTER THE FINAL INSPECTION. A FINAL INSPECTION WILL BE COMPLETED ON AN
ANNUAL BASIS FOR WORK ORDERS COMPLETED IN A CALENDAR YEAR. UPON SATISFACTORY
COMPLETION OF THE FINAL PUNCH LIST, THE DEPARTMENT WILL ACCEPT THE LOCATION AND RELEASE
THE CONTRACTOR FROM RESPONSIBILITY FOR THE WORK AT THAT LOCATION. IF A WORK ORDER IS
SUFFICIENTLY LARGE AND COMPLEX AS DETERMINED BY THE ENGINEER, A FINAL INSPECTION MAY BE
HELD UPON THE COMPLETION OF THAT WORK ORDER.

ALL WORK ADDED SHALL BE PERFORMED AT CONTRACT UNIT PRICES. IN THE CASE WHERE CONTRACT
UNIT PRICES ARE NOT AVAILABLE THE PRICES ARE TO BE NEGOTIATED PRIOR TO THE COMMENCEMENT
OF WORK.

ANY AND ALL CONSTRUCTION ENGINEERING SHALL BE INCIDENTAL TO THE CONTRACT.
THE CONTRACTOR IS REMINDED THAT SECTION 105.07 OF THE STANDARD SPECIFICATIONS REQUIRES

THE GENERAL CONTRACTOR TO HAVE A COMPETENT SUPERINTENDENT OR FOREMAN ON THE PROJECT
AT ALL TIMES
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14.

15.

16.

17.

18.

19.

20.

21.

22.

PROJECT AND CONSTRUCTION NOTES

UNLESS SPECIFIED, OVERLAY WIDTHS SHALL MATCH EXISTING WIDTHS.

WHERE IMPROVEMENTS CALL FOR PLACEMENT OF A 3 %" WARM MIX OVERLAY, IT SHALL BE
INTERPRETED AS 2 SEPARATE LIFTS. (1-¥” TYPE ‘C’ WARM MIX TO BE PLACED OVER 2 %” TYPE ‘B’ WARM
MIX.)

THE MINIMUM AND MAXIMUM SINGLE LIFT THICKNESSES OF MATERIALS SHALL BE AS FOLLOWS:
-TYPE C WARM MIX: 1.25" - 2.00"
-TYPE B WARM MIX: 2.25" - 4.00"
-BCBC: 3.00" - 6.00"
-GABC: 2.00” - 8.00"

THE COST OF CLIPPING BACK THE EDGES OF THE ROADWAY, SHOULDERS, AND THE FIRST 3 OF UNPAVED
DRIVEWAY ENTRANCES, PICKING UP AND DISPOSING OF WASTE AND EXCESS MATERIAL, AND CLEANING
THE EXISTING PAVEMENT PRIOR TO OVERLAY SHALL BE INCIDENTAL TO SECTION 401().

BUTT JOINTS SHALL BE PLACED AT ALL INTERSECTING WARM MIX ROADS AND ANY OTHER LOCATIONS
AS DIRECTED BY THE ENGINEER. BUTT JOINTS AT DRAINAGE STRUCTURES NOT TO BE RESURFACED
SHALL BE AS PER THE INCLUDED PLAN DETAIL OR LOCATION NOTES. BUTT JOINTS CUT PRIOR TO THE
DAY OF THE PAVEMENT OVERLAY SHALL BE RAMPED WITH WARM MIX TRM. IN MILLING AREAS, THERE
WILL BE NO SEPARATE PAYMENT FOR BUTT JOINTS. AFTER PAVEMENT MILLING, ALL TRANSVERSE
VERTICAL DIFFERENCES, RAISED EDGES OF MANHOLES, CATCH BASINS, WATER VALVE BOXES, ETC.
SHALL BE RAMPED WITH WARM-MIX TRM AT A 20:1 OR FLATTER SLOPE PRIOR TO OPENING THE
ROADWAY TO TRAFFIC. PAVEMENT MILLINGS WILL NOT BE ALLOWED FOR USE AS RAMPING MATERIAL.
TRM SHALL BE INCIDENTAL TO THE APPROPRIATE MILLING OR PATCHING ITEM.

TAPER MILLING IS INTENDED FOR MILLING IN THE AREA OF FIXED STRUCTURES (I.E. CURBS, GUARDRAIL,
ETC.) THE MILLED DEPTH AT THE STRUCTURE SHALL BE THE DEPTH OF THE PROPOSED OVERLAY AND 0"
AT A DISTANCE OF +/- 6% FROM THE STRUCTURE. THE COMPUTED DEPTH FOR PAYMENT PURPOSES IS
THE AVERAGE OF THE TWO DEPTHS.

ALL MILLED MATERIAL SHALL REMAIN THE PROPERTY OF THE CONTRACTOR UNLESS OTHERWISE
STATED.

EXCAVATION FOR P.C.C. CURBS, SIDEWALK OR VALLEY GUTTER SHALL BE INCIDENTAL TO THE BID
PRICE FOR THESE RESPECTIVE ITEMS. EXCAVATED MATERIAL NOT NEEDED ON THE PROJECT SHALL BE
REMOVED FROM THE CONTRACT AT THE CONTRACTORS EXPENSE. ITEM 732004, TOPSOIL, SHALL BE USED
AS BACKFILL MATERIAL FOR CURB AND SIDEWALK AS DIRECTED BY THE ENGINEER. TOPSOIL SHALL BE
SCREENED/SIFTED SO AS NO MATERIAL GREATER THAN %” IS PRESENT IN MATERIAL USED FOR
BACKFILL.

AT EACH LOCATION, BACKFILLING SHALL BE PERFORMED IMMEDIATELY UPON REMOVAL OF FORMS FOR
CURB OR SIDEWALK WORK. COMPLETE RESTORATION, TOPSOIL, SEEDING, AND REMOVAL OF ALL
MATERIALS FOR CURB & GUTTER OR SIDEWALK; SEALING OF VALLEY GUTTERS AND PARGING OF CATCH
BASINS, SHALL BE COMPLETED WITHIN SEVEN (7) CALENDAR DAYS OF COMPLETION OF THE ITEM OF
WORK. FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH
TIME CHARGES CONTINUING TO BE ASSESSED.
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23.

24.

25.

26.

217.

28.

29.

30.

3L

32.

PROJECT AND CONSTRUCTION NOTES cont.

THE COST OF FINE GRADING, COMPACTING, AND PREPARING EXISTING SHOULDERS FOR PAVING SHALL
BE INCIDENTAL TO SECTION 401().

THE USE OF A GRADER ON EXISTING SHOULDERS OR EDGE DROP-OFFS AND THE GRADING OF TOPSOIL,
MODIFIED, SHALL BE AS DIRECTED BY THE ENGINEER.

ITEM 732004, TOPSOIL SHALL BE USED TO FILL SHOULDER AREAS ADJACENT TO NEW WARM MIX
ASPHALT PATCHING UNLESS OTHERWISE INSTRUCTED BY THE ENGINEER.

ALL ADJUSTMENTS SHALL BE MADE NO MORE THAN SEVEN (7) CALENDAR DAYS PRIOR TO THE
PLACEMENT OF THE FINAL COURSE OF WARM MIX UNLESS OTHERWISE APPROVED BY THE ENGINEER.
FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME
CHARGES CONTINUING TO BE ASSESSED.

ALL PAVING, INCLUDING TURN LANES, SHOULDERS AND INTERSECTIONS, IS TO BE COMPLETED WITHIN
SEVEN (7) CALENDAR DAYS FROM THE TIME THE AREA WAS MILLED. FAILURE TO COMPLY WILL RESULT
IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED.

THE CONTRACTOR SHALL TAKE CARE IN REMOVING PAVEMENT AROUND UTILITIES, BUTT JOINTS,
CURBS, ETC. SO THAT EXISTING PAVEMENT BEYOND THE SPECIFIED DEPTHS IS NOT DAMAGED. ANY
DAMAGE CAUSED BY THE CONTRACTOR’S OPERATIONS MAY RESULT IN PLACING LEVELING COURSES AT
THE CONTRACTOR'S EXPENSE. THE REMOVAL AND CLEAN UP OF THE WARM MIX RESIDUE REMAINING
AFTER MILLING OPERATIONS SHALL BE INCIDENTAL TO THE MILLING/PATCHING ITEM. THE REMOVAL
OF EXISTING RAISED PAVEMENT MARKERS (RPM’S) SHALL BE INCIDENTAL TO THE APPLICABLE
MILLING/PATCHING ITEMS.

ALL PORTLAND CEMENT CONCRETE MUST BE RECEIVED FROM AN APPROVED PRODUCTION PLANT
UNLESS OTHERWISE APPROVED BY THE ENGINEER. ONLY CALIBRATED VOLUMETRIC CONCRETE TRUCKS
WILL BE PERMITTED TO PROVIDE ON-SITE MIXTURES. THIS PERTAINS TO BOTH WORK OCCURRING
DURING NORMAL WORKING HOURS AND NIGHTTIME RESTRICTED WORK.

DRAINAGE INLETS, WHICH ARE GREATER THAN 4' IN DEPTH AND ARE SLATED FOR REPAIR WILL HAVE
STEPS INSTALLED IN ACCORDANCE WITH OF THE STANDARD SPECIFICATIONS FOR THAT ITEM.
PAYMENT SHALL BE INCIDENTAL TO THE UNIT PRICE BID FOR ITEM 710001.

DRAINAGE INLET GRATES ADJACENT TO PAVEMENT BEING OVERLAYED AND WHICH ARE NOT THE 45
DEGREE TYPE SHALL BE REPLACED. AT LOCATIONS WHERE NO PATCHING IS DESIGNATED, THIS TYPE OF
GRATE SHALL BE REPLACED ONLY WHEN THE CATCH BASIN IS TO BE ADJUSTED AND/OR REPAIRED. THE
ACTUAL LOCATIONS, THE NEED FOR ANY GRATE MODIFICATIONS OR FOR NEW FRAMES SHALL BE
DETERMINED BY THE ENGINEER. ALL REPLACED GRATES/FRAMES SHALL BE DELIVERED TO THE
NEAREST DISTRICT MAINTENANCE YARD WITH THE COST OF DELIVERY INCLUDED IN OTHER
APPROPRIATE BID ITEMS. FINAL PAYMENT FOR REPLACED GRATES/FRAMES SHALL NOT BE MADE UNTIL
RECEIPT OF DELIVERED MATERIALS IS PRODUCED, SIGNED BY DELDOT MAINTENANCE YARD
SUPERVISOR. THIS COST FOR THE WORK SHALL BE NEGOTIATED PRIOR TO THE REPLACEMENT OF ANY
DRAINAGE INLET GRATES.

THE PORTLAND CEMENT CONCRETE USED WITHIN ITEMS 710001, 710002 AND 750000 SHALL CONFORM TO
THE REQUIREMENTS OF CLASS A CONCRETE AS STATED WITHIN SECTION 503.02 OF THE DEPARTMENT'S
STANDARD SPECIFICATIONS.
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MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS

1. ALL WORK SHALL BE PERFORMED IN A MANNER THAT WILL REASONABLY PROVIDE THE LEAST
PRACTICAL OBSTRUCTION TO ALL ROAD USERS, INCLUDING VEHICULAR, PEDESTRIAN AND BICYCLE
TRAFFIC AND SHALL CONFORM TO THE REQUIREMENTS OF THE LATEST DELAWARE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) PART 6, HEREIN REFERRED TO AS THE TRAFFIC CONTROL
MANUAL (INCLUDING REVISIONS IN EFFECT AT THE TIME OF ADVERTISEMENT FOR BIDS).

2. AT THE PRECONSTRUCTION MEETING, THE CONTRACTOR SHALL SUBMIT TO THE SOUTH DISTRICT
SAFETY OFFICER THE NECESSARY NCHRP 350 / MASH CERTIFICATIONS FOR ALL TRAFFIC CONTROL
DEVICES EXPECTED TO BE USED ON THE CONTRACT. IN ADDITION, PRIOR TO THE START OF ANY WORK
ORDER, THE CONTRACTOR MUST SUBMIT A TRAFFIC CONTROL PLAN INCLUDING ANY ADDITIONAL
NCHRP 350 / MASH CERTIFICATIONS NOT PREVIOUSLY SUBMITTED. WRITTEN APPROVAL MUST BE
RECEIVED BEFORE THE START OF WORK AT EACH AND EVERY LOCATION.

3. PRIOR TO THE START OF WORK ON ANY WORK ORDER, THE CONTRACTOR SHALL SUBMIT DETAILED
DRAWINGS (INCLUDING BUT NOT LIMITED TO EXISTING STRIPING LENGTHS, LANE AND SHOULDER
WIDTHS, TURN LANE LENGTHS, LOCATIONS OF STOP BARS, TURN ARROWS, CROSSWALKS AND RAILROAD
CROSSINGS) THAT DEPICT THE EXISTING PAVEMENT MARKINGS FOR EACH PROJECT LOCATION. THESE
DRAWINGS WILL BE REVIEWED BY THE DEPARTMENT’S TRAFFIC SECTION TO DETERMINE IF ANY
CHANGES TO THE FINAL PAVEMENT MARKINGS ARE REQUIRED. FINAL PAVEMENT MARKINGS SHALL
CONFORM TO ALL EXISTING PATTERNS UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

4. ALL REQUIRED MAINTENANCE OF TRAFFIC WARNING SIGNS SHALL BE PAID FOR UNDER ITEM 743024,
TEMPORARY WARNING SIGNS AND PLAQUES. ALL WARNING SIGNS SHALL BE DIAMOND GRADE RETRO
REFLECTIVE. WOOD SHEETING IS NOT PERMITTED.

5. NO SEPARATE PAYMENT SHALL BE MADE FOR THE USE OF TRAFFIC CONES. TRAFFIC CONES AND/OR
WORK ASSOCIATED WITH THEIR USE SUCH AS SET UP, REMOVAL, CLEANING, ETC., SHALL BE
INCIDENTAL TO THE WORK FOR WHICH THEY PROTECT.

6. ALL TRAFFIC CONTROL DEVICES SHALL MEET THE REQUIREMENTS OF THE LATEST EDITION OF THE
TRAFFIC CONTROL MANUAL. PLEASE NOTE THAT AS OF JANUARY 4, 2010, THERE ARE NEW SHEETING
REQUIREMENTS FOR ALL SIGNS, CHANNELIZING DEVICES, ETC.

7.  ALL TRAFFIC CONTROL DEVICES SHALL BE IN NEW OR REFURBISHED CONDITION, SHALL COMPLY WITH
THE TRAFFIC CONTROL MANUAL, SHALL BE NCHRP 350 / MASH APPROVED, AND SHALL BE APPROVED BY
THE ENGINEER PRIOR TO INSTALLATION.

8. ALL TRAFFIC CONTROL DEVICES SHALL BE SUITABLY MAINTAINED AT ALL TIMES, INCLUDING SUCH
MAINTENANCES AS WASHING SIGN FACES, REPLACING DEFICIENT BATTERIES AND LIGHTS, ALIGNING
PROPERLY, REPLACING REFLECTIVE MATERIALS, RELOCATING BARRIERS, AND ANY OTHER
MAINTENANCE OF TRAFFIC CONTROL DEVICES DEEMED NECESSARY BY THE ENGINEER OR DESIGNEE TO
MAINTAIN TRAFFIC IN A SAFE AND EFFECTIVE MANNER. UPON COMPLETION OF WORK, ALL DEVICES
SHALL BE REMOVED IN A TIMELY MANNER. ANY TEMP SIGNS USED SHALL BE COMPLETELY REMOVED
FROM THE RIGHT OF WAY.
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10.

11.

12.

13.

14.

MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS cont.

THE CONTRACTOR, WITH THE ENGINEER, SHALL INVENTORY ALL SIGNS ON ALL ROADS SUBJECT TO
IMPROVEMENTS. NECESSARY SIGNS SHALL BE MAINTAINED IN OPERATION DURING CONSTRUCTION AND
ANY OTHER SIGNS SHALL BE PROPERLY STORED WITH THE CONTRACTOR, WHO SHALL BE RESPONSIBLE
FOR LOSS OR DAMAGE. IMMEDIATELY PRIOR TO FINAL INSPECTION, THE CONTRACTOR AND ENGINEER
SHALL AGAIN INVENTORY THE TRAFFIC SIGNS AND ACCOUNT FOR ANY LOST OR DAMAGED SIGNS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING HIS/HER WORK WITH OTHER
CONTRACTORS IN THE AREA.

A SAFETY EDGE SHALL BE USED ON ALL PATCHES THAT EXTEND TO THE EDGE OF THE RIDING SURFACE
OF THE SHOULDER.

THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT THE TRAFFIC MANAGEMENT CENTER (1-302-659-
4600) IS NOTIFIED EACH AND EVERY DAY WHEN WORK IS BEING PERFORMED IN STATE RIGHT OF WAY.
THE CONTRACTOR MUST IDENTIFY THE TYPE OF WORK, ANY LANE/S OR SHOULDERS CLOSED, LENGTH
OF TIME FOR WORK, WHEN THE LANE RESTRICTION IS IN PLACE AND WHEN THE LANE RESTRICTION IS
PICKED UP, CONTACT PERSON/NUMBER AND STATE INSPECTOR.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING THE LOCAL 911 CENTER, LOCAL SCHOOLS,
AND THE DELDOT PUBLIC INFORMATION CENTER OF ALL ROADS AND LANES TO BE CLOSED A MINIMUM
OF SEVEN CALENDAR DAYS BEFORE THE CLOSURE. IF TEMPORARILY BLOCKING ACCESS TO A FIRE
HYDRANT IS REQUIRED, NOTIFICATION MUST BE GIVEN TO SUSSEX COUNTY, THE LOCAL FIRE FIGHTING
AUTHORITIES, AND THE 911 CENTER.

A SAFETY EDGE SHALL BE USED ON ALL PATCHES THAT EXTEND TO THE EDGE OF THE RIDING SURFACE
OF THE SHOULDER.
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MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS cont.

15. THE CONTRACTOR SHALL MAINTAIN ACCESS TO AND ALONG PEDESTRIAN FACILITIES AT ALL TIMES

16.

17.

DURING CONSTRUCTION. EARTH, STONE AND GRAVEL SURFACES ARE NOT ACCEPTABLE FOR PROVIDING
PEDESTRIAN ACCESS. WHERE PEDESTRIAN ROUTES ARE CLOSED OR BLOCKED, ALTERNATE PEDESTRIAN
ACCESS SHALL BE PROVIDED USING TA-28 OR TA-29 OF THE TRAFFIC CONTROL MANUAL OR TO THE
SATISFACTION OF THE ENGINEER AND SHALL BE ADA COMPLIANT. THE COST FOR ANY PROVISIONS ON
OPEN END CONTRACTS SHALL BE NEGOTIATED PRIOR TO THE COMMENCEMENT OF WORK, WHILE THESE
COSTS ON KNOWN LOCATION CONTRACTS SHALL BE INCIDENTAL TO ITEM 763643 — MAINTENANCE OF
TRAFFIC, ALL INCLUSIVE.

PEDESTRIAN MAINTENANCE OF TRAFFIC: THIS WORK SHALL CONSIST OF PROVIDING AND MAINTAINING
AN ACCESSIBLE PEDESTRIAN ROUTE THROUGHOUT THE PROJECT’S LIMITS IN ACCORDANCE WITH THE
AMERICANS WITH DISABILITIES ACT OF 1960 (ADA) TITLE 1l, PARAGRAPH 35.130.

THE CONTRACTOR SHALL BE REQUIRED TO REVIEW EACH CURB RAMP LOCATION AND SUBMIT THE
APPROPRIATE MAINTENANCE OF TRAFFIC DETAIL AND DEVICES TO THE ENGINEER FOR EACH LOCATION
AT LEAST 2 WEEKS BEFORE CONSTRUCTION FOR REVIEW, COMMENT, AND APPROVAL. THE FOLLOWING
CONSIDERATIONS SHALL BE TAKEN INTO ACCOUNT WHEN ADDRESSING ACCESSIBLE PEDESTRAIN
MAINTENANCE OF TRAFFIC:

e ALL PEDESTRIANS, INCLUDING PERSONS WITH DISABILITIES, SHALL BE PROVIDED WITH A
REASONABLY SAFE, CONVENIENT, AND ACCESSIBLE PATH THAT REPLICATES AS MUCH AS
PRACTICAL THE EXISTING PEDESTRIAN FACILITIES.

e MAINTAIN ACCESS TO ALL BUSINESSES AND RESIDENCES AT ALL TIMES.

e PROVIDE PEDESTRIAN ACCESS THROUGH OR AROUND THE WORK ZONE. IF A DETOUR IS CHOSEN
THE CONTRACTOR MUST SUBMIT THE DETOUR ROUTE TO THE ENGINEER FOR REVIEW AND
APPROVAL. THE DETOUR ROUTE MUST MEET OR EXCEED THE CURRENT CONDITIONS.

e WORK SHOULD BE PHASED SO THAT ALL AREAS OF AN INTERSECTION / SIDEWALK PATH ARE NOT
UNDER CONSTRUCTION AT THE TIME UNLESS A CLEAR PATH IS PROVIDED AND IDENTIFIED.

e TRAFFIC CONTROL DEVICES AND OTHER CONSTRUCTION MATERIALS AND FEATURES SHALL NOT
PROTRUDE INTO THE USABLE WIDTH OF THE SIDEWALK, TEMPORARY PATHWAY OR OTHER
PEDESTRIAN FACILITY.

e SIGNS AND OTHER DEVICES MOUNTED LOWER THAN 7 FT ABOVE THE TEMPORARY PEDESTRIAN
PATHWAY SHALL NOT PROJECT MORE THAN 4” INTO ACCESSIBLE PEDESTRIAN ROUTE.

A SMOOTH, CONTINUOUS HARD SURFACE SHALL BE PROVIDED THROUGHOUT THE ENTIRE LENGTH AND
WIDTH OF THE PEDESTRIAN ROUTE THROUGHOUT CONSTRUCTION. THERE SHALL BE NO CURBS OR
VERTICAL ELEVATION CHANGES GREATER THAN %” IN GRADE OR TERRAIN THAT COULD CAUSE
TRIPPING OR BE A BARRIER TO WHEELCHAIR USE.

ALL PERSONS WORKING WITHIN THE STATE RIGHT-OF-WAY SHALL WEAR A MINIMUM OF AN ANSI CLASS
Il SAFETY VEST MEETING THE ANSI 107-2004 REQUIREMENTS.

THE CONTRACTOR IS RESPONSIBLE FOR THE MAINTENANCE OF EXISTING PAVEMENT WITHIN THE
PROJECT LIMITS FOR THE DURATION OF THE CONTRACT OR AS DIRECTED BY THE ENGINEER OR
DESIGNEE.
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18.

19.

20.

21.

22.

23.

24.

25.

26.

MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS cont.

ALL ROADWAYS AND ENTRANCES NOT OPEN TO TRAFFIC SHALL BE CLOSED USING TYPE Il BARRICADES
AND SHALL BE PLACED PER THE TRAFFIC CONTROL MANUAL, SECTION 6F.63 & 6F.68.

WHEN REQUIRED BY THE DE MUTCD, PERMANENT ADVANCE WARNING SIGNS SHALL BE INSTALLED
WITH THE LEGENDS ROAD WORK 1500 FT, ROAD WORK 1000 FT AND ROAD WORK 500 FT IN ADVANCE OF
THE WORK AREA IN BOTH DIRECTIONS. AN END ROAD WORK SIGN SHALL BE LOCATED 500 FEET
DOWNSTREAM FROM THE WORK AREA. ON INTERSECTING ROADWAYS WITHIN THE PROJECT LIMITS, A
ROAD WORK AHEAD SIGN SHALL BE PLACED AT DISTANCE NOT LESS THAN 500 FEET IN ADVANCE OF THE
WORK AREA AND AN END ROAD WORK SIGN SHALL BE LOCATED 500 FEET DOWNSTREAM OF THE WORK
AREA. ALL PERMANENT ADVANCE WARNING SIGNS SHALL BE GROUND MOUNTED ON TWO NCHRP-350
OR MASH APPROVED BREAK-AWAY POSTS AND SHALL BE MOUNTED IN COMPLIANCE WITH THE TRAFFIC
CONTROL MANUAL. PERMANENT ADVANCE WARNING SIGNS SHALL BE MOUNTED AT A HEIGHT OF 7
FEET, MEASURED FROM THE ROADWAY TO THE BOTTOM OF THE SIGN. THE USE OF SKID MOUNTED SIGN
SUPPORTS IS NOT ALLOWED UNLESS THE CONTRACTOR CAN DEMONSTRATE THAT A UTILITY CONFLICT
EXISTS, WHICH SHALL BE VERIFIED BY THE ENGINEER; OR CONCRETE MEDIANS PREVENT THE
INSTALLATION OF THE PERMANENT SIGNS IN THE APPROPRIATE LOCATION.

THE CONTRACTOR SHALL GIVE TWO (2) WEEKS NOTICE TO THE PROPERTY OWNER WHEN ANY FIXTURE,
SHRUB OR OTHER OBJECT MUST BE REMOVED FROM THE RIGHT OF WAY OR EASEMENT AREA. IF THE
OWNER HAS NOT ATTEMPTED TO SALVAGE THIS PROPERTY, THE CONTRACTOR SHALL REMOVE IT
WITHOUT OBLIGATION. COMPENSATION SHALL BE INCIDENTAL TO THE CONTRACT.

THE CONTRACTOR SHALL PROVIDE ALL RESIDENTS AND BUSINESSES WHO LIVE ADJACENT TO THE
WORK ZONE A MINIMUM 48 HR. PRIOR WRITTEN NOTICE FOR THE START OF CONSTRUCTION WORK. THIS
NOTIFICATION SHALL INCLUDE THE SCOPE OF WORK, WORKING HOURS, ANTICIPATED START AND
COMPLETION DATES, CONTRACTOR NAME & ADDRESS, AND DELDOT CONTACT NUMBERS. FAILURE TO
GIVE PROPER NOTICE WILL RESULT IN A SUSPENSION OF WORK REQUIRING NOTICE, UNTIL PROPER
NOTICE IS PROVIDED. ACCESS TO ALL BUSINESSES AND RESIDENCES WITHIN THE PROJECT LIMITS SHALL
BE MAINTAINED THROUGHOUT THE DURATION OF THIS CONTRACT. ANY TEMPORARY CLOSURE OF A
DRIVEWAY FOR TIE-IN PURPOSES SHALL BE COORDINATED WITH THE ENGINEER AND/OR PROPERTY
OWNER IN ADVANCE OF THE CLOSURE.

WHEN SIDE ROADS INTERSECT THE WORK ZONE, ADDITIONAL TRAFFIC CONTROL DEVICES SHALL BE
ERECTED INCLUDING PERMANENT WARNING SIGNS AND SHALL BE PAID PER CONTRACT UNIT PRICES.

ALL ROADWAY EXCAVATION IN OR ADJACENT TO TRAVEL WAYS SHALL BE PROPERLY BACKFILLED AT
THE END OF EACH DAY PRIOR TO TRAFFIC RETURNING TO UNRESTRICTED TRAVEL PER SECTION 6G.20 OF
THE TRAFFIC CONTROL MANUAL. THIS INCLUDES ALL UTILITIES AND/OR OBSTACLES WITHIN OR
ADJACENT TO THE TRAVEL WAYS AS OUTLINED IN THE TRAFFIC CONTROL MANUAL.

PRIOR TO ADDITIONAL LIFTS, ALL DROP OFFS SHALL BE SECURED BEFORE NEXT LIFT PER DELAWARE
MUTCD 6G.1.

ALL STORAGE OF EQUIPMENT AND MATERIAL SHALL COMPLY WITH SECTION 6G.21 OF THE TRAFFIC
CONTROL MANUAL.

THE DEPARTMENT WILL PROVIDE STRIPING LAYOUT AT LOCATIONS WHERE NO PAVEMENT MARKINGS
PREVIOUSLY EXISTED. IF DEPARTMENT FORCES PROVIDE STRIPING LAYOUT ON LOCATIONS WHERE
MARKINGS PREVIOUSLY EXISTED, THEN THE CONTRACTOR SHALL REIMBURSE THE DEPARTMENT FOR
THE LAYOUT COSTS.
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217.

28.

29.

30.

31.

32.

33.

34.

35.

36.

MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS cont.

FINAL PAVEMENT MARKINGS SHALL CONFORM TO ALL EXISTING PATTERNS UNLESS OTHERWISE
DIRECTED BY THE ENGINEER. THE FINAL PAVEMENT MARKINGS SHALL BE PLACED WITHIN FIVE (5)
CALENDAR DAYS AFTER THE COMPLETION OF THE PATCH. FAILURE TO COMPLY WILL RESULT IN
SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED.

WHITE EDGE LINES SHALL BE PLACED IN ACCORDANCE WITH PART 3 OF THE TRAFFIC CONTROL
MANUAL. YELLOW CENTERLINES SHALL BE CONTINUOUS AROUND MEDIAN ISLANDS.

ANY ERRONEOUS MARKING WILL NOT BE PAID FOR AND SHALL BE CORRECTED IMMEDIATELY AT THE
CONTRACTORS EXPENSE. ERRONEOUS MARKINGS OR SHADOWS THAT EXCEED ONE (1) INCH IN WIDTH
SHALL BE REMOVED BY EITHER SAND OR WATER BLASTING. NO OTHER REMOVAL METHODS WILL BE
ALLOWED. AN ASPHALT SEALER SHALL BE APPLIED IN THE AREA OF THE REMOVED MARKING TO MASK
THE REPAIR. ANY DAMAGE TO THE PAVEMENT CAUSED BY REMOVAL OF ERRONEOUS MARKINGS SHALL
BE REPAIRED / REPLACED TO THE SATISFACTION OF THE ENGINEER AT THE CONTRACTORS EXPENSE.

AT THE END OF EACH DAY’S OPERATION AND BEFORE TRAFFIC IS RETURNED TO UNRESTRICTED
ROADWAY USE, TEMPORARY STRIPING SHALL BE UTILIZED AT LOCATIONS THAT REQUIRE PERMANENT
STRIPING. TEMPORARY PAVEMENT STRIPING MUST MATCH PERMANENT PAVEMENT STRIPING IN ALL
REGARDS. TEMPORARY PAVEMENT MARKINGS SHALL BE PAID AT THE APPLICABLE CONTRACT UNIT
PRICE. THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE TEMPORARY MARKINGS IN GOOD
CONDITION SUCH THAT THE PAVEMENT IS PROPERLY DELINEATED AT ALL TIMES. ANY REFRESHING OF
THE TEMPORARY MARKINGS WILL BE AT THE CONTRACTOR’S EXPENSE.

PRIOR TO THE START OF WORK, THE CONTRACTOR SHALL BE REQUIRED TO SHOW PROOF THAT HE HAS
SUFFICIENT APPROVED STRIPING MATERIALS ON HAND TO ENSURE STRIPING IS COMPLETED PRIOR TO
FULLY OPENING ROADWAY TO TRAFFIC.

ALL MARKINGS THAT ARE NO LONGER IN USE AND CONFLICT WITH THE PAVEMENT MARKINGS IN USE
BY THE TRAVELING PUBLIC ARE TO BE REMOVED AND MUST BE COMPLETELY OBLITERATED BY A
METHOD APPROVED BY THE ENGINEER. PAINTING OVER THE CONFLICTING STRIPING WILL NOT BE
ACCEPTED AS A METHOD OF REMOVAL. MAINTENANCE OF TRAFFIC, UNLESS OTHERWISE NOTED IN THE
APPROVED PLANS, SHALL CONFORM TO THE APPROPRIATE TRAFFIC CONTROL TYPICAL APPLICATION
FOUND IN THE LATEST VERSION OF THE TRAFFIC CONTROL MANUAL.

TRAFFIC DETECTION LOOPS SHALL BE PLACED IN THE FINAL WEARING SURFACE UNLESS OTHERWISE
DIRECTED BY THE ENGINEER.

TRAFFIC DETECTION LOOPS THAT ARE CURRENTLY 5°x7” SHALL BE REPLACED WITH LOOPS THAT ARE
6’x6” AT THE SAME LOCATION. STOP BAR DETECTION LOOPS SHALL BE THE SAME SIZE AS CURRENTLY
EXISTING, AND SHOULD BE PLACED STARTING TWO FEET BEHIND THE STOP BAR, UNLESS OTHERWISE
DIRECTED BY THE ENGINEER. IF SEPARATE SIGNAL PLANS HAVE BEEN DEVELOPED, THE PLANS
SUPERSEDE THIS NOTE.

STOP LINES “BARS” SHALL BE INSTALLED IN ACCORDANCE WITH SECTION 3B.16 OF THE LATEST TRAFFIC
CONTROL MANUAL.

ALL CROSSWALKS SHALL BE INSTALLED IN ACCORDANCE WITH SECTION 3B.18 OF THE LATEST TRAFFIC
CONTROL MANUAL.
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DETAILS SHEET

NOTE: ALL EDGES TO BE SAWCUT.CUTTING BY USE OF AR
HAMMERS MAY BE SUBSTITUTED FOR SAWCUTTING IF THE AREA

IS TO BE OVERLAID UNDER THE SAME CONTRACT.

THIS DETAIL SHALL BE USED FOR ALL WARM MIX PATCHES UNLESS
OTHERWISE NOTED ON THE PLANS.

SAWCUT

b\— EXISTING PAVEMENT

Vx?}OZOOB - GABC, TYPE B, PATCHING OR

401822 - SUPERPAVE, TYPE B, 160 GYRATIONS, PATCHING
(DEPTH AS DESIGNATED ON THE LOCATION SHEETS,
WORK ORDER OR AS DIRECTED BY THE ENGINEER)

WARM MIX PATCH WITH OVERLAY NOTE: DEPTH OF PATCHING COMMONLY
3'OR 6'OR AS DIRECTED BY THE ENGINEER

SAWCUT
I\ J
;
S \— 401821 - 2* SUPERPAVE TYPE C WMA,
k 160 GYRATIONS, PATCHING
302008 - GABC, TYPE B, PATCHING OR
401822 - SUPERPAVE, TYPE B, 160 GYRATIONS, PATCHING
(DEPTH AS DESIGNATED ON THE LOCATION SHEETS,
WORK ORDER OR AS DIRECTED BY THE ENGINEER)
WARM MIX PATCH DETAIL (NO OVERLAY) NOTE: TOTAL DEPTH OF PATCHING COMMONLY

5"0R 8"OR AS DIRECTED BY THE ENGINEER
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DETAILS SHEET

REMOVE HOT MIX AND CONCRETE COLLAR
FROM AROUND MANHOLE.

REMOVE AND DISPOSE OF EXISTING FRAME

AND COVER AS DIRECTED BY OWNER, IF NOT
UTILIZED IN THE ADJUSTMENT.

PLACE NEW OR EXISTING FRAME AND COVER
(AS REQUIRED), TO CORRECT ELEVATION,
RECOLLAR, AND PLACE WARM MIX PATCH.
NEW FRAME AND COVER (IF REQUIRED), TO
BE PROVIDED BY OWNER.

I I Iy

/4

IF REQUIRED, PLACE CONTINUOUS

SPLIT BRICK TO ADJUST FRAME
TO EXISTING GRADE

ALL JOINTS IN ADJUSTED BRICKWORK SHALL BE
COMPLETELY FILLED WITH CEMENT MORTAR

ADJUSTING MANHOLE

NOTE: MANHOLES IN CONCRETE ROADWAYS
SHALL BE SAWCUT FULL DEPTH TO THE
SPECIFIED DIMENSIONS PRIOR TO ANY
ADJUSTMENT BEING MADE. THE SAWCUTTING
SHALL BE INCIDENTAL TO ITEM TI0002.
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MAINTENANCE

LOCATION 1 (VARIOUS LOCATIONS THROUGHOUT SUSSEX COUNTY) FROM TO

LENGTH

GENERAL IMPROVEMENTS

OPEN END BITUMINOUS PAVEMENT PATCHING

COMMENTS:
MATERIAL ESTIMATE FOR LOCATION 1
212001 UNDERCUT EXCAVATION, PATCHING 25.00 C.Y.
302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING 200.00 C.Y.
401532 PAVING SURCHARGE, ZONE 13 2,500.00 TON
401533 PAVING SURCHARGE, ZONE 14 2,500.00 TON
401821 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING 2,400.00 TON
401822 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING 2,600.00 TON
406001 BITUMINOUS CONCRETE PATCHING 40,000.00 SY-IN
406507 CRACK SEALING 1,200.00 L.F.
710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET 5.00 EACH
710002 ADJUSTING AND REPAIRING EXISTING MANHOLE 5.00 EACH
743003 ARROWPANELS, TYPEC 50.00 EA-DY
743004 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN 20.00 EA-DY
743006 PLASTIC DRUMS 250.00 EA-DY
743007 ** TRAFFIC OFFICERS 30.00 HOUR
743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I 120.00 EA-DY
743024 TEMPORARY WARNING SIGNS AND PLAQUES 800.00 EA-DY
743052 FLAGGER, SUSSEX COUNTY, STATE 1,640.00 HOUR
743064 FLAGGER, SUSSEX COUNTY, STATE, OVERTIME 100.00 HOUR
746924 FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A 140.00 L.F.
LOOP SAWCUT
748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC 200.00 S.F.
748026 TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND 200.00 S.F.
748502 RAISED/RECESSED PAVEMENT MARKER 100.00 EACH
748525 TEMPORARY MARKINGS, TAPE, 4" 5,000.00 L.F.
748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" 6,500.00 L.F.
750000 ADJUST WATER VALVE BOXES 5.00 EACH
761001 BUTT JOINTS, HOT MIX 50.00 S.Y.
1,000.00 L.F.

762001 SAW CUTTING, BITUMINOUS CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT T201606601 PAGE 17 OF 19
SOUTH BITUMINOUS PAVEMENT PATCHING, OPEN END, SOUTH, 2016
MAINTENANCE
LOCATION 1 (VARIOUS LOCATIONS THROUGHOUT SUSSEX COUNTY) FROM TO
LENGTH

GENERAL IMPROVEMENTS
OPEN END BITUMINOUS PAVEMENT PATCHING

COMMENTS:
MATERIAL ESTIMATE FOR LOCATION 1
763556 ROAD LOCATION MOBILIZATION, ZONE 13 3.00 EACH
763557 ROAD LOCATION MOBILIZATION, ZONE 14 3.00 EACH
908001 TOPSOIL (TON) 40.00 TON
908014 PERMANENT GRASS SEEDING, DRY GROUND 500.00 S.Y.

** DENOTES FIXED PRICE ITEM
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212001
302008
401532
401533
401821
401822
406001
406507
710001
710002
743003
743004
743006
743007
743010
743024
743052
743064
746924
748015
748026
748502
748525
748548
750000
761001
762001

763000

CONTRACT QUANTITIES SUMMARY SHEET

UNDERCUT EXCAVATION, PATCHING

GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING

PAVING SURCHARGE, ZONE 13

PAVING SURCHARGE, ZONE 14

BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING

BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING

BITUMINOUS CONCRETE PATCHING

CRACK SEALING

ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET

ADJUSTING AND REPAIRING EXISTING MANHOLE

ARROWPANELS, TYPE C

FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN

PLASTIC DRUMS

** TRAFFIC OFFICERS

FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE Il

TEMPORARY WARNING SIGNS AND PLAQUES

FLAGGER, SUSSEX COUNTY, STATE

FLAGGER, SUSSEX COUNTY, STATE, OVERTIME

FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING

IN A LOOP SAWCUT

PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND

RAISED/RECESSED PAVEMENT MARKER

TEMPORARY MARKINGS, TAPE, 4"

PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"

ADJUST WATER VALVE BOXES

BUTT JOINTS, HOT MIX

SAW CUTTING, BITUMINOUS CONCRETE

INITIAL EXPENSE

25.00 C.Y.
200.00 C.Y.
2,500.00 TON
2,500.00 TON
2,400.00 TON
2,600.00 TON
40,000.00 SY-IN
1,200.00 L.F.
5.00 EACH
5.00 EACH
50.00 EA-DY
20.00 EA-DY
250.00 EA-DY
30.00 HOUR
120.00 EA-DY
800.00 EA-DY
1,640.00 HOUR
100.00 HOUR
140.00 L.F.
200.00 S.F.
200.00 S.F.
100.00 EACH
5,000.00 L.F.
6,500.00 L.F.
5.00 EACH
50.00 S.Y.
1,000.00 L.F.

LUMP SUM
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MAINTENANCE

763556
763557
908001

908014

CONTRACT QUANTITIES SUMMARY SHEET

ROAD LOCATION MOBILIZATION, ZONE 13 3.00 EACH

ROAD LOCATION MOBILIZATION, ZONE 14 3.00 EACH

TOPSOIL (TON) 40.00 TON
500.00 S.Y.

PERMANENT GRASS SEEDING, DRY GROUND

** DENOTES FIXED PRICE ITEM





