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East Coast Greenway, SR 4 Shared-Use Path Gap Federal Aid Project No. CMAQ-2022(47)  

GENERAL DESCRIPTION 

 

A. BIDS DUE:  DECEMBER 9, 2025        PRIOR TO 2:00 P.M. Local Time – unless changed via Addendum.  

BIDS MUST BE SUBMITTED VIA: 

(a) Internet - Bidders with DelDOT Bid Express® accounts can submit bids at bidx.com/de/.  
    OR: 

(b) Paper Bid Delivered To: Delaware Department of Transportation (DelDOT), Administration Building 

 North Entrance, Bidders Room, 800 Bay Road, Dover, DE 19901   

For paper bids, contact DelDOT at dot-ask@delaware.gov or (302) 760-2031 to request a CD for bidding, required 

forms, and instructions. Bidders enter their Bid Item prices onto the supplied CD then print the form and deliver 

in a sealed envelope; the Bid Form, completed CD, and required documents prior to the Bid due date and time.  

(CD’s cannot be used to submit bids to bidx.com) 

Do not submit both Internet and Paper Bids. If so, the Internet bid and documents will be rejected. 

BID OPENING: Bids will be publicly opened and read aloud at the Date and Time of the Bid Opening. The Bid 

Opening will be held at the ‘Paper Bid Delivered To’ address shown above. Bidder bears the risk 

of late delivery, bids received after the stated time will be returned unopened. 

          REVISED    

 Attendance is not required. DelDOT offers a call-in number to hear the Bid Opening telephonically.  

 The telephone number to call is (302) 504-8986. 

 When prompted, enter Meeting number (access code): 651 529 280# 

 It is anticipated the telephone access information will remain the same for all Bid Openings. 

 

B. PRE-BID MEETING: No  

 

C. DBE GOAL:       0%  Disadvantaged Business Enterprise Goal.   

Pursuant to the Interim Final Rule (“IFR”) issued by the United States Department of Transportation (“U.S. DOT”) on 

September 30, 2025, this letting does not have a DBE participation goal as all DelDOT DBEs were decertified by the 

IFR.   DelDOT is undertaking the recertification process for DBEs pursuant to the IFR requirements.  As DelDOT 

currently has no certified DBEs, it is not feasible to impose or enforce a DBE participation goal for this letting.  Upon 

completion of DelDOT’s DBE recertification process, or upon any modification of the IFR, whether through 

amendment, clarification, or judicial action, DelDOT reserves the right to revise or reestablish a DBE participation goal 

for this letting as may be directed by the U.S. DOT and in accordance with applicable federal regulations. 

 

D. OJT TRAINEES:  n/a        

 

E. LOCATION: New Castle County 

These improvements are more specifically shown on the Location Map(s) of the attached Plans. 

 

F. DESCRIPTION: The improvements consist of furnishing all labor and materials to design and construct a multi-use 

pathway along SR4 near the SR273 interchange and provide bike/ ped crossing improvements at Augusta Drive.  Follow 

other incidental construction in accordance with the location, notes and details shown on the plans, and as directed by 

the Engineer. 

 

G. BUY AMERICA REQUIREMENTS APPLY – Build America, Buy America Act, refer to ‘GENERAL NOTICES’. 

 

H. COMPLETION TIME: All work on this contract must be complete within 130 Calendar Days.  

Extensions of contract time due to weather are specified in the Standard Specifications Section 108.7F, weather days. 

It is estimated a Notice to Proceed is issued such that work starts on or about March 15, 2026. 
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I. SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, DELAWARE DEPARTMENT OF 

TRANSPORTATION, JANUARY 2024 apply to this Bid Proposal and Project. The Contractor shall make himself 

aware of any revisions and corrections and apply them to the applicable item(s) of this contract. The Standard 

Specifications can be viewed here. Units of Measure can be found at 101.4. 

 

J. ATTACHMENTS: Included as part of this Bid Proposal are; Project Plans; Questions & Answers (if posted);  

Addenda, Referenced Documents, Documents Posted with this Bid Proposal; and Bid documents mailed to contractors. 

 

K. ADDENDA:  All Addenda are posted on the internet at bids.delaware.gov, and  bidx.com/de/ and are included as part 

of the Bid Proposal. The Bidder is responsible to check the Website as needed to ensure that the Bidder is aware of 

Addenda that are included in the Bid Proposal. If Addenda are issued, the final Addendum will be posted no later than 

the end of the day two business days prior to the bid date. Each Addendum number and issue date must be entered on 

the submitted Certification Form. This original Bid Proposal will not be updated, you must refer to each Addendum. 

 

L. QUESTIONS: E-MAIL TO;  dot-ask@delaware.gov 

Questions regarding this project are to be e-mailed to the above address no less than six business days prior to the bid 

opening date in order to receive a posted response. Please include the Contract number in the subject line. Questions 

and responses are posted at bids.delaware.gov, and  bidx.com/de/. The date of the final posted Questions and Answers 

document must be entered on the submitted Certification Form. 

 

M. ROAD USER COSTS: 

 

Late Opening of Temporary Lane Closures 

Interim Road User Costs (RUC) for delays in opening lanes on SR 4 EB and WB will be assessed according 

to the below chart. Refer to the Allowable Lane Closure Matrix in the Maintenance of Traffic (MOT) plans 

for start and end times of allowable lane closures. 

 

Table 1  

SR 4 Eastbound & Westbound 

Time All Lanes Reopened After End of 

Allowable Lane Closure Hours  
Road User Cost  

1st 15-minute increment $2,400.00  

2nd 15-minute increment $4,800.00  

3rd 15-minute increment $7,200.00  

4th 15-minute increment $9,600.00 

5th 15-minute increment $12,000.00 

6th 15-minute increment $14,400.00  

7th 15-minute increment $16,800.00 

8th 15-minute increment $19,200.00  

*After the first two hours beyond the allowable lane closure hour 

limit, RUC will accrue at $2,400 per 15min, up to a day total of 

$48,000. The RUC values within the chart are not cumulative, 

payments made after the first two hours are. 

 

Example of calculation for assessment of Road User Cost: 

 

For the use of this example, the lane closure matrix on the MOT plans will have a lane open time of 6:00 AM. 

 

1) Failure to reopen SR 4 EB until 7:05 AM, during the 5th 15-minute increment, local time: 

 

Per Table 1, a RUC of $12,000.00 will be assessed. 
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2) Failure to reopen SR 4 EB until 9:20 AM, local time: 

 

Per Table 1, a RUC of $33,600 will be assessed. 

• $19,200 for the first two-hour period 

• 8:00 AM – 9:20 AM = $2,400 x (6) 15min increments = $14,400 

Assessment of the RUC will be made through Item 736525 – Road User Cost.  The engineer will be the sole 

approving authority as to when the project is complete after traffic is returned to the ultimate alignment and 

when the contractors work activities will permit highway traffic ultimate lane width and shoulder widths. 
 

 

Scheduled Road Closures 

 

FAILURE TO OPEN PROJECT TO UNRESTRICTED HIGHWAY TRAFFIC ON TIME 

 

A RUC of $1,000.00 will be assessed for each calendar day the SR 273 Off-Ramp is not fully opened to 

traffic in excess of the allowable closure duration identified in the Plans. The full daily RUC is assessed 

regardless of what time of day the road is reopened, starting at 12:00 AM. As such, no consideration will be 

given for partial calendar days. 

 

Example of calculation for assessment of Road User Cost: 

 

The duration of the detour for the SR 273 Off-Ramp according to the Plans is a maximum of 21 calendar days. 

If the ramps are reopened at 12:05 AM on day 22, the full amount of the $1,000.00 RUC will be assessed. 

 

Assessment of the RUC will be made through Item 763525 – Road User Cost. The Engineer will be the sole 

approving authority as to when the project is complete after traffic is returned to the ultimate alignment and 

when the contractors work activities will permit highway traffic ultimate lane width and shoulder widths. 
 

N. FLAGGERS: 

A. Included in the Bid Proposal are the prevailing wages for highway construction as determined by the Department 

of Labor of the State of Delaware in accordance with Title 29 Del. C. §6960, relating to wages and the regulations 

implementing that Section. 

B. Flaggers must be bid at a minimum equal to the Laborer wage rate and may be bid up to, but not to exceed, 3 

times the Laborer wage rate in accordance with the County where the Work is being performed. 

C. The Department will adjust the bid to the minimum for prices bid below the minimum acceptable bid and to the 

maximum for prices bid above the maximum allowable bid prior to award of the Contract. 

1. Flagger overtime must be bid at minimum of 1.45 times and may be bid up to a maximum of 4.35 times, the 

Laborer wage rate in accordance with the County where the Work is being performed. 

2. When a Contract for a Project contains both Federal Davis-Bacon and State of Delaware prevailing wage 

standards, the employer’s minimum wage obligations are determined by whichever standards are higher. 

D. Overtime: 

1. Payment for overtime will be considered on a weekly basis for time worked in excess of 40 hours for a 

continuous 7-day period beginning Monday and ending Sunday inclusive. 

2. Time worked on other Projects or Work activities other than flagging will not be counted in the normal 40 

hours or the overtime. 

E. The cost of the flagging operation when performed by others who are not the Contractor’s employees will not be 

included in the 50% subcontracting limit as outlined in Section 108.1. 
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O. PROSPECTIVE BIDDERS NOTES:  

   

1. BIDDERS MUST BE REGISTERED with DelDOT in order to submit a bid. Registrations are now completed online 

through SimpliGov. To complete registration or for more information, click here.  

 

2. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal 

to at least 10% of the amount bid. 

 

3. DELAWARE’S CONTRACTOR REGISTRATION ACT - 19 Del.C. §§ 3601 et seq, requires all contractors and 

subcontractors to register with the Delaware Department of Labor before performing construction services or 

maintenance. Refer to the GENERAL NOTICES section for further information.                                  

 

4. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed regulations that 

require Contractors and Subcontractors to implement a program of mandatory drug testing for Employees who work on 

Large Public Works Contracts funded all or in part with public funds pursuant to    29 Del.C. §6908(a)(6). Refer to the 

full requirements at the following link: 

https://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.shtml#TopOfPage 

Note a few of the requirements; 

* At bid submission - Each bidder must submit with the bid a single signed affidavit certifying that the bidder and 

its subcontractors has in place or will implement during the entire term of the contract a Mandatory Drug Testing 

Program that complies with the regulation (a blank affidavit form is attached); 

* At least two business days prior to contract execution - The awarded Contractor shall provide to DelDOT copies 

of the Employee Drug Testing Program for the Contractor, each participating DBE firm, and all other listed 

Subcontractors; 

* Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting a copy 

of the Subcontractor's Employee Drug Testing Program along with the standard required subcontractor 

information. A Subcontractor shall not commence work until DelDOT has approved the program in writing. 

 

5. PERFORMANCE-BASED RATING SYSTEM - 29 Del.C. §6962 (c)(12)(a) requires DelDOT to include a 

performance-based rating system for contractors. The Performance Rating for each Contractor shall be used as a 

prequalification to bid at the time of bid. Refer to 'General Notices' for details. 

 

6. NO RETAINAGE will be withheld on this contract unless through the Performance-Based Rating System. 

 

7. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website,  Contractor Compliance/EEO - 

Delaware Department of Transportation calling (302) 760-2035 

 

                REVISED 

 
8. DBE PROGRAM REQUIREMENTS As a result of the Issuance of the IFR on September 30, 2025, all of 

DelDOT DBEs were decertified.   DelDOT is undertaking the recertification process for DBEs pursuant to 

the IFR requirements.  As DelDOT currently has no certified DBEs, it is not feasible to require the submission 

of a DelDOT DBE Project Participation Affidavit for this letting.  Companies bidding on this letting are NOT 

required to submit a DBE Project Participation Affidavit with their bid.  Once DelDOT has recertified DBEs 

using the IFR requirements, this requirement will be reinstated. 

 

        REVISED 

 

9. DelDOT CERTIFIED DBE UTILIZATION COMMITMENT STATEMENT As a result of the Issuance 

of the IFR on September 30, 2025, all DelDOT DBEs were decertified.   DelDOT is undertaking the 

recertification process for DBEs pursuant to the IFR requirements.  As DelDOT currently has no certified 

DBEs, it is not feasible to require the submission of a DelDOT Certified DBE Utilization Commitment  
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Statement for this letting.  Companies bidding on this letting are NOT required to submit a DelDOT Certified 

DBE Utilization Commitment Statement with their bid. Once DelDOT has recertified DBEs using the IFR 

requirements, this requirement will be reinstated. 

10. FLATWORK CONCRETE TECHNICIAN CERTIFICATION TRAINING:

Section 501.3, 503.3, 505.3, 610.3, 701.3 and 702.3 of the 2024 Standard Specifications require contractors to provide

an American Concrete Institute (ACI) or National Ready-Mix Concrete Association (NRMCA) certified concrete

flatwork technician to supervise all finishing of flatwork concrete.

11. NOTE that FHWA Form 1273 (attached) has been modified effective October 23, 2023. Changes are reviewed here.

12. SIGNAGE LANGUAGE:

In order to maintain effective communication with the traveling public, only place signs, banners, flags, or other displays

within the projects limits that meet the requirements of the latest version of the Delaware Manual on Uniform Traffic

Control Devices.  Any signs or other materials which deviate from the MUTCD, must be preapproved by the Engineer.

The only signage and materials which may be displayed upon vehicles and equipment within the Project area are signs

denoting the name of the Contractor and any subcontractors and other signs and/or materials required and approved

pursuant to the MUTCD and the Engineer. Contractor shall immediately remove any signs or materials within the

Project that does not meet these requirements immediately upon notification by the Engineer. Failure to remove signs

or other materials following notification from the Engineer will result in Liquidated Damages being assessed in the

manner and amount specified in the Standard Specifications section 108.9.A.

REVISED 

13. Bidders List Requirement:

Under 49 CFR 26.11 DelDOT must collect bidders list information from ALL contractors and subcontractors

who seek to work on federally assisted contracts. The submitted information must be complete and must

include the required information for the prime and all (DBE and non-DBE) subcontractors, service providers,

manufacturers, distributors, and suppliers.

ALL bidders must complete the Bidders List Form (attached as an exhibit) and submit it at the time

of bid. Late submission of this information will not be accepted. Submitted information must include the

following for those being proposed to work on the contract if awarded:

▪ Firm name;

▪ Firm address including ZIP code;

▪ Firm's status as a DBE or non-DBE (SEE NOTE BELOW effective 10-1-2025);

▪ NAICS code applicable to each scope of work the firm sought to perform in its bid;

▪ Age of the firm; and

▪ The annual gross receipts of the firm shown as an approximate range (i.e., $1-3 million)

This information will be maintained as confidential to the extent allowable by federal and state law. 

NOTE: Based upon the IFR issued September 30, 2025, all DelDOT certified DBEs have been decertified. 

As such, for this letting, bidders should NOT identify in the bidders list whether a proposed contractor or 

subcontractor is a DBE as no companies have currently been certified as a DBE under the new IFR 

requirements. That block should be left blank.  Bidders will be advised once DBE’s have been re-certified 

pursuant to the requirements of the IFR at which time bidders will be required to provide this information. 

Additionally, pursuant to the IFR, and the guidance letter issued by U.S. DOT on September 30, 2025, 

DelDOT has been directed not to use of race or sex as presumptions for consideration of a company as a 
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DBE.  As such, bidders should NOT identify in the bidders list a proposed contractor or subcontractor’s sex 

or race.  Those blocks should be left blank.  DelDOT anticipates providing a revised Bidders List Form in 

the near future, which contains only those sections required by the IFR. 

 

Failure to submit the required bidders list documentation at the time bid will result in the bidder being 

deemed non-responsive and therefore ineligible for award of the contract. 

 
14. DIESEL FUEL COST PRICE ADJUSTMENT FORM is posted and part of this Bid Proposal. 

 
- end – 

remainder of page is blank 
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GENERAL NOTICES 

 

CONTRACTOR REGISTRATION ACT                                 

 

On July 1, 2021, the Contractor Registration Act, as codified in 19 Del.C. §§ 3601 et seq, took effect. This law requires all 

contractors to register with the Delaware Department of Labor before performing construction services or maintenance. The 

Contractor Registration Act applies to all contractors that engage in construction and maintenance within the State of 

Delaware. Additionally, it requires contractors to have Delaware workers’ compensation insurance where required, 

compliance with labor laws, and proof of a state business license. The Delaware Department of Labor’s Office of Contractor 

Registration is responsible for enforcement of the requirements of the Contractor Registration Act. If you have any questions 

about the contractor registration process, please call 302-430-7739 or email Contract.Registry@delaware.gov. Registration 

at https://onestop.delaware.gov/. 

 

BUY AMERICA REQUIREMENT        REVISED  

          

The Build America, Buy America Act (BABA), enacted as part of the Bipartisan Infrastructure Law (BIL) requires iron, 

steel, manufactured products, and construction materials used in infrastructure projects funded by Federal financial 

assistance to be produced in the United States (U.S.).  

 

In accordance with 23 U.S.C. 313 and 23 CFR 635.410, all iron and steel materials permanently incorporated into this 

project will be produced in the U.S. and all manufacturing processes involving these materials will occur in the U.S., 

except that a minimal amount of foreign steel or iron materials may be used, provided the cost of the foreign materials 

does not exceed 0.1 percent of the total Contract cost or $2,500.00, whichever is greater. If such minimal amount of 

foreign steel is used, the Contractor shall maintain a record of the costs to ensure that the allowable limit is not exceeded.  

 

In accordance with 23 CFR 635.410, the final manufacturing process of all manufactured products that will be 

permanently incorporated into this project will be performed in the U.S. Iron or steel components of precast concrete 

products and cabinets or enclosures of any intelligent transportation systems and other electronic hardware systems 

classified as a manufactured product which is permanently incorporated into this project will be produced in the U.S. and 

all manufacturing processes involving the iron and steel will occur in the U.S., except that a minimal amount of foreign 

steel or iron materials may be used, provided the cost of the foreign materials does not exceed 0.1 percent of the total 

Contract cost or $2,500.00, whichever is greater. If such minimal amount of foreign steel is used, the Contractor shall 

maintain a record of the costs to ensure that the allowable limit is not exceeded. 

 

In accordance with 2 CFR 184, all non-ferrous metals, plastic and polymer-based products, glass, fiber optic cable, optical 

fiber, lumber, drywall, and engineered wood construction material permanently incorporated into this project will be 

produced in the U.S.   

 

DelDOT maintains a list of all pay items, the applicable BABA category designation, and additional guidance at the 

following address: https://deldot.gov/Business/prodlists/index.shtml?dc=buyAmerica.  

By signing and submitting this proposal, the bidder certifies that:  

“All materials that will be permanently incorporated into this project will meet the Buy America material requirements. 

At the Department's request, I/we will provide manufacturer's/supplier's documentation verifying domestic origin as 

defined in the Contract. All Materials accepted on the basis of such Certificate of Compliance may be sampled by the 

Department and tested at any time. Use of Material on the basis of Certificate of Compliance shall not relieve the 

Contractor of responsibility for incorporating Material in the Project conforming to the requirements of the Contract. 

Any Material not conforming to such requirements will be subject to rejection whether in place or not. The Department 

reserves the right to refuse to permit the use of Material on the basis of Certificate of Compliance.” 

 

SPECIFICATIONS : 

 

The Delaware specifications entitled "Standard Specifications for Road and Bridge Construction January, 2024", with the 

applicable version defined in the ‘GENERAL DESCRIPTION’ and hereinafter referred to as the Standard Specifications; 

shall govern the work to be performed under this contract. The Contractor shall make itself aware of these specifications, 

revisions and corrections, and apply them to the applicable item(s) of this contract.  
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CLARIFICATIONS : 

 

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements, responsibilities, 

and furnishing of materials are outlined in the details and notes on the Plans and in the paragraphs preceding the " Basis of 

Payment" paragraph in the Standard Specifications or Special Provisions, no interpretation shall be made that such 

stipulations are excluded because reiteration is not made in the "Basis of Payment" paragraph. 

 

DelDOT requires the use of various electronic applications for various documentation processes.    

These processes will be identified, and the Contractor's required use will be detailed during the Preconstruction Meeting. 

No additional payments will be made to the contractor to use or interface with the applications. 

 

ATTESTING TO NON-COLLUSION : 

 

DelDOT requires as a condition precedent to acceptance of bids a sworn statement executed by, or on behalf of, the person, 

firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm, association, or 

corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise 

taken any action in restraint of free competitive bidding in connection with such contract.  The form for this sworn statement 

is included in the proposal and must be properly executed in order to have the bid considered. 

 

QUANTITIES : 

 

The quantities shown are for comparison of bids only.  DelDOT may increase or decrease any quantity or quantities without 

penalty or change in the bid price. 

 

PERFORMANCE-BASED RATING SYSTEM   

 

29 Del.C. §6962 (c)(12)(a) requires a DelDOT project, excluding a municipal street aid contract, to include a performance-

based rating system. At the time of bid, the Performance Rating for each Contractor shall be used as a prequalification to 

bid.  

 

Bidders with Performance Rating scores equal to or greater than 85% shall be permitted to bid. Bidders with scores of less 

than 85% who comply with the retainage requirements of 29 Del.C. §6962 shall be permitted to bid provided the Agreement 

to Accept Retainage (located on the Certification Page) is executed and submitted with the bid. Lack of an executed 

Agreement to Accept Retainage will result in the rejection of the bid by DelDOT. Successful bidders awarded DelDOT 

contracts who have no performance history within the last five (5) years will be assigned a provisional Performance Rating 

of 85% at the date of advertisement. 

 

Notification of Performance Rating. DelDOT shall post publicly the Performance Rating for all Contractors on DelDOT’s 

website. DelDOT will complete performance-based evaluations on the construction company contracted by DelDOT to 

build the project (the "Contractor"). Provisions to appeal Performance Ratings are described in the regulations. The 

regulations are set forth in Section 2408 of Title 2, Delaware Administrative Code, found here. 

 

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS : 

 

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states; 

 

a. As a condition of the awarding of any contract for public works financed in whole or in part by State appropriation, 

such contracts shall include the following provisions: 

 

During the performance of this contract, the contractor agrees as follows: 

 

1. The contractor will not discriminate against any employee or applicant for employment because of race, creed, 

color, sex, sexual orientation, gender identity or national origin. The contractor will take positive steps to ensure 

that applicants are employed and that employees are treated during employment without regard to their race, 

creed, color, sex, sexual orientation, gender identity or national origin. Such action shall include, but not be limited 

to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 

9 of 152

https://www.deldot.gov/Business/bids/PreQual/index.shtml
http://regulations.delaware.gov/register/february2019/final/22%20DE%20Reg%20691%2002-01-19.htm


Contract No. T202301502 

 

termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The 

contractor agrees to post in conspicuous places available to employees and applicants for employment notices to 

be provided by the contracting agency setting forth this nondiscrimination clause. 

 

2.  The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, 

state that all qualified applicants will receive consideration for employment without regard to race, creed, color, 

sex, sexual orientation, gender identity or national origin. 

   

3.  The contractor will ensure employees receive equal pay for equal work, without regard to sex. Employee pay 

differential is acceptable if pursuant to a seniority system, a merit system, a system which measures earnings by 

quantity or quality of production, or if the differential is based on any other factor other than sex. 

 

TAX CLEARANCE : 

 

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such vendor or contractor 

to the Division of Revenue, who will then check the vendor or contractor's compliance with tax requirements and take such 

further action as may be necessary to ensure compliance. 

 

LICENSE : 

 

A person desiring to engage in business in this State as a contractor on a project designated to include federal funds, shall 

obtain a Delaware business license upon making application to the Division of Revenue.  Proof of said license compliance 

to be made prior to, or in conjunction with, the execution of a contract to which he has been named. 

 

SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:  

 

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting, within 30 

days of entering such public works contract, copies of all occupational and business licenses of subcontractors and/or 

independent contractors that will perform work for such public works contract. However, if a subcontractor or 

independent contractor is hired or contracted more than 20 days after the contractor entered the public works contract 

the occupational or business license of such subcontractor or independent contractor shall be provided to the agency 

within 10 days of being contracted or hired. 

 

DIFFERING SITE CONDITIONS: 

 

 SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK: 

 

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are encountered at the 

site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing 

materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract 

are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the 

specific differing conditions before they are disturbed and before the affected work is performed. 

 

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the conditions materially 

differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an 

adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly.  The 

engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted. 

 

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the 

required written notice. No contract adjustment will be allowed under their clause for any effects caused on unchanged 

work. 

 

Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is suspended or delayed 

by the engineer in writing for an unreasonable period of time (not originally anticipated, customary or inherent to the 

construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of 
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such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar 

days of receipt of the notice to resume work.  The request shall set forth the reasons and support for such adjustment. 

 

Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or time required 

for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions 

beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused 

by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly.  The 

engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.   

 

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time 

prescribed. No contract adjustment will be allowed under this clause to the extent that performance would have been 

suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or 

condition of this contract. 

 

Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time during the 

work, such changes in quantities and such alterations in the work as are necessary to satisfactorily complete the project.  

Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees 

to perform the work as altered. 

 

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not 

changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to 

the contract.  The basis for the adjustment shall be agreed upon prior to the performance of the work.  If a basis cannot be 

agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may 

determine to be fair and equitable. 

 

The term "significant change" shall be construed to apply only to the following circumstances: 

 

(A) When the character of the work as altered differs materially in kind or nature from that involved or included in the 

original proposed construction, or 

 

(B)  When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased 

below 75 percent of the original contract quantity.  Any allowance for an increase in quantity shall apply only to 

that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent, 

to the actual amount of work performed. 

 

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS: 

 

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a): 

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the federal 

government applicable to a project or activity, the cost of which is to be paid or reimbursed in whole or in part by the 

federal government, and due to such conflict or inconsistency the availability of federal funds may be jeopardized, such 

provision shall not apply to such project or activity." 

 

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS 

 

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states: 

 

"No procedures or requirement shall be imposed by any State which will operate to discriminate against the employment 

of labor from any other State, possession or territory of the United States, in the construction of a Federal-aid project." 

 

CONVICT PRODUCED MATERIALS: 

 

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid highway 

construction project if such materials have been: 

 

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or 
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(2) Produced in a qualified prison facility and the cumulative annual production amount of such materials for use in 

Federal-aid highway construction does not exceed the amount of such materials produced in such facility for use 

in Federal-aid highway construction during the 12-month period ending July 1, 1987. 

 

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period ending July 1, 1987, 

produced materials for use in Federal-aid highway construction projects. 

 

RIGHT TO AUDIT 

 

DelDOT shall have the right to audit the books and records of the contractor or any subcontractor under this contract or 

subcontract to the extent that the books and records relate to the performance of the contract or subcontract. The books and 

records shall be maintained by the contractor for a period of 3 years from the date of final payment under the prime contract 

and by the subcontractor for a period of 3 years from the date of final payment under the subcontract (29 Del.C. §6930) 

 

TO REPORT BID RIGGING ACTIVITIES: 

 

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday, 8:00 a.m. to 

5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities 

should use the "hotline" to report such activities. 

 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and 

abuse and is operated under the direction of the DOT Inspector General.  All information will be treated confidentially and 

caller anonymity will be respected. 

 

TO REPORT BID RIGGING ACTIVITIES 

 CALL 1-800-424-9071 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 

TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 

 

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 

Employment Specifications" set forth herein. 

 

2.  The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 

aggregate work force in each trade on all construction work in the covered area, are as follows: 

 

Goals for Minority Participation In    Goals for Female Participation In  

Each Trade       Each Trade 

 

12.3% (New Castle County)     6.9% (Entire State) 

14.5% (Kent & Sussex Counties)     

  

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted) 

performed in the covered area.  If the contractor performs construction work in a geographical area located outside of 

the covered area, it shall apply the goals established for such geographical area where the work is actually performed.  

With regard to this second area, the contractor also is subject to the goals for both its federally involved and non-

federally involved construction. 

 

 The Contractor's compliance with the Executive Order and the Executive Order and the regulations in CFR Part 60-4 

shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required 

by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals.  The hours of minority and female 

employment and training must be substantially uniform throughout the length of the contract, and in each trade, and the 

contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  The transfer 

of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose 

of meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the regulations in 41 

CFR Part 60-4.  Compliance with the goals will be measured against the total work hours performed. 

 

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 

within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work 

under the contract resulting from this solicitation.  The notification shall list the name, address, and telephone number 

of the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 

estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 

performed. 

 

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the County specified in 

the General Description section. 

 

 

REV. 11-3-80  
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 

CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 

1. As used in these specifications: 

 

 a. "Covered area" means the geographical area described in the solicitation from which this contract resulted; 

 b. "Director" means Director, Office of Federal Contract Compliance Programs, United States Department of Labor, 

or any person to whom the Director delegates authority; 

 c. "Employer identification number" means the Federal Social Security number used on the Employer's Quarterly 

Federal Tax Return, U.S. Treasury Department Form 941. 

 d. "Minority" includes: 

  i. Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

  ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture 

or origin, regardless of race); 

iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 

Asia, the Indian Subcontinent, or the Pacific Islands); and 

iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 

and maintaining identifiable tribal affiliations through membership and participation or community 

identification). 

 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction 

trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these specifications and the 

Notice, which contains the applicable goals for DBE participation and which is set forth in the solicitations from which 

this contract resulted. 

 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of 

Labor in the covered area either individually or through an association, its affirmative action obligations on all work in 

the Plan area (including goals and timetables) shall be in accordance with that Plan for those trades which have unions 

participating in the Plan.  Contractors must be able to demonstrate their participation in and compliance with the 

provisions of any such Hometown Plan.  Each Contractor or Subcontractor participating in an approved Plan is 

individually required to comply with its obligations under the EEO clause, and to make a good faith effort to achieve 

each goal under the Plan in each trade in which it has employees.  The overall good faith performance by other 

Contractors or Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or 

Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

 

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these 

specifications.  The goals set forth in the solicitation from which this contract resulted are expressed as percentages of 

the total hours of employment and training of minority and female utilization the Contractor should reasonably be able 

to achieve in each construction trade in which it has employees in the covered area.  Covered Construction contractors 

performing construction work in geographical areas where they do not have a Federal or federally assisted construction 

contract shall apply the minority and female goals established for the geographical area where the work is being 

performed.  Goals are published periodically in the Federal Register in notice form, and such notices may be obtained 

from any Office of Federal Contract Compliance Program Office or from the Federal procurement contracting offices.  

The Contractor is expected to make substantially uniform progress in meeting its goals in each craft during the period 

specified. 

 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has 

a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations under 

these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto. 

 

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such 

apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must have 

made a commitment to employ the apprentices and trainees at the completion of their training, subject to the availability 

of employment opportunities.  Trainees must be trained pursuant to training programs approved by the U.S. Department 

of Labor. 
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7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The evaluation of the 

Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results from its 

actions.  The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as 

extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all 

facilities at which the Contractor's employees are assigned to work.  The Contractor, where possible, will assign 

two or more women to each construction project.  The Contractor shall specifically ensure that all foremen, 

superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor's obligation to 

maintain such a working environment, with specific attention to minority or female individuals working at such 

sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to 

minority and female recruitment sources and to community organizations when the Contractor or its unions have 

employment opportunities available, and maintain a record of the organizations' responses. 

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street 

applicant and minority or female referral from a union, a recruitment source, or community organization and of 

what action was taken with respect to each such individual.  If such individual was sent to the union hiring hall for 

referral and was not referred back to the Contractor by the union or, if referred, not employed by the Contractor, 

this shall be documented in the file with the reason therefor, along with whatever additional actions the Contractor 

may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which the Contractor has a 

collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the 

Contractor, or when the Contractor has other information that the union referral process has impeded the 

Contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 

include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 

the Contractor's employment needs, especially those programs funded or approved by the Department of Labor.  

The Contractor shall provide notice of these programs to the sources compiled under 7b above. 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and 

requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in any policy 

manual and collective bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; by 

specific review of the policy with all management personnel and with all minority and female employees at least 

once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location 

where construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications 

with all employees having any responsibility for hiring, assignment, layoff, termination or other employment 

decisions including specific review of these items with on-site supervisory personnel such as Superintendents, 

General Foreman, etc., prior to the initiation of construction work at any job site.  A written record shall be made 

and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and 

disposition of the subject matter. 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 

specifically including minority and female news media, and providing written notification to and discussing the 

Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or anticipates 

doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 

with minority and female students, and to minority and female recruitment and training organizations serving the 

Contractor's recruitment area and employment needs.  Not later than one month prior to the date for the acceptance 

of applications for apprenticeship or other training by any recruitment source, the Contractor shall send written 

notification to organizations such as the above, describing the openings, screening procedures, and tests to be used 

in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women and, where 

reasonable, provide after school, summer and vacation employment to minority and female youth both on the site 

and in other areas of a Contractor's work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3. 
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l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional

opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such

opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a

discriminatory effect by continually monitoring all personnel and employment related activities to ensure that the

EEO policy and the Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and

necessary changing facilities shall be provided to assure privacy between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontractors from minority and female

construction contractors and suppliers, including circulation of solicitations to minority and female contractor

associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's EEO

policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their

affirmative action obligations (7a through p).  The efforts of a contractor association, joint contractor-union, contractor-

community, or other similar group of which the Contractor is a member and participant, may be asserted as fulfilling

any one or more of its obligations under 7a through p of these Specifications provided that the Contractor actively

participates in the group, makes every effort to assure that the group has a positive impact on the employment of

minorities and women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's

minority and female work force participating, makes a good faith effort to meet its individual goals and timetables, and

can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.

The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a

defense for the Contractor's noncompliance.

9. A single goal for minorities and a separate single goal for women have been established.  The Contractor, however, is

required to provide equal employment opportunity and to take affirmative action for all minority groups, both male and

female, and all women, both minority and non-minority.  Consequently, the Contractor may be in violation of the

Executive Order if a particular group is employed in a substantially disparate manner (for example, even though the

Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive Order if a

specific minority group of women is under utilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person

because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contracts

pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal

Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed or

ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Order of Federal

Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and penalties shall be in violation

of these specifications and Executive Order 11246, as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps,

at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum

results from its efforts to ensure equal employment opportunity.  If the Contractor fails to comply with the requirements

of the Executive Order, the implementing regulations, or these specifications, the Director shall proceed in accordance

with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment-related activity to ensure that the

company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by the

Government, and to keep records.  Records shall at least include for each employee the name, address, telephone

numbers, construction trade, union affiliation if any, employee identification number when assigned, social security

number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
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worked per week in the indicated trade, rate of pay, and locations at which the work was performed.  Records shall be 

maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy this 

requirement, contractors shall not be required to maintain separate records. 

 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different 

standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g., 

those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program). 

 

*  *  *  *  * 

TRAINING SPECIAL PROVISIONS 

 

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal Employment 

Opportunity Responsibilities", (Attachment 1), and is in implementation of 23 U.S.C. 140(a). 

As part of the contractor's equal employment opportunity affirmative action program, training shall be provided as follows: 

 

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or job classification 

involved.   

 

The number of trainees to be trained under the special provision will be as set forth in the General Description section of 

this document.  In the event the contractor subcontracts a portion of the contract work, he shall determine how many, if 

any, of the trainees are to be trained by the subcontractor, provided however, that the contractor shall retain the primary 

responsibility for meeting the training requirements imposed by this special provision.  The contractor shall also ensure that 

this Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent of apprentices or trainees 

in each occupation shall be in their first year apprenticeship or training. 

 

The number of trainees shall be distributed among the work classification on the basis of the contractor's needs and the 

availability of journeymen in the various classifications within a reasonable area of recruitment.  Prior to commencing 

construction, the contractor shall submit to the Department of Highways and Transportation for approval the number of 

trainees to be trained in each selected classification and training program to be used.  Furthermore, the contractor shall 

specify the starting time for training in each of the classifications.  The contractor will be credited for each trainee employed 

by him on the contract work who is currently enrolled or becomes enrolled in an approved program and will be reimbursed 

for such trainees as provided hereinafter. 

 

Training and upgrading of minorities and women toward journeyman status is a primary objective of this Training Special 

Provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and women (e.g., by conducting 

systematic and direct recruitment through public and private sources likely to yield minority and women trainees) to the 

extent that such persons are available within a reasonable area of recruitment.  The contractor will be responsible for 

demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to whether the contractor is in 

compliance with this Training Special Provision.  This training commitment is not intended, and not be used, to discriminate 

against any applicant for training, whether a member of a minority group or not. 

 

No employee shall be employed as a trainee in any classification in which he has successfully completed a training course 

leading to journeyman status or in which he has been employed as a journeyman.  The contractor should satisfy this 

requirement by including appropriate questions in the employee application or by other suitable means.  Regardless of the 

method used the contractor's records should document the findings in each case. 

 

The minimum length and type of training for each classification will be as established in the training program selected by 

the contractor and approved by the Department of Highways and Transportation and the Federal Highway Administration.  

The Department of Highways and Transportation and the Federal Highway Administration shall approve a program if it is 

reasonably calculated to meet the equal employment opportunity obligations of the contractor and to qualify the average 

trainee for journeyman status in the classification concerned by the end of the training period.  Furthermore, apprenticeship 

programs registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 

apprenticeship agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S. 

Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be considered 

acceptable provided it is being administered in a manner consistent with the equal employment obligations of Federal-aid 
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highway construction contracts.  Approval or acceptance of a training program shall be obtained from the State prior to 

commencing work the classification covered by the program.  It is the intention of these provisions that the training is to be 

provided in the construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible in lower 

level management positions such as office engineers, estimators, timekeepers, etc., where the training is oriented toward 

construction applications.  Training in the laborer classification may be permitted provided that significant and meaningful 

training is provided and approved by the division office.  Some off-site training is permissible as long as the training is an 

integral part of an approved training program and does not comprise a significant part of the overall training. 

 

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an employee on this 

contract in accordance with an approved training program.  As approved by the engineer, reimbursement will be made for 

training persons in excess of the number specified herein.  This reimbursement will be made even though the contractor 

receives additional training program funds from other sources, provided such other sources does not specifically prohibit 

the contractor from receiving other reimbursement.  Reimbursement for off-site training indicated above may only be made 

to the contractor where he does one or more of the following and the trainees are concurrently employed on a Federal-aid 

project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's wages during the 

off-site training period. 
 
No payment shall be made to the contractor if either the failure to provide the required training, or the failure to hire the 

trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part of the contractor in 

meeting the requirements of this Training Special Provision.  It is normally expected that a trainee will begin his training 

on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training 

opportunities exist in his work classification or until he has completed his training program.  It is not required that all 

trainees be on board for the entire length of the contract.  A contractor will have fulfilled his responsibilities under this 

Training Special Provision if he has provided acceptable training to the number of trainees specified.  The number trained 

shall be determined on the basis of the total number enrolled on the contract for a significant period. 

 

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the contract for the first 

half of the of the training period, 75 percent for the third quarter of the training period, and 90 percent for the last quarter 

of the training period, unless apprentices or trainees is an approved existing program are enrolled as trainees on this project.  

In fact case, the appropriate rates approved by the Department of Labor or Transportation in connection with the existing 

program shall apply to all trainees being trained for the same classification who are covered by this Training Special 

Provisions. 
 
The contractor shall furnish the trainee a copy of the program he will follow in providing the training. 
 
The contractor shall provide each trainee with a certification showing the type and length of training satisfactorily 

completed. 
 
The contractor will provide for the maintenance of records and furnish periodic reports documenting his performance under 

this Training Special Provision. 

 

*  *  *  *  * 

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT 

& TRANSPORTATION EQUITY ACT 
       
Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal Surface 

Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the Transportation Equity Act for the 21st Century 

(TEA-21) are required to comply with the regulations of 49 Code of Federal Regulations (CFR) Part 26 - Participation by 

Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs. 

 

*  *  *  *  * 

 

- continued next page - 
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REVISED 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM 

SPECIFICATION 

 

DelDOT has established a Disadvantaged Business Enterprise (DBE) program in accordance with the regulations 

of the United States Department of Transportation (USDOT), 49 CFR Part 26. The Department has received 

Federal financial assistance from the USDOT and as a condition of receiving this assistance, the Department has 

signed an assurance that it will comply with 49 CFR Part 26.  

 

It is the policy of DelDOT to ensure that DBEs, as defined in 49 CFR Part 26, have an equal opportunity to 

receive and participate in USDOT-assisted contracts. It is also the policy of the DelDOT:  

 

1. To ensure nondiscrimination in the award and administration of USDOT-assisted contracts;  

 

2. To create a level playing field on which DBEs can compete fairly for USDOT-assisted 

contracts;  

 

3. To ensure that the DBE program is narrowly tailored in accordance with applicable law;  

 

4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are counted as 

DBEs;  

 

5. To help remove barriers to the participation of DBEs in USDOT-assisted contracts;  

 

6. To assist in the development of firms that can compete successfully in the marketplace outside 

the DBE program and;  

 

7. To promote the use of DBEs in all types of federally assisted contracts and procurement 

activities.  

 

The following definitions apply to this subpart: 

 

Commercially Useful Function (CUF) means a Commercially Useful Function as defined fully in 49 CFR 

§26.55, which definition is incorporated herein by reference. CUF is discussed further in the next section. 

 

Committed DBE means a DBE that was identified by the contractor, typically on a DBE Project Participation 

Affidavit, to assist in making a good faith effort to meet an assigned DBE goal.  This also includes any 

substitute DBE that has subsequently been committed work to meet the assigned contract goal. 

 

Days mean calendar days. In computing any period of time described in this part, the day from which the 

period begins to run is not counted, and when the last day of the period is a Saturday, Sunday, or Federal 

holiday, the period extends to the next day that is not a Saturday, Sunday, or Federal holiday. Similarly, in 

circumstances where the DelDOT’s offices are closed for all or part of the last day, the period extends to the 

next day on which the agency is open. 

 

DBE-Conscious means actions or a program that are focused specifically on assisting DBEs in increasing 

their participation in projects. targeted actions that specifically factor in a firm's certified DBE status to 

meet a contract goal.  
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DBE-Neutral means actions, or a program undertaken by DelDOT, that is used to assist all small business 

concerns.   

 

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51 

percent owned by one or more individuals who are both socially and economically disadvantaged or, in the 

case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2) 

whose management and daily business operations are controlled by one or more of the socially and 

economically disadvantaged individuals who own it. 

 

DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole 

or in part with DOT financial assistance, including letters of credit or loan guarantees, except a contract 

solely for the purchase of land. 

 

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their 

scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program 

requirement. 

 

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-

profit business enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, 

and in which the DBE is responsible for a distinct, clearly defined portion of the work of the contract and 

whose share in the capital contribution, control, management, risks, and profits of the joint venture are 

commensurate with its ownership interest. 

 

NAICS Code means the North American Industry Classification System (NAICS) is the standard used by 

Federal statistical agencies in classifying business establishments for the purpose of collecting, analyzing, 

and publishing statistical data related to the US business economy. 

 

Non-DBE means any firm that is not a DBE or any entity which has not been certified by DelDOT as a DBE 

prior to bid closing. 

 

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted 

contracts, a small business concern as defined pursuant to section 3 of the Small Business Act and Small 

Business Administration regulations implementing it (13 CFR part 121) that also does not exceed the cap on 

average annual gross receipts specified in 49 CFR §26.65(b). 

 

Socially and Economically Disadvantaged Owner (SEDO) means any individual who is a citizen (or lawfully 

admitted permanent resident) of the United States and who a certifier finds to be socially and economically 

disadvantaged on a case-by-case basis.  A determination that an individual is socially and economically 

disadvantaged must not be made in whole or in part on race or sex.  For that reason, applicants may qualify as 

socially and economically disadvantaged only if they can meet the relevant criteria as described in 49 CFR 

§26.67: 

i. Non-presumptive disadvantage.  All applicants must demonstrate social and economic 

disadvantage (SED) affirmatively based on their own experiences and circumstances within 

American society, and without regard to race or sex 

ii. To satisfy the SED requirement and ensure all determinations of disadvantage are not based in 

whole or in part on race or sex, an owner must provide the certifier a Personal Narrative (PN) 

that establishes the existence of disadvantage by a preponderance of the evidence based on 

individualized proof regarding specific instances of economic hardship, systemic barriers, and 

denied opportunities that impeded the owner’s progress or success in education, employment, 
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or business, including obtaining financing terms available to similarly situated, non-

disadvantaged persons. 

iii. The PN must state how and to what extent the impediments caused the owner economic harm, 

including a full description of type and magnitude, and must establish the owner is 

economically disadvantaged in fact relative to similarly situated non-disadvantaged 

individuals. 

iv. The owner must attach to the PN a current Personal Net Worth (PNW) statement and any other 

financial information the owner considers relevant. 

DBE Participation Goals 

DelDOT has established an overall annual goal for DBE participation on Federal-aid contracts. DelDOT intends 

that the goal be met with a combination of DBE-conscious and DBE-neutral efforts. DBE-conscious 

participation occurs when the contractor uses a percentage of DBEs, as defined herein, to meet the contract-

specified goal. DBE-neutral efforts are those that are, or can be, used to assist all small businesses or increase 

opportunities for all small businesses.  

 

The regulation, 49 CFR, Part 26, also describes DBE-neutral participation as when a DBE wins a prime contract 

through customary competitive procurement procedures or is awarded a subcontract on a prime contract that 

does not carry a DBE contract goal.  

 

DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a 

percentage of the total dollar amount of contract bid. The specific contract goal for this contract is listed in the 

General Description section of this document. 

 

The contractor shall make Good Faith Efforts to meet the goal specified herein with DBEs or establish that it 

was unable to meet the goal despite making good faith efforts to do so. Prime contractors are encouraged to 

obtain DBE participation above and beyond any goals that may be set for this project.  

DBE Project Participation Affidavit       REVISED   

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBEs were decertified.   DelDOT is 

undertaking the recertification process for DBEs pursuant to the IFR requirements.  As DelDOT currently has 

no certified DBEs, it is not feasible to require the submission of a DelDOT DBE Project Participation Affidavit 

for this letting.  Companies bidding on this letting are NOT required to submit a DBE Project Participation 

Affidavit with their bid. As soon as DelDOT is able to begin recertifying DBEs pursuant to the standards set 

forth in the IFR, this requirement will be reinstated in all lettings. 

 

 

DBE Subcontract Provisions        REVISED   

 

DelDOT continues to reserve the right to approve ALL DBE subcontractors and all substitutions of DBE 

subcontractors prior to award, and during the of completion of the contract. ALL DBEs subcontracted 

(whether submitted for participation credit or not) must be submitted to DelDOT’s DBE Program 

Office for approval. No contract work shall be performed by a DBE subcontractor until the executed DBE 

subcontract is approved in writing by DelDOT and DelDOT has issued the required Notice to Proceed. Any 

DBE subcontract relating to work to be performed pursuant to this contract, which is submitted to DelDOT 

for approval, must contain all DBE subcontractor information, the requirements contained in this contract, 

and must be fully executed by the contractor and DBE subcontractor.  
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Each contract between the prime contractor and each DBE subcontractor shall, at a minimum, include the 

following: 

1. All pertinent provisions and requirements of the prime contract. 

2. Assurance that the contractor and subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this contract. 

3. Description of the work to be performed by the DBE subcontractor. 

 

4. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price 

of each item of work to be completed by the DBE subcontractor. 

5. An attached copy of the most current FHWA 1273- Required Contract Provisions Federal-Aid 

Construction Contracts. 

6. Language indicating that retainage will not be withheld unless the prime contract with DelDOT 

allows for the withholding of retainage. 

7. Language requiring the payment of all funds received from DelDOT for work satisfactorily 

performed within the time frame contemplated by 49 CFR §26.29. 
 
DelDOT reserves the right to conduct periodic reviews of DBE and non-DBE subcontract documentation 
to ensure compliance with federal requirements. 
 

*  *  *  *  * 
 

 REVISED   

CRITICAL DBE 
REQUIREMENTS 

 

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBE’s were decertified.   DelDOT 

is undertaking the recertification process for DBEs pursuant to the IFR requirements.  The decertification of all 

DBEs impacts some of the critical contract requirements, but others remain in effect as identified below: 

 

1. In the execution of this contract, the successful bidder agrees to comply with the following contract clauses: 

 

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt of 

any payment, file a statement with DelDOT on a form to be determined by DelDOT that all 

subcontractors furnishing labor or material have been paid the full sum due them at the stage of the 

contract, except any funds withheld under the terms of the contract as required by Chapter 8, Title 17 

of the Delaware Code, annotated and as amended. Any delay or postponement of payment from the 

above referenced time frame may occur only for good cause following written approval of DelDOT. 

This clause applies to both DBE and non-DBE subcontractors. 

 

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar 

days after the subcontractor's work is satisfactorily completed. Any delay or postponement of payment 

from the above referenced time frame may occur only for good cause following written approval of 

DelDOT. This clause covers both DBE and non-DBE subcontractors. As guidance, once a 

subcontractor has satisfactorily completed the physical work, and has given to the prime contractor a 

certified statement that all laborers, lower tier contractors, and materialmen who have furnished labor 

and materials to the subcontractor have been paid all monies due them, the prime contractor shall return 

retainage to the subcontractor within 15 calendar days. 
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2. In the execution of this contract, the successful bidder agrees to comply with the following contract assurance

and will include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex 

in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR 

Part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor to carry out 

these requirements is a material breach of this contract, which may result in the termination of this 

contract or such remedy as the recipient deems appropriate." 49 CFR Section 26.13 

In addition to this specification, bidders must comply with all provisions of the rules and regulations 

adopted by the United States Department of Transportation for DBE participation in USDOT and 

DelDOT Programs (49 CFR Part 26) and the DelDOT Disadvantaged Business Enterprise Program Plan; 

each of which is hereby incorporated and made part of this specification. Bidders are also reminded that 

they must be responsive and responsible bidders in all other aspects aside from the DBE Program in order 

to be awarded the contract. 

*  *  *  *  * 

REVISED  

GUIDANCE FOR GOOD FAITH 
EFFORT 

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBE’s were decertified.   DelDOT 

is undertaking the recertification process for DBEs pursuant to the IFR requirements.  As DelDOT currently 

has no certified DBEs, DelDOT has not included a DBE participation goal in this letting.  As such, bidders 

are not required to provide documentation of Good Faith Efforts with their bids on this letting.  As soon as 

DelDOT is able to begin recertifying DBEs pursuant to the standards set forth in the IFR, this requirement 

will be reinstated in all lettings. 

*  *  *  *  *

- end -

remainder of page is blank
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   

24 of 152



 
2 

 

 
1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Contract No. T202301502 

 

CARGO PREFERENCE ACT 

 

Requirements in the Federal-aid Highway Program 
  
(a) Agreement Clauses. “Use of United States-flag vessels: 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or commodities procured, 

contracted for or otherwise obtained with funds granted, guaranteed, loaned, or advanced by the U.S. Government under 

this agreement, and which may be transported by ocean vessel, shall be transported on privately owned United States-

flag commercial vessels, if available. 
  

(2) Within 20 days following the date of loading for shipments originating within the United States or within 30 working 

days following the date of loading for shipments originating outside the United States, a legible copy of a rated, ‘on-

board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (a)(1) of this section 

shall be furnished to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-

lading) and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, 

DC 20590. 
  
(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees— 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 
   

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 

30 working days following the date of loading for shipments originating outside the United States, a legible copy of a 

rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) 

of this section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) 

and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 
   

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract. 
  
NOTE: 

This requirement applies to material or equipment that is acquired for a specific Federal-aid highway project.  It is not 

applicable to goods or materials that come into inventories independent of an FHWA funded-contract. 

 

* * * * * 
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Contract No. T202301502 

 

APPENDICES TO THE TITLE VI ASSURANCE 

 

APPENDIX A 

 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter 

referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and the 

Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation, 

(Federal Highway Administration (FHWA), or Federal Transit Authority (FTA ), as they may be amended from time to 

time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate 

on the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements 

of materials and leases of equipment. The contractor will not participate directly or indirectly in the discrimination 

prohibited by the Acts and the Regulations, including employment practices when the contract covers any activity, 

project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by 

competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract, including 

procurements of materials, or leases of equipment, each potential subcontractor or supplier will be notified by the 

contractor of the contractor's obligations under this contract and the Acts and the Regulations relative to Non-

discrimination on the grounds of race, color, or national origin. 

4. Information and Reports: The contractor will provide all information and reports required by the Acts and the 

Regulations, and will permit access to its books, records, accounts, other sources of information, and its facilities as may 

be determined by the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority  (FTA)  

to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required 

of a contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor 

will so certify to the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority (FTA), as 

appropriate, and will set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination provisions of 

this contract, the Recipient will impose such contract sanctions as it or the Federal  Highway  Administration (FHWA), 

or Federal Transit Authority (FTA) may determine to be appropriate, including, but not limited to: 

  withholding payments to the contractor under the contract until the contractor complies; 

  and/or cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through five in every 

subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts and the 

Regulations. The contractor will take action with respect to any subcontract or procurement as the Recipient or the 

Federal Highway Administration (FHWA), or Federal Transit Authority (FTA) may direct as a means of enforcing such 

provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is threatened 

with litigation by a subcontractor, or supplier because of such direction, the contractor may request the Recipient to enter 

into any litigation to protect the interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 
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Contract No. T202301502 

 

APPENDIX E 
  
During the performance of this contract, the contractor or consultant, for itself, its assignees, and successors in interest 

(hereinafter referred to as the "contractor") agrees to comply with the following nondiscrimination statutes and authorities; 

including but not limited to: 

Pertinent Non-Discrimination Authorities: 

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis 

of race, color, national origin); and 49 CFR Part 21. 

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,(42 U.S.C. § 460 I), (prohibits 

unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-aid programs 

and projects); 

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex); 

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the 

basis of disability); and 49 CFR Part27; 

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of 

age); 

Airport and Airway Improvement Act of 1982,(49 USC §471, Section 47123), as amended, (prohibits discrimination 

based on race, creed, color, national origin, or sex); 

The Civil Rights Restoration Act of 1987,(PL 100-209), (Broadened the scope, coverage and applicability of Title VI of 

the Civil Rights Act of l964, The Age Discrimination Act of 1975and Section 504 of the Rehabilitation Act of l973,by 

expanding the definition of the terms "programs or activities" to include all of the programs or activities of the Federal-

aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or not); 

Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the 

operation of public entities, public and private transportation systems, places of public accommodation, and certain 

testing entities (42 U.S.C. §§ 12131 - 12189) as implemented by Department of Transportation regulations at 49 C.F.R. 

parts 37 and 38; 

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 41123) (prohibits discrimination on the 

basis of race, color, national origin, and sex); 

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income 

Populations, which ensures nondiscrimination against minority populations by discouraging programs, policies, and 

activities with disproportionately high and adverse human health or environmental effects on minority and low-income 

populations; 

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting 

agency guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP). 

To ensure compliance with Title VI, you must take reasonable steps to ensure  that LEP persons have meaningful access 

to your programs (70 Fed. Reg. at 74087 to 74100); 

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in 

education programs or activities (20 U.S.C. §1681 et seq). 

 

* * * * * 
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Contract No. T202301502 

 

PREVAILING WAGES 

 

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as determined by the 

Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960, relating to wages and the 

regulations implementing that Section. 

 

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION 

 

Title 29 Del.C. §6960 stipulates; 

  

(b)  Every contract based upon these specifications shall contain a stipulation that the employer shall pay all mechanics and 

laborers employed directly upon the site of the work, unconditionally and not less often than once a week and without 

subsequent deduction or rebate on any account, the full amounts accrued at time of payment, computed at wage rates 

not less than those stated in the specifications, regardless of any contractual relationship which may be alleged to exist 

between the employer and such laborers and mechanics. The specifications shall further stipulate that the scale of wages 

to be paid shall be posted by the employer in a prominent and easily accessible place at the site of the work, and that 

there may be withheld from the employer so much of accrued payments as may be considered necessary by the 

Department of Labor to pay to laborers and mechanics employed by the employer the difference between the rates of 

wages required by the contract to be paid laborers and mechanics on the work and rates of wages received by such 

laborers and mechanics to be remitted to the Department of Labor for distribution upon resolution of any claims.  

  

(c)  Every contract based upon these specifications shall contain a stipulation that sworn payroll information, as 

required by the Department of Labor, be furnished weekly. The Department of Labor shall keep and maintain 

the sworn payroll information for a period of 6 months from the last day of the work week covered by the payroll.  

 

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing §6960 relating 

to the effective date of the wage rates, at Part VI., Section C., which in relevant part states: 

 

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are in effect on the 

date of the publication of specifications for a given project.  In the event that a contract is not executed within one 

hundred twenty (120) days from the date the specifications were published, the rates in effect at the time of the execution 

of the contract shall be the applicable rates for the project." 

 

PREVAILING WAGE REQUIREMENTS 

 

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and does not preempt 

or displace State of Delaware prevailing wage requirements. 

 

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage standards because 

of concurrent Federal and State coverage, the employer's minimum wage obligations are determined by whichever standards 

are higher. 

 

 

Contractors with questions may contact: 

    

 Department of Labor, Division of Industrial Affairs, 4425 N. Market Street, Wilmington, DE 19802 

 Telephone (302) 761-8200 https://dia.delawareworks.com/labor-law/ 
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Mailing Ad.dreu 1 

252 Chapman Road 
Suite 210 
Newark, DE 19702 

8TATB OF DELAWARE 
DBPAATMENT OF LABOR 

DlVISlON OF INDUSTRIAL AFPAIRS 
OPFICB OP Ll'IBOR LAW BNPORCEMENT 

PHONE: (302) 318-2769 
tooated atr 
252 Chapman Road 
Suite 210 
Newar~, DE 19702 

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 14, 2025 

CLASSIFICATION NEW CASTLE XENT SUSSEX 
BRICKLAYERS 66.79 66.79 71.09 

CARPENTERS 67.79 62.56 50.80 

CEMENT FINISHERS 72.72 44.60 45.46 

ELECTRICAL LINE WORKERS 36.72 59.33 29.04 

ELECTRICIANS 83. 92 83.92 83.92 
IRON WORKERS 89.37 32.59 34.62 
LABORERS 56.58 52.08 51.11 
MILLWRIGHTS 22.01 21.36 18.46 
PAINTERS 83.14 83.14 83.14 
PILEDRIVERS 98.33 32.46 91.23 
pOWER EQUIPMENT OPERATORS 84,74 54.11 49.57 
SHEET METAL WORKERS 31.09 27.76 25.12 
TRUCK DRIVERS 53.26 38.59 I 46.99 

CERTIFIED: 1i ~25 BY:2n t i' l\-0--, c~uni~ iQ ! / [;,., 
ADMINISTRATOR, OFFICE OF LABOR LAW o/ORCEMENT u 

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING W~l\11111Hn:,, 
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992. ~'''\ t.)f \;~Qt.)I)''••• 

7'1,, ... I._, • • • • • • • ~ '• 
CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF ~~~•FO~ • '•• '•, 
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULA'!': " •OR ,1f.f\ ·• • •. ,,\ \ 
CLASSIFICATIONS, PHONE (302) 318-2769. ''\ / ... :, i'I ,.._.') •. 11. \ 

: ·f • ·:• • I ., 1, .,, '· • -<. 1. 

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE. i 1':f [ • i,: I: ··1~1\p··. I ~ 1 ! 
~ •") ·. f)~ ·•' . .', : .._ f ~,i\-._ I .,. ,./ : ''1 t 

PROJECT: T20230l502 Federal Aid Project No, CMAQ 2022 47 East Coast Gi;~"f&¥' R'~ • _- ~)] 
Shared-Use Path Gap New Castle County, New Castle County "~ ·; •.. \', 1 ••• .~( .,~ 
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General Decision Number: DE20250005 05/02/2025 

Superseded General Decision Number: DE20240005 

State: Delaware 

Construction Type: Highway 

County: New Castle County in Delaware. 

HIGHWAY CONSTRUCTION PROJECTS 

 

Note: Contracts subject to the Davis-Bacon Act are generally required to pay 

at least the applicable minimum wage rate required under Executive Order 14026 

or Executive Order 13658. Please note that these Executive Orders apply to 

covered contracts entered into by the federal government that are subject to 

the Davis-Bacon Act itself, but do not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).  

If the contract is entered into on or after January 30, 2022, or the contract 

is renewed or extended (e.g., an option is exercised) on or after January 30, 

2022, Executive Order 14026 generally applies to the contract. The contractor 

must pay all covered workers at least $17.75 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for all hours spent 

performing on the contract in 2025. If the contract was awarded on or between 

January 1, 2015 and January 29, 2022, and the contract is not renewed or 

extended on or after January 30, 2022, Executive Order 13658 generally applies 

to the contract. The contractor must pay all covered workers at least $13.30 

per hour (or the applicable wage rate listed on this wage determination, if it 

is higher) for all hours spent performing on that contract in 2025. The 

applicable Executive Order minimum wage rate will be adjusted annually. If this 

contract is covered by one of the Executive Orders and a classification 

considered necessary for performance of work on the contract does not appear 

on this wage determination, the contractor must still submit a conformance  

request. Additional information on contractor requirements and worker 

protections under the Executive Orders is available at 

https://www.dol.gov/agencies/whd/government-contracts. 

 

Modification Number     Publication Date 

0            01/03/2025 

1   05/02/2025 

 

  

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     Backhoe/Excavator/Trackhoe..$ 45.81            30.38 

     Bobcat/Skid Steer/Skid  

     Loader......................$ 43.76            29.77 

     Crane.......................$ 45.81            30.38 

     Drill.......................$ 43.76            29.77 

     Paver (Asphalt, Aggregate  

     and Concrete)...............$ 45.81            30.38 

     Pounder.....................$ 43.76            29.77 

     Roller......................$ 43.40            29.66 

---------------------------------------------------------------- 

 LABO0199-001 05/01/2022 

                                  Rates          Fringes 
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LABORER (Asphalt, Includes    

Raker, Shoveler, Spreader and    

Distributor).....................$ 31.15            16.50 

---------------------------------------------------------------- 

  SUDE2022-002 09/08/2022 

                                  Rates          Fringes 

 

CARPENTER........................$ 50.06             4.32  

CEMENT MASON/CONCRETE FINISHER...$ 33.03             5.25  

ELECTRICIAN......................$ 65.99             0.00   

FORM WORKER......................$ 49.77             3.37   

IRONWORKER, REINFORCING..........$ 55.67             0.00   

LABORER:  Common or General......$ 36.33             3.50   

LABORER:  Mason Tender -    

Cement/Concrete..................$ 43.30             1.66   

OPERATOR:  Bulldozer.............$ 37.55            16.19   

OPERATOR:  Loader................$ 38.36             4.31   

OPERATOR:  Mechanic..............$ 28.11            11.18   

OPERATOR:  Milling Machine.......$ 38.29            11.15   

TRAFFIC CONTROL:   Flagger.......$ 37.49             0.00   

TRUCK DRIVER:  Dump Truck........$ 29.31             9.84 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal 

Contractors applies to all contracts subject to the Davis-Bacon Act for which 

the contract is awarded (and any solicitation was issued) on or after January 

1, 2017.  If this contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours they work, up to 

56 hours of paid sick leave each year. Employees must be permitted to use paid 

sick leave for their own illness, injury or other health-related needs, 

including preventive care; to assist a family member (or person who is like 

family to the employee) who is ill, injured, or has other health-related needs, 

including preventive care; or for reasons resulting from, or to assist a family 

member (or person who is like family to the employee) who is a victim of, 

domestic violence, sexual assault, or stalking.  Additional information on 

contractor requirements and worker protections under the EO is available at 

https://www.dol.gov/agencies/whd/government-contracts.  

Unlisted classifications needed for work not included within the scope of the 

classifications listed may be added after award only as provided in the labor 

standards contract clauses (29CFR 5.5 (a) (1) (ii)).  

---------------------------------------------------------------- 

The body of each wage determination lists the classification and wage rates 

that have been found to be prevailing for the cited type(s) of construction in 

the area covered by the wage determination. The classifications are listed in 

alphabetical order under rate identifiers indicating whether the particular 

rate is a union rate (current union negotiated rate), a survey rate, a weighted 

union average rate, a state adopted rate, or a supplemental classification 

rate.   
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Union Rate Identifiers   

A four-letter identifier beginning with characters other than ""SU"", ""UAVG"", 

?SA?, or ?SC? denotes that a union rate was prevailing for that classification 

in the survey. Example: PLUM0198-005 07/01/2024. PLUM is an identifier of the 

union whose collectively bargained rate prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 indicates the 

local union number or district council number where applicable, i.e., Plumbers 

Local 0198. The next number, 005 in the example, is an internal number used in 

processing the wage determination. The date, 07/01/2024 in the example, is the 

effective date of the most current negotiated rate. 

Union prevailing wage rates are updated to reflect all changes over time that 

are reported to WHD in the rates in the collective bargaining agreement (CBA) 

governing the classification. 

 

Union Average Rate Identifiers 

The UAVG identifier indicates that no single rate prevailed for those 

classifications, but that 100% of the data reported for the classifications 

reflected union rates. EXAMPLE: UAVG-OH-0010 01/01/2024. UAVG indicates that 

the rate is a weighted union average rate. OH indicates the State of Ohio. 

The next number, 0010 in the example, is an internal number used in producing 

the wage determination. The date, 01/01/2024 in the example, indicates the date 

the wage determination was updated to reflect the most current union average 

rate. 

A UAVG rate will be updated once a year, usually in January, to reflect a 

weighted average of the current rates in the collective bargaining agreements 

on which the rate is based. 

Survey Rate Identifiers 

 

The ""SU"" identifier indicates that either a single non-union rate prevailed 

(as defined in 29 CFR 1.2) for this classification in the survey or that the 

rate was derived by computing a weighted average rate based on all the rates 

reported in the survey for that classification. As a weighted average rate 

includes all rates reported in the survey, it may include both union and non-

union rates. Example: SUFL2022-007 6/27/2024. SU indicates the rate is a single 

non-union prevailing rate or a weighted average of survey data for that 

classification. FL indicates the State of Florida. 2022 is the year of the 

survey on which these classifications and rates are based. The next number, 

007 in the example, is an internal number used in producing the wage 

determination. The date, 6/27/2024 in the example, indicates the survey 

completion date for the classifications and rates under that identifier. 

 

?SU? wage rates typically remain in effect until a new survey is conducted. 

However, the Wage and Hour Division (WHD) has the discretion to update such 

rates under 29 CFR 1.6(c)(1). 

 

State Adopted Rate Identifiers 

 

The ""SA"" identifier indicates that the classifications and prevailing wage 

rates set by a state (or local) government were adopted under 29 C.F.R 1.3(g)-

(h).  Example: SAME2023-007 01/03/2024. SA reflects that the rates are state 

adopted. ME refers to the State of Maine. 2023 is the year during which the 
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state completed the survey on which the listed classifications and rates are 

based. The next number, 007 in the example, is an internal number used in 

producing the wage determination. 

The date, 01/03/2024 in the example, reflects the date on which the 

classifications and rates under the ?SA? identifier took effect under state 

law in the state from which the rates were adopted. 

 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can be:   

 

 a) a survey underlying a wage determination 

   b) an existing published wage determination 

   c) an initial WHD letter setting forth a position on a wage determination 

matter 

   d) an initial conformance (additional classification and rate) determination 

 

On survey related matters, initial contact, including requests for summaries 

of surveys, should be directed to the WHD Branch of Wage Surveys. Requests 

can be submitted via email to davisbaconinfo@dol.gov or by mail to: 

 

            Branch of Wage Surveys 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

Regarding any other wage determination matter such as conformance decisions, 

requests for initial decisions should be directed to the WHD Branch of 

Construction Wage Determinations. Requests can be submitted via email to BCWD-

Office@dol.gov or by mail to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If an initial decision has been issued, then any interested party (those 

affected by the action) that disagrees with the decision can request review 

and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 

1.8 and 29 CFR Part 7). Requests for review and reconsideration can be 

submitted via email to dba.reconsideration@dol.gov or by mail to: 

 

Wage and Hour Administrator              

U.S. Department of Labor              

200 Constitution Avenue, N.W.              

Washington, DC 20210   

The request should be accompanied by a full statement of the interested party's 

position and by any information (wage payment data, project description, area 

practice material, etc.) that the requestor considers relevant to the issue.   

3.) If the decision of the Administrator is not favorable, an interested party 

may appeal directly to the Administrative Review Board (formerly the Wage 

Appeals Board).   
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Write to:               

Administrative Review Board              

U.S. Department of Labor              

200 Constitution Avenue, N.W.              

Washington, DC 20210   

================================================================ 

END OF GENERAL DECISION 
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EAST COAST GREENWAY, SR 4 SHARED-USE PATH GAP

SPECIAL PROVISIONS

S.P. Code SPECIAL PROVISION DESCRIPTION

202560-20 CONTAMINATED MATERIAL

211500-20 TREE REMOVAL, 6" TO 15" DIAMETER

401502-20 ASPHALT CEMENT COST ADJUSTMENT

401510-20 TACK COAT

401580-20 RIDE QUALITY OF BITUMINOUS PAVEMENT

401699-20 QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

602502-20 CONVERTING EXISTING CATCH BASIN TO MANHOLE

701510-20 CURB/SIDEWALK OPENING

705528-20 TEMPORARY PEDESTRIAN CONNECTION

710503-20 ADJUST GAS VALVE BOXES

711500-20 ADJUST AND REPAIR EXISTING SANITARY MANHOLE

720557-20 BOLLARDS, STEEL

763501-20 CONSTRUCTION ENGINEERING

763518-20 CONNECTED MACHINERY

763520-20 ELECTRONIC TICKETING

763525-20 ROAD USER COST

763626-20 DIESEL FUEL COST PRICE ADJUSTMENT

806500-20 TRAFFIC OFFICERS

813503-20 TEMPORARY PEDESTRIAN PATHWAY

834501-20 PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS
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202560 - CONTAMINATED MATERIAL 

 

 

Description: 

 

Contaminated Material is defined as solids or liquids (including soil) potentially contaminated with a hazardous 

substance, requiring special handling and/or disposal per state or federal regulation. 

 

Overview of Costs: 

 

A. Potential contaminated solids may affect contractor's costs as follows: 

 1. Additional cost to normal excavation requirements: 

  a. Cost of 8 mil plastic for placement under and over solid contaminated material, 

  b. Maintaining the segregated contaminated solids staging area. 

 2. Reduced cost to normal excavation requirements: 

  a. Not required to, or charged for, transport of contaminated material from site. 

  b. Not required to, or charged for, disposal of contaminated soil. 

B. Potential contaminated liquids will affect contractor’s cost as follows: 

 1. Additional cost to normal excavation requirements: 

  a. Cost of supplying appropriately sized watertight containers.  

  b. Cost of cleaning of rented frac tanks (if applicable). 

 2. Reduced cost to normal excavation requirements: 

  a. Not required to, or charged for, transport of contaminated material from site. 

b. Not required to, or charged for, disposal of contaminated liquids. 

 

Construction Methods and Responsibilities: 

 

A. Contractor's Responsibilities for potential contaminated solids: 
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1. The Contractor shall provide the appropriate equipment and personnel necessary to excavate, stage, and 

load contaminated material for off-site disposal. If required for the site, the work will be performed in 

accordance with the procedures described in the site specific "Contaminated Materials Management Plan".   

 

2. The Contractor shall immediately be responsible for notifying the Department's HAZMAT                 

Program Manager’s office (302-894-6308) for scheduling coordination with the environmental 

representative. Submit a proposed schedule of work for review and approval prior to any commencement of 

work on this site. Coordinate with all utility companies prior to excavation. The Department's 

environmental representative shall be present during all phases of work associated with the excavation and 

removal of potentially contaminated material.   

 

3. The Contractor shall excavate material in accordance with the project specifications. Separate  the 

contaminated soil from the clean soil as designated by the Department. The contaminated soil  shall be placed in 

the designated staging area. The staging area shall be lined with 8-mil plastic  and a berm constructed to 

minimize storm water run-off. Cover the staging area with 8-mil  plastic at the end of each workday. Ensure the 

cover is secured so the contaminated soil remains  entirely under the plastic. The Contractor shall load 

contaminated soil onto trucks arranged by the  Department's environmental representative when the contaminated 

soil is shipped off-site to a  licensed disposal/treatment facility. Backfill and compact the excavated area(s) in 

accordance  with the contract. 

B. Contractor’s Responsibilities for potential contaminated liquids: 

1. The Contractor shall provide the appropriate equipment and personnel necessary to remove and           

stage contaminated liquids for off-site disposal. If required for the site, the work will be performed in 

accordance with the procedures described in the site specific "Contaminated Materials Management Plan".   

 

2. The Contractor shall immediately be responsible for notifying the Department's HAZMAT                 

Program Manager’s office (302-894-6308) for scheduling coordination with the environmental 

representative. Submit a proposed schedule of work for review and approval prior to any commencement of 

work on this site. Coordinate with all utility companies prior to excavation. The Department's 

environmental representative shall be present during all phases of work associated with the removal of 

potentially contaminated liquids.   

 

3. The Contractor shall remove liquids in accordance with the project specifications. The potentially 

contaminated liquids shall be placed in the appropriate watertight container(s).  The watertight container(s) 

shall be placed in the designated staging area.  If rented frac tanks are utilized, once removal of the 

contaminated liquids by the Department’s environmental representative is completed, the Contractor shall 

be responsible to have the frac tanks cleaned prior to ending the rental. 
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Department's Responsibilities: 

 

A. The Department is responsible for providing: 

 1. the environmental representative;  

 2. the transportation of contaminated material for disposal; and  

 3. the disposal of contaminated material.   

 

B. When issued, the "Contaminated Materials Management Plan" will identify;  

 1. the procedures to be used to excavate and stage the contaminated material;  

 2. the licensed treatment/disposal facility where the Department will ship the    

 contaminated material;  

 3. the method the material will be transported to the treatment/disposal facility; and  

 4. any additional health and safety requirements for site personnel.    

 

C. The Department's environmental representative will be responsible to: 

 1. conduct a health and safety briefing prior to commencement of activities on the sites to ensure   

 an understanding of all applicable standards, guidelines, laws, procedures, etc. consistent   

 with successful completion of this type of activity; 

 2. potentially conduct air monitoring during any excavation activities at the site to   

 identify and mitigate fire, explosion and vapor hazards; 

 3. coordinate the excavation activities with all applicable local, state, and federal    

 environmental regulatory agencies; 

 4. oversee the excavation, removal and treatment/disposal of the material in the designated area(s) and 

perform such tests as field screening for soil contamination utilizing vapor monitoring techniques and collect soil 

samples for laboratory analysis to meet the requirements of the treatment/disposal facility, DNREC   

 and/or the USEPA; 

 5. subcontract with the disposal/treatment facility to provide transportation and    

 disposal/treatment of all contaminated materials to be removed as part of the project; 

 6. measure the quantity of the contaminated material removed, via certified scale weights, for the   

 Department’s records. 

 

Method of Measurement: 

 

 The Department will not measure contaminated material.  It will be included in the excavation quantity.   
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Basis of Payment: 

 

A. The Department will make no additional payment for the handling of contaminated material. Price and  payment 

will be included in the excavation items and will constitute full compensation for: 

 1. excavation and backfilling; 

 2. constructing and maintaining soil staging area; 

 3. placement of contaminated soil; 

 4. providing plastic and daily covering; and 

 5. loading of contaminated soil for removing. 

 

B. The Department reserves the right to delete this contingency item from the contract.  The Contractor  shall 

make no claims for additional compensation because of deletion of the item. 

 

C. No payment will be made for any work done without a Department approved Inspector or environmental 

representative present to provide environmental oversight. 

 

D. The Department will pay for the following: 

 1. the environmental representative;  

 2. the transportation of contaminated material for disposal; and  

 3. the disposal of contaminated material.   

 

 

 

 

                                                                                                                                                             9/16/22 
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211500 - TREE REMOVAL, 6" TO 15" DIAMETER 

211501 - TREE REMOVAL, GREATER THAN 15" TO 25" DIAMETER 

211502 - TREE REMOVAL, GREATER THAN 25" TO 37" DIAMETER 

211503 - TREE REMOVAL, GREATER THAN 37" TO 49" DIAMETER 

211504 - TREE REMOVAL, GREATER THAN 49" DIAMETER 

Description:       

This work consists of removing and disposing of trees with a diameter over 6". 

Construction.  

A. The appropriate construction methods of Section 201 shall apply to this work. Final determination for removal 

of trees will be made by the engineer during the construction operation.  Tree removal shall consist of felling a 

single tree by size classifications and the removal of stumps below the surrounding ground line.  All portions or 

remnants of the tree and stump shall be completely removed from highway right-of-way and abutting properties. 

or as directed by the engineer. 

B. All portions or remnants of the tree shall become the property of the Contractor and shall be removed from the 

right-of-way and abutting properties at the close of each working day. All stumps, which cannot be removed the 

same day as felling, shall be cut flush with the ground prior to the end of work that day. All right-of-way removal 

sites shall be restored to preconstruction condition, satisfactory to the engineer, if ground disturbance, such as 

ruts or sod damage occurs during removal in areas not to be disturbed by grading operations. 

Method of Measurement. 

The quantity of trees for removal will be measured as the actual number of trees acceptably removed. The trunk 

diameter for all trees will be measured at a point 4' - 6" above the ground.  For multiple-trunk trees that branch below 

the standard 4’-6” measurement, the diameter will be measured at the point immediately below the branching split or 

juncture. The diameter of the tree will be determined from the circumference of the tree as measured above. 

Basis of Payment.  

A. The Department will pay for of trees designated for tree removal at the contract unit price per each tree by 

category, as follows: 

1. 6" to 15" diameter; 

2. greater than 15" to 25" diameter; 

3. greater than 25" to 37" diameter; 

4. greater than 37" to 49" diameter; 

5. greater than 49" diameter; and 
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B. Trees with a diameter of 6" and under will be removed under Section 201. 

C. Price and payment will constitute full compensation for: 

1. removal of designated trees; 

2. restoration of ground disturbance in right-of-way removal sites; and  

3. all labor, equipment, tools, and incidentals required to complete the Work. 

 

7/18/2024 
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401502 - ASPHALT CEMENT COST ADJUSTMENT 

 

 

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect increases or 

decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt Cement Base Price, 

as defined in these Special Provisions. 

 

 The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the 

industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the posting is 

https://deldot.gov/Business/bids/index.shtml?dc=asphalt_cement_english. 

 

 The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in effect on the 

date of advertisement. 

 

 All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price 

are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are required to 

qualify for cost adjustment. 

 

 Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed 

using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for the delivered 

material.  

 

 If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage will be 

obtained from the job mix formula for that mix ID.  The asphalt percentage eligible for cost adjustment shall only 

be the virgin asphalt cement added to the mix. 

 

 There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in the 

various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above). 

 

 The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual 

grade of asphalt used.   

 

 If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last 

authorized allotted workday, shall be the prices used for cost adjustment during the time liquidated damages are 

assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost shall be 

adjusted downward accordingly. 
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NOTE: 

 

 Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to those 

contracts involving items related to bituminous base and pavements, and with bitumen, having a total of 1,000 tons 

or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000 gallons or more in case of 

Sections 304, 404 and 405. 

 

 

12/14/2020 

 

 

 

  

56 of 152



Contract No. T202301502 

 
401510 – TACK COAT 

Description: 

The Department will not measure and will make no payment for this item. This language replaces Section 1011 of 

the Standard Specifications. 

SECTION 1011 -TACK COAT 

1011.1 Description. 

Provide material in accordance with 1011.2 for thin lift maintenance applications, or as directed by the engineer.  

Provide material in accordance with Section 1011.3 and selected from the approved product list and in accordance 

with manufacturer recommendations for all other applications. 

1011.2 Asphalt Cement (PG Graded). 

Provide PG-64-22 (PG 64S-22) as tack coat in lieu of emulsified asphalts. 

1011.3 Emulsified Asphalts. 

1.  Anionic emulsified asphalt in accordance with M140 except the sieve test requirement for field samples 

collected at the point of use shall be a maximum of 0.4 percent. 

2.  Cationic emulsified asphalt in accordance with M208 except the sieve test requirement for field samples 

collected at the point of use shall be a maximum of 0.4 percent. 

3.  Polymer-modified cationic emulsified asphalts in accordance with M316 except the sieve test requirement for 

field samples collected at the point of use shall be a maximum of 0.4 percent. 

4.  Non-Tracking emulsified asphalt in conformance with Table 1011.3-1.  

 

Table 1011.3-1 Non-Tracking Emulsified Asphalt Requirements. 

Property Test Method Requirement 

Saybolt Viscosity at 77 F, (SFS) AASHTO T59 15-100 

Storage Stability Test, 24 hours, (%) AASHTO T59 1 maximum 

Residue by Distillation or Residue by 

Evaportation, (%) 
AASHTO T59 50 minimum 

Sieve Test, No. 20, (%) AASHTO T59 0.4 maximum for field samples 

Penetration at 77 F, 100 g, 5 s, (dmm) AASHTO T49 10-40 

Solubility in Trichloroethylene, (%) AASHTO T44 97.5 minimum 

 

 

6/11/2024 
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401580 - RIDE QUALITY OF BITUMINOUS PAVEMENT 

 

 

Description: 

 

This specification outlines requirements for an acceptable ride surface in addition to requirements established 

in DelDOT Standard Specifications.  The Contractor is responsible for providing smoothness characteristics that meet 

these requirements.  The Contractor is responsible for providing equipment, maintenance of traffic (MOT) as required 

by the Delaware MUTCD, and performing testing in accordance to this specification.  All costs for testing and MOT 

are incidental to this item.  Both the International Roughness Index (IRI) and deviations located within a 10' 

straightedge are used to characterize smoothness in this Special Provision. 

 

Definitions: 

 

Class 1 Project - a project that consists of full depth construction.  Full depth construction is considered to be when 

contract documents or modifications provide opportunity for preparation of the subgrade prior to paving. 

 

Class 2 Project - a project that consists of a minimum of two smoothness opportunities. 

 

Class 3 Project - a project that consists of one smoothness opportunity. 

 

Deviation - a hump or depression that exceeds defined tolerances. 

 

Smoothness Opportunity - a smoothness opportunity is considered to be any of the following; roadway milling, 

placement of a leveling course, in-place recycling, or placement of a lift of bituminous concrete.  The final wearing 

surface is considered one smoothness opportunity. 

 

Equipment: 

 

The Contractor must have a 10' straightedge available during all paving operations.   

 

The Contractor must also have a high speed or lightweight inertial profiling system that meets requirements 

of AASHTO M328 capable of collecting data in both wheelpaths simultaneously.   
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Prior to the start of corrective actions, the Contractor must provide to the Engineer: 

 

1. Manufacturer, Make, and Model of the test system 

2. Equipment Owner, 

3. Relevant Certifications, 

4. Manufacturer Calibration Procedures, and 

5. Relevant Operator Training information. 

 

Testing: 

 

The Contractor is responsible for testing the pavement surface using an approved inertial profiler in 

accordance to manufacturer and AASHTO R57 from the start of paving limits to the end of pavement limits.  Testing 

must be performed 3 times in each lane paved in the direction of traffic flow.  Testing must be performed within seven 

(7) days of completion of project paving operations in each location. 

 

The Contractor is responsible for providing information relative to locations that are to be excluded from 

calculation of the International Roughness Index.  These areas must still meet 10' straightedge requirements. 

 

Areas that are to be tested but will be removed prior to IRI analysis are: 

 

1. 50 feet prior to the first bridge deck expansion joint and 50 feet after the last expansion joint if a 

bridge deck is excluded from smoothness operations. 

2. 50' longitudinally from the center of an existing obstruction within the test area such as a manhole, 

water main, or catch basin that impedes paving operations. 

3. 50' longitudinally from transverse joints that separate it from existing pavement not included on 

this contract.   

 

Areas that are not to be profiled but are still subject to 10' straightedge requirements are: 

 

1. Shoulder areas 

2. Parking lots 

3. Ramps, Streets, or Acceleration / Deceleration lanes less than 1000' in length. 
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Submission Requirements: 

 

Test results must be submitted to the Engineer within five working days of completion of testing.  Results 

not received within the allotted time frame will be assessed a charge of $1,000.00 per day at the discretion of the 

Engineer. 

 

The Contractor is required to submit summary table IRI reports from their test equipment for 1 run for each 

lane and direction of paving.  This report must also include: 

 

1. Profiling Company Name 

2. Date of Test 

3. Contract Number 

4. Location Description 

5. Testing Personnel 

 

The Contractor is required to submit ERD files for each of the 3 tests run in each lane and direction of 

paving to the Engineer for analysis.  The Contractor must provide to the Engineer written documentation indicating 

the start and end of bridges and the center of obstructions relative to the stationing used on the testing that are not 

subject to IRI analysis. 

 

Acceptance and Payment: 

 

Acceptance of the final pavement will be based on Engineer calculated IRI values using ProVAL software 

upon removal of allowable areas of exemption and the number of deviations found in the pavement surface.  The 

IRI measurements will be calculated in 0.1 mile (528 foot) sections for payment purposes.  The average value of the 

three test runs will be used and the average value will be rounded to the nearest tenth.  Payments for each section 

will be based on estimated tonnage calculated from plan thickness and widths using the average maximum specific 

gravity ("Rice") for all surface mix used at that location.   

 

Deviations equal to or in excess of 0.25" in 10' are to be corrected at the Contractor's expense or will have a 

discount charge of $200.00 per deviation. 

Estimated Tonnage = [L*W*T) * Rice * 62.4 (lb/ft;)*(0.0005 tons / 12 in.) 
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Where:  L = Length Segment (ft.) 

W = Lane Width (ft.) 

T = Plan Thickness (in.) 

 

IRI Incentive / Disincentive = Estimated Tonnage * UP * (PA-100)/100 

 

Where:  UP = Contract Unit Price (Dollars) 

PA = Pay Adjustment (Table A) 

 

The total pay adjustment for paving work performed on each location is: 

 

( IRI adj for each section) - Total Deviations * 200 

It is possible to receive incentive for IRI measurements and a discount charge for excessive deviations on the 

same project.  If a 528' section has an IRI value resulting in a deduction of at least 84% of the section pay, the deviation 

discount charge for that section is disregarded and the IRI discount charge is the only action taken for that section. 

 

Table A:  Payment Adjustments for IRI 

 

Class 1 

 

IRI per 0.1 mile Segment (in./mi.) 

 

Pay Adjustment 

 

≤ 50 

 

103% 

 

> 50  and < 145 

 

100+ 0.2(65- IRI) 

 

≥ 145 

 

84% 

 

Class 2 

 

IRI per 0.1 mile Segment (in./mi.) 

 

Pay Adjustment 

 

≤ 60 

 

106% 

 

> 60  and < 170 

 

100+ 0.2(90- IRI) 

 

≥ 170 

 

84% 
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Correction to the paving surface, such as diamond grinding with approved equipment, patching, or other 

measures may be taken at the Contractor's expense and at the Engineers discretion to correct pavement surfaces 

assessed a discount charge.  The Engineer may require corrective actions including remove & replace if the deviation 

discount charge exceeds 50% of the cost of materials or the IRI pay adjustment is 84%.  Deviations must be corrected 

if it is determined that they are at a height or depth that may create a safety concern. 

 

4/10/2019 
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE 

 

 

.01 Description 

 

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant materials and 

constructing bituminous asphalt pavements and the calculation for incentives and disincentives for materials and 

construction.  The Engineer will evaluate all materials and construction for acceptance.  The procedures for 

acceptance are described in this Section.  Include the costs for all materials, labor, equipment, tools, and incidentals 

necessary to meet the requirements of this specification in the bid price per ton for the bituminous asphalt.   Payment 

to the Contractor for the bituminous asphalt item(s) will be based on the Contract price per ton and the pay adjustments 

described in this specification.   

 

.02 Bituminous Concrete Production B Quality Acceptance  

 

(a)  Material Production - Tests and Evaluations. 

 

All acceptance tests shall be performed by qualified technicians at qualified laboratories following AASHTO 

or DelDOT procedures and shall be evaluated using Quality Level Analysis.  The Engineer will conduct acceptance 

tests.  The Engineer will directly base acceptance on the acceptance test results, the asphalt cement quality, the 

Contractor=s QC Plan work, and the comparisons of the acceptance test results to the QC test results.  The Engineer 

may elect to utilize test results of the Contractor in some situations toward judging acceptance.   

 

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from delivery 

trucks before the trucks leave the production plant.  Hand samples to the Engineer to be marked accordingly.  The 

sample shall represent the material produced by the Contractor and shall be of sufficient size to allow the Engineer 

to complete all required acceptance tests.  The Engineer will direct the Contractor when to capture these samples, on 

a statistically random, unbiased basis, established before production begins each day based upon the anticipated 

production tonnage.  The captured sample shall be from the Engineer specified delivery truck. The Contractor may 

visually inspect the specified delivery load during sampling and elect to reject the load.  If the contractor elects to 

reject the specified delivery truck, each subsequent load will be inspected until a visually acceptable load is produced 

for acceptance testing.  All visually rejected loads shall not be sent to a Department project.  

 

The first sample of the production day will be randomly generated by the Engineer between loads 0 and 12 

(0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the production 

day.  Samples not retrieved in accordance with the Contractor=s QC plan will be deemed unacceptable and may be a 

basis for rejection of material produced. Parallel tests or dispute resolution tests will only be performed on material 
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captured at the same time and location as the acceptance test sample.  Parallel test samples or Dispute Resolution 

samples will be created by splitting a large sample or obtaining multiple samples that equally represent the material.  

The Engineer will perform all splitting and handling of material after it is obtained by the Contractor.   

 

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on any 

acceptance sample.   

 

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have the 

same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days, whichever 

is reached first.  If the 2000th ton target lot size is achieved during a production day, the lot size shall extend to the 

end of that production day.  The Contractor may interrupt the production of one JMF in order to produce different 

material; this type of interruption will not alter the determination of the size or limits of material represented by a lot.  

The Engineer will evaluate each lot on a sublot basis. The size for each sublot shall be 100 to 500 tons and testing for 

the sub lots will be completed on a daily basis.  For each sublot, the Engineer will evaluate one sample.  

 

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized 

500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with differing sizes, 

may result due to the production schedule and conditions.  If the actual production is less than anticipated, and it=s 

determined a sample will not be obtained (based upon the anticipated tonnage), a new sample location will be 

determined on a statistically random, unbiased basis based upon the new actual production.  If the actual production 

is going to be 50 tons or greater over the anticipated sub lot production, a new sample location will be determined on 

a statistically random, unbiased basis based upon the new actual production. The Engineer will combine the 

evaluation and test results for all of the applicable sublots in order to evaluate each individual lot.   

 

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used for 

analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer is not 

present, the contractor shall randomly select a sample using the Engineer=s random location program.  The captured 

sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted to the Engineer for 

testing.  A box sample shall also be obtained by the contractor at the same time and will be used as the Dispute 

Resolution sample if requested by the Engineer.  The Contractor shall also obtain one liquid asphalt sample (1 pint) 

per grade of asphalt used per day and properly label it with all pertinent information. 

 

The Engineer will conduct the following tests in order to characterize the material for the pavement 

compaction quality and to judge acceptance and the pay adjustment for the material:  

 

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens by 

Means of the Superpave Gyratory Compactor  

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt 

(HMA) Using Saturated Surface Dry Specimens 
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- AASHTO T308 -  Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the 

Ignition Method   

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate  

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA) 

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum 

Drying Apparatus 

 

(b)  Pavement Construction - Tests and Evaluations. 

 

The Engineer will directly base acceptance on the compaction acceptance test results, and on the inspection 

of the construction, the Contractor=s QC Plan work, ride smoothness as referenced in the contract documents, lift 

thickness as referenced in the contract documents, joint quality as referenced in the contract documents, surface 

texture as referenced in the contract documents, and possibly the comparisons of the acceptance test results to the 

independent test results.  For the compaction acceptance testing, the Engineer will sample the work on a statistically 

random basis and will test and evaluate the work based on daily production.    

 

 Notify the Engineer of any locations within that road segment that may not be suitable to achieve minimum 

(93%) compaction due to existing conditions prior to paving the road segment.  Schedule and hold a meeting in the 

field with the Engineer in order to discuss all areas that may potentially be applicable to Table 5a before paving starts. 

Areas that will be considered for Table 5a will be investigated in accordance with the method described in Appendix 

B.  If this meeting is not held prior to paving, no areas will be considered for Table 5a. Areas of allowable exemptions 

that will not be cored include the following: partial-depth patch areas, driveway entrances, paving locations of less 

than 100 tons, areas around manholes and driveway entrances, and areas of paving that are under 400 feet in 

continuous total length and/or 5 feet in width. 

 

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the center 

of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The exempt areas around 

driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the longitudinal joint next 

to the driveway.  Areas of exemption that will be cored for informational purposes only include: areas where the mat 

thickness is less than three times the nominal maximum aggregate size as directed by the Engineer, violations of 

Section 401.08 in the Standard Specifications as directed by the Engineer, and areas shown to contain questionable 

subgrade properties as proven by substantial yielding under a fully legally loaded truck.  Failure to obtain core 

samples in these areas will result in zero payment for compaction regardless of the exempt status. 

 

The Engineer will evaluate and accept the compaction work on a daily basis.  Payment for the compaction 

will be calculated by using the material production lots as referenced in .02 Acceptance Plan (a) Material 

Production - B Tests and Evaluation and analyzing the compaction results over the individual days covered in the 

material production lot.  The compaction results will be combined with the material results to obtain a payment for 

this item.   
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The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and 1000 

tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot is 

between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test locations. If the 

compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight compaction acceptance 

test locations. If the compaction lot is greater than 2000 tons, the Engineer shall randomly determine two compaction 

acceptance test locations per 500 tons.    

 

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select one 

more randomly generated location to be tested per the requirements of this Specification.  If that cannot be 

accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed as per 

these Specifications, but a note will be added to the results that the location was an Engineer approved exempt 

location. 

 

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet from a 

new transverse joint.  Cut one six (6) inch diameter core through the full lift depth at the exact location marked by 

the Engineer. Cores submitted that are not from the location designated by the Engineer will not be tested and will be 

paid at zero pay.  Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The 

Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of material 

placement. The Engineer will mark core locations within 24 hours of notification. After determination of locations, 

the Contractor shall complete testing within two operational days of the locations being marked. If the cores are not 

cut within two operational days, the area in question will be paid at zero pay for compaction testing. 

 

Provide any traffic control required for the structural number investigation, sampling, and testing work at no 

additional cost to the Department.  Commence coring of the pavement after the pavement has cooled to a temperature 

of 140F or less. Cut each core with care in order to prevent damaging the core.  Damaged cores will not be tested.  

Label each core with contract number, date of construction, and number XX of XX upon removal from the roadway 

Place cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate cores 

in the same cylinder mold with paper.  Attach a completed QC test record for the represented area with the 

corresponding cores.  The Engineer will also complete a test record for areas tested for the QA report and provide to 

Materials & Research. Deliver the cores to the Engineer for testing, processing, and report distribution at the end of 

each production day.  Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. 

Core holes shall be filled immediately.  Failure to repair core holes at the time of coring will result in zero pay for 

compaction testing for the area in question. 

 

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate their 

quality: 

 

- AASHTO T166, Method C (Rapid Method) B Bulk Specific Gravity of Compacted Hot Mix Asphalt 

(HMA) Using Saturated Surface Dry Specimens 
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- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt 

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum 

Drying Apparatus 

 

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at the 

production plant in order to calculate the average theoretical maximum specific gravity of the cores. The average will 

be based on the production days test results and as many test results needed from previous days production to have 

an average of five samples. If there are less than five values available, the Engineer will use the JMF design value in 

addition to the available values to calculate the average theoretical maximum specific gravity.  

 

.03 Payment and Pay Adjustment Factors 

 

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with this 

specification.  The Engineer will determine a pay adjustment factor for the material produced and a pay adjustment 

factor for the pavement construction. Pay adjustments for material and construction will be calculated independently.  

When the pay adjustment calculation for either material or construction falls to zero payment per tables 4, 5, or 5a, 

the maximum pay adjustment for the other factor will not exceed 100. 

 

Pay Adjustment factors will only be calculated on in place material.  Removed material will not be used in 

payment adjustment calculations. 

 

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price and 

calculated according to section .03(a) of this specification.  Pavement construction Pay Adjustments will be calculated 

based upon 30% of the contract unit price and calculated according to section .03(b) of this specification. 

 

(a)  Material Production - Pay Adjustment.   

 

Calculate the material pay adjustment by evaluating the production material based on the following 

parameters:   

 

 

 

 

 

 

67 of 152



Contract No. T202301502 

 
 

Table 2 - Material Parameter Weight Factors 

 

Material Parameter 

 

Single Test Tolerance (+/-) 

 

Weight Factor 

 

Asphalt Content 

 

0.4 

 

0.30 

 

#8 Sieve (>=19.0 mm) 

 

7.0 

 

0.30 

 

#8 Sieve (<=12.5 mm) 

 

5.0 

 

0.30 

 

#200 Sieve (0.075mm Sieve) 

 

2.0 

 

0.30 

 

Air Voids (4.0% Target) 

 

2.0 

 

0.10 

 

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use the 

following steps to determine the material pay adjustment factor for each lot of material:   

 

1. For each parameter, calculate the mean value and the standard deviation of the test values for the lot 

to the nearest 0.1 unit.   

2. For each parameter, calculate the Upper Quality Index (QU):  

QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation). 

3. For each parameter, calculate the Lower Quality Index (QL): 

QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation). 

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment 

Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation Method.  (Use the 

column for An@ representing the number of sublots in the lot.  Use the closest value on the table when 

the exact value is not listed).   

5. Calculate the PWL for each parameter from the values located in the previous step:   

PWL = PU + PL - 100. 

6. Calculate each parameter=s contribution to the payment adjustment by multiplying its PWL by the 

weight factor shown in Table 2 for that parameter.   

7. Add the calculated adjustments of all the parameters together to determine the Composite PWL for 

the lot.   

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL.  

When all properties of a single test are within the single test tolerance of Table 2, Pay Adjustment 

factors shall be determined by Column B. When any property of a single test is outside of the Single 
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Test Tolerance parameters defined in Table 2, the Material Pay Adjustment factor shall be determined 

by Column C. 

9. For each lot, determine the final material price adjustment:   

 

Final Material Pay Adjustment =  

(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.  This final pay calculation will be paid 

to the cent. 

 

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the 

material at no additional cost to the Department.  When the PWL of any material parameter in Table 2 is below 60, 

the Engineer may require the removal and replacement of the material at no additional cost to the Department.  Test 

results on removed material shall not be used in calculation of future PWL calculations for Mixture ID. 

 

The test results from the Engineer on production that is less than 100 tons will be combined with the two 

most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot encompassing the 

single test.  If that cannot be accomplished, the approved JMF will be used to calculate payment for the lot 

encompassing the single test.  Payment for previously closed lots will not be affected by the analysis. 

 

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2, that 

sample will be isolated.  For payment purposes, the test result of the out of acceptable tolerance sample will be 

combined with the two previous acceptable samples of the same JMF and analyzed per this specification.  The 

material that is considered out of the acceptable tolerance will only include the material within the represented sub-

lot (i.e., a maximum of 500 tons).  If the previous acceptable test result is from the previous production day, only the 

material produced on the second production day will be considered out of tolerance.  All future sub lots will not 

include the isolated test.  The pay factors for the out of tolerance sample lot will be calculated using column C of 

table 4. 

 

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors 

QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the mixture (within 

the JMF boundaries), and request to have that sample further isolated.  After the Contractor has made appropriate 

changes, the Contractor will visually inspect each produced load.  The first visually acceptable load will be sampled 

and tested. If that sample test result shows compliance with the specifications, the material that is considered out of 

the acceptable tolerance will include the material from the previous acceptable test result to the third load after the 

initially sampled and tested sample.  If the sample does not meet the specification requirements, the Engineer will no 

longer accept material.  Production may resume when changes have been made and an acceptable sample and test 

result is obtained. 
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Table 3 B Quality Level Analysis by the Standard Deviation Method 

PU or PL 

QU and QL for An@ Samples 

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9 

 

100 

 

1.16 

 

1.50 

 

1.79 

 

2.03 

 

2.23 

 

2.39 

 

2.53 

 

99 

 

- 

 

1.47 

 

1.67 

 

1.80 

 

1.89 

 

1.95 

 

2.00 

 

98 

 

1.15 

 

1.44 

 

1.60 

 

1.70 

 

1.76 

 

1.81 

 

1.84 

 

97 

 

- 

 

1.41 

 

1.54 

 

1.62 

 

1.67 

 

1.70 

 

1.72 

 

96 

 

1.14 

 

1.38 

 

1.49 

 

1.55 

 

1.59 

 

1.61 

 

1.63 

 

95 

 

- 

 

1.35 

 

1.44 

 

1.49 

 

1.52 

 

1.54 

 

1.55 

 

94 

 

1.13 

 

1.32 

 

1.39 

 

1.43 

 

1.46 

 

1.47 

 

1.48 

 

93 

 

- 

 

1.29 

 

1.35 

 

1.38 

 

1.40 

 

1.41 

 

1.42 

 

92 

 

1.12 

 

1.26 

 

1.31 

 

1.33 

 

1.35 

 

1.36 

 

1.36 

 

91 

 

1.11 

 

1.23 

 

1.27 

 

1.29 

 

1.30 

 

1.30 

 

1.31 

 

90 

 

1.10 

 

1.20 

 

1.23 

 

1.24 

 

1.25 

 

1.25 

 

1.26 

 

89 

 

1.09 

 

1.17 

 

1.19 

 

1.20 

 

1.20 

 

1.21 

 

1.21 

 

88 

 

1.07 

 

1.14 

 

1.15 

 

1.16 

 

1.16 

 

1.16 

 

1.17 

 

87 

 

1.06 

 

1.11 

 

1.12 

 

1.12 

 

1.12 

 

1.12 

 

1.12 

 

86 

 

1.04 

 

1.08 

 

1.08 

 

1.08 

 

1.08 

 

1.08 

 

1.08 

 

85 

 

1.03 

 

1.05 

 

1.05 

 

1.04 

 

1.04 

 

1.04 

 

1.04 
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84 

 

1.01 

 

1.02 

 

1.01 

 

1.01 

 

1.00 

 

1.00 

 

1.00 

 

83 

 

1.00 

 

0.99 

 

0.98 

 

0.97 

 

0.97 

 

0.96 

 

0.96 

 

82 

 

0.97 

 

0.96 

 

0.95 

 

0.94 

 

0.93 

 

0.93 

 

0.93 

 

81 

 

0.96 

 

0.93 

 

0.91 

 

0.90 

 

0.90 

 

0.89 

 

0.89 

 

80 

 

0.93 

 

0.90 

 

0.88 

 

0.87 

 

0.86 

 

0.86 

 

0.86 

 

79 

 

0.91 

 

0.87 

 

0.85 

 

0.84 

 

0.83 

 

0.82 

 

0.82 

 

78 

 

0.89 

 

0.84 

 

0.82 

 

0.80 

 

0.80 

 

0.79 

 

0.79 

 

77 

 

0.87 

 

0.81 

 

0.78 

 

0.77 

 

0.76 

 

0.76 

 

0.76 

 

76 

 

0.84 

 

0.78 

 

0.75 

 

0.74 

 

0.73 

 

0.73 

 

0.72 

 

75 

 

0.82 

 

0.75 

 

0.72 

 

0.71 

 

0.70 

 

0.70 

 

0.69 

 

74 

 

0.79 

 

0.72 

 

0.69 

 

0.68 

 

0.67 

 

0.66 

 

0.66 

 

73 

 

0.75 

 

0.69 

 

0.66 

 

0.65 

 

0.64 

 

0.63 

 

0.63 

 

72 

 

0.74 

 

0.66 

 

0.63 

 

0.62 

 

0.61 

 

0.60 

 

0.60 

 

71 

 

0.71 

 

0.63 

 

0.60 

 

0.59 

 

0.58 

 

0.57 

 

0.57 

 

70 

 

0.68 

 

0.60 

 

0.57 

 

0.56 

 

0.55 

 

0.55 

 

0.54 

 

69 

 

0.65 

 

0.57 

 

0.54 

 

0.53 

 

0.52 

 

0.52 

 

0.51 

 

68 

 

0.62 

 

0.54 

 

0.51 

 

0.50 

 

0.49 

 

0.49 

 

0.48 

 

67 

 

0.59 

 

0.51 

 

0.47 

 

0.47 

 

0.46 

 

0.46 

 

0.46 
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66 

 

0.56 

 

0.48 

 

0.45 

 

0.44 

 

0.44 

 

0.43 

 

0.43 

 

65 

 

0.52 

 

0.45 

 

0.43 

 

0.41 

 

0.41 

 

0.40 

 

0.40 

 

64 

 

0.49 

 

0.42 

 

0.40 

 

0.39 

 

0.38 

 

0.38 

 

0.37 

 

63 

 

0.46 

 

0.39 

 

0.37 

 

0.36 

 

0.35 

 

0.35 

 

0.35 

 

62 

 

0.43 

 

0.36 

 

0.34 

 

0.33 

 

0.32 

 

0.32 

 
 

0.32 

Table 3 B Quality Level Analysis by the Standard Deviation Method 

PU or PL 

QU and QL for An@ Samples 

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9 

 

61 

 

0.39 

 

0.33 

 

0.31 

 

0.30 

 

0.30 

 

0.29 

 

0.29 

 

60 

 

0.36 

 

0.30 

 

0.28 

 

0.27 

 

0.27 

 

0.27 

 

0.26 

 

59 

 

0.32 

 

0.27 

 

0.25 

 

0.25 

 

0.24 

 

0.24 

 

0.24 

 

 

 

 

Table 4 - PWL Pay Adjustment Factors 

 

PWL 

 

Pay Adjustment Factor (%) 

Column B 

 

Pay Adjustment Factor (%) 

Column C 

 

100 

 

+5 

 

0 

 

99 

 

+4 

 

-1 

 

98 

 

+3 

 

-2 

 

97 

 

+2 

 

-3 
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96 

 

+1 

 

-4 

 

 

95 

 

0 

 

-5 

 

94 

 

-1 

 

-6 

 

93 

 

-2 

 

-7 

 

92 

 

-3 

 

-8 

 

91 

 

-4 

 

-9 

 

PWL<91 

 

PWL - 100 

 

PWL - 100 

 

(b)  Pavement Construction - Pay Adjustments.  

 

The Engineer will determine the pavement construction pay adjustment by evaluating the construction of the 

pavement, based on the following parameter:   

 

- Degree of compaction of the in-place material   

 

Using the test values for the cores, the Engineer will use the following steps to determine the pavement 

construction pay adjustment for each lot of work.     

 

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest 0.001 unit.  

Obtain the Theoretical maximum Specific Gravity values from the corresponding laboratory sublot 

tests. 

2. Calculate the Degree of Compaction: 

Degree of Compaction =   

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded to the 

nearest 0.1%. 

3. The average compaction for the sublots shall be averaged together for the compaction level of the 

lot.  The lots compaction test level shall be averaged and recorded to the nearest whole percent. 
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4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of 

compaction from Table 5 or Table 5a. 

5. Determine the pavement construction price adjustment by using the following formula:   

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.   

 

Table 5:  Compaction Price Adjustment Highway Locations 

Degree of Compaction (%) Range Pay Adjustment Factor (%) 

>= 97.0 >= 96.75 -100* 

96.5 96.26 B 96.74 -5 

96.0 95.75 B 96.25 -3 

95.5 95.26 B 95.74 -2 

95.0 94.75 B 95.25 0 

94.5 94.26 B 94.74 0 

94.0 93.75 B 94.25 1 

93.5 93.26 B 93.74 3 

93.0 92.75 B 93.25 5 

92.5 92.26 B 92.74 3 

92.0 91.75 B 92.25 0 

91.5 91.26 B 91.74 0 

91.0 90.75 B 91.25 -5 

90.5 90.26 B 90.74 -15 

90.0 89.75 B 90.25 -20 

89.5 89.26 B 89.74 -25 

89.0 88.75 B 89.25 -30 

88.5 88.26 B 88.74 -50 

=<88.0 =<88.25 -100* 

* or remove and replace it at Engineer's discretion 
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Table 5A: Compaction Price Adjustment Other1 Locations 

Degree of Compaction Range Pay Adjustment Factor (%) 

>= 97.0 >= 96.75 -100* 

96.5 96.26 B 96.74 -5 

96.0 95.75 B 96.25 -3 

95.5 95.26 B 95.74 -2 

95.0 94.75 B 95.25 0 

94.5 94.26 B 94.74 0 

94.0 93.75 B 94.25 0 

93.5 93.26 B 93.74 1 

93.0 92.75 B 93.25 3 

92.5 92.26 B 92.74 1 

92.0 91.75 B 92.25 0 

91.5 91.26 B 91.74 0 

91.0 90.75 B 91.25 0 

90.5 90.26 B 90.74 0 

90.0 89.75 B 90.25 0 

89.5 89.26 B 89.74 0 

89.0 88.75 B 89.25 -1 

88.5 88.26 B 88.74 -3 

88.0 87.75 B 88.25 -5 

87.5 87.26 B 87.74 -10 

87.0 86.75 B 87.25 -15 

86.5 86.26 B 86.74 -20 

86.0 85.75 B 86.25 -25 

85.5 85.26 B 85.74 -30 

85.0 84.75 B 85.25 -40 

84.5 84.26 B 84.74 -50 

=< 84.0 =<84.25 -100* 

* or remove and replace at Engineer's discretion 

 

1  This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as 

determined by the Engineer.  See Appendix B - Method for Obtaining Cores for Determination of Roadway Structure.  

This chart is applicable to rehabilitation work only; full depth construction will not be considered for Table 5a. 
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.04 Dispute Resolution 

 

Disputes or questions about any test result shall be brought to the attention of the Contractor and the Engineer 

within two operational days of reported test results.  The following dispute resolution procedures will be used.  The 

Engineer and the Contractor will review the sample quality, the test method, the laboratory equipment, and the 

laboratory technician. If these factors are not the cause of the dispute, a third-party dispute resolution will be used. 

 

Third party resolution testing can be performed at either another Contractor=s laboratory, the Engineer=s 

laboratory, or an independent accredited laboratory.  Unless otherwise mutually agreed upon by DAPA and the 

Engineer, the Engineer=s qualified laboratory in Dover and qualified personnel shall conduct the necessary testing for 

third party Dispute Resolution after the Engineer has provided reasonable notice to allow the Contractor to witness 

this testing.  When disputes over production testing occur, the samples used for Dispute Resolution testing will be 

those samples the properly captured, labeled, and stored, as described in the second paragraph of the section of these 

specifications titled .02 Acceptance Plan, (a) Material Production - Tests and Evaluations. If no samples are 

available, the original testing results will be used for payment calculations.   

 

Dispute Resolution samples for air void content will be heated by a microwave oven. 

 

If there is a discrepancy between the Engineer=s acceptance test result and the Contractor=s test result, the 

Contractor may ask for the Dispute Resolution sample to be tested.  The Contractor may request up to two dispute 

resolution samples be tested per calendar year without charge.  Any additional Dispute Resolution samples run at the 

Contractors request where the results substantiate the acceptance test result will be assessed a fee of $125.  Any 

additional Dispute Resolution samples that substantiate the Contractors test result will not be assessed the fee.  

 

When disputes over compaction core test results occur, the Engineer=s acceptance core will be used for the 

dispute resolution sample.  The Contractor will be advised on when the testing will occur as referenced above to 

witness the testing.  The results of the dispute resolution testing shall replace all of the applicable disputed test results 

for payment purposes. 
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement 

 

Description.   

 

This appendix describes the procedure required to repair core holes in a bituminous concrete pavement. 

 

Materials and Equipment.   

 

The following material shall be available to complete this work: 

 

- Patch Material - DelDOT approved High Performance Cold Patch material shall be used. 

 

The following equipment shall be available to complete this work: 

 

- Sponge or other absorbent material - Used to extract water from the hole. 

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device with a 

flat, circular tamping face smaller than 6 inches in diameter.  

Construction Method.   

 

After core removal from the hole, remove all excess water from within the hole, and prevent water from re-

entering the hole.   

 

 

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping device.  If the 

hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum compaction is achieved.  

Make sure that the patch surface matches the grade of the existing roadway.  Make every effort to achieve the greatest 

possible compaction 

 

Performance Requirements.   

 

The Engineer will judge the patch on the following basis:   
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- The patch shall be well compacted  

- The patch surface shall match the grade of the surrounding roadway surface.   

 

Basis of Payment.   

 

No measurement or payment will be made for the patching work.  The Contractor must gain the Engineer=s 

acceptance of the patching work before the Engineer will accept the material represented by the core.   
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure 

 

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction price 

adjustments according to Table 5a in this specification.  Table 5a is not applicable for new full-depth pavement box 

construction.  Cores submitted for this process shall be obtained according to the following process. 

 

1. Contact Materials & Research (M&R) personnel to determine if information about the area is already 

available.  If M&R has already obtained cores in the location that is being investigated, the contractor 

may opt to use the laboratory information for the investigation and not core the area on their own. 

 

2. If M&R does not have information concerning the section of the roadway, the contractor needs to 

contact M&R to arrange for verification of coring operations.  Arrangements shall be made to allow 

for an individual from M&R to be on the site when the cores are obtained.  Cores will be turned over 

to M&R for evaluation. 

 

3. The Contractor is responsible for providing all traffic control and repairing core holes in accordance 

to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt Pavements. 

 

4. Cores are to be taken throughout the entire project for the area in question.  Cores will be spaced, 

from the start of the project in increments determined based on field and project specifics.  Cores 

will be evenly distributed throughout the project location.  The cores will be taken in the center of 

the lane in question.   

 

5. Additional cores may be taken at other locations, if surface conditions indicate that there may be a 

substantial difference in the underlying section.  The location of these cores should be documented 

and submitted to M&R. 

 

6. Cores shall be full depth and include underlying materials.  If there is a stone base included in the 

pavement section, at a minimum 1 core must have information concerning the thickness of the base.  

This is determined by augering to the subgrade surface.  
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7. The calculations used to determine the structural capacity of the roadway is as follows.  If the 

contractor finds, upon starting the coring process, that the areas are of greater thickness than 

applicable to Table 5a, they may terminate the coring process on their own and retract the request. 

 

Structural Number Calculations 

 

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.  The 

structural coefficient is used to determine the total strength of the pavement section. 

 

Materials used in older pavement sections are assigned lower structural coefficients to compensate for aging 

of the materials.  The coefficients used to determine the structural number of an existing pavement are: 

 

 

 

Existing Material 

 

Structural Coefficient 

 

HMA 

 

0.32 

 

Asphalt Treated Base 

 

0.26 

 

Soil Cement 

 

0.16 

 

Surface Treatment 

(Tar & Chip) 

 

0.10 

 

GABC 

 

0.14 

 

Concrete 

 

0 - 0.7* 

 

 

* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.  Compressive 

strengths & ASR analysis are used to determine condition - contact the Engineer if this situation 

arises. 
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Newly placed materials use a different set of structural coefficients.  They are as follows: 

 

 

New Material 

 

Structural Coefficient 

 

HMA 

 

0.40 

 

Asphalt Treated Base 

(BCBC) 

 

0.32 

 

Soil Cement 

 

0.20 

 

GABC 

 

0.14 

 

Example: 

 

Location includes placement of a 1.25" Type C overlay on 2.25" Type B.  Existing roadway is cored and is shown to 

consist of 2" HMA on 7" GABC.   

 

Calculation: 

 

For the Type B lift the calculation would be: 

 

 

 

Existing HMA 

 

2 * 0.32          = 

 

0.64 

 

GABC  

 

7 * 0.14          = 

 

0.98 

 

 

 

1.62 
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For the Type C lift the calculation would be: 

 

 

Newly Placed B 

 

2.25 * 0.4         = 

 

0.90 

 

Existing HMA 

 

2 * 0.32          = 

 

0.64 

 

GABC 

 

7* 0.14          = 

 

0.98 

 

 

 

2.52 

 

 

 

 

 

11/3/20 
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602502 - CONVERTING EXISTING CATCH BASIN TO MANHOLE 

 

Description: 

 

This work consists of providing all materials and constructing a manhole from an existing catch basin. 

Materials: 

A. PCC, Class A or B  Section 1022 

B. Expansion Joint Material  Section 1042  

C. Bar Reinforcement  Section 611 and Section 1037  

D. Curing Compound  Section 1022  

E. Welding  AASHTO / AWS D1.1 Welding Code  

F. Castings  Section 1039.07  

G. Steps  AASHTO M199 and ASTM C478 

H. Borrow, Type C  Section 1001  

I. Rectangular Precast Structures  ASTM C913 

Construction: 

 

Construct in accordance with section 602.3  

Method of Measurement: 

The Department will measure the quantity of catch basins converted to manholes and accepted. 

Basis of Payment: 

A. The Department will pay the quantity of catch basins converted to manholes. Price and payment will constitute 

full compensation for: 

1. sawcutting;  

2. reinforcing steel;  

3. frames and covers; 

4. excavating within the template of the item; 

5. removal and disposal of existing materials;  

6. providing and placing materials;  

7. forms and forming;  

8. supplying, placing, finishing, and curing PCC;  

83 of 152



Contract No. T202301502 

 
9. joints;  

10. expansion joint material;  

11. sealing;  

12. backfilling; and 

13. all incidentals required to complete the Work. 

7/19/24 
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701510 - CURB/SIDEWALK OPENING 

 

Description. 

 

This work consists of providing all materials and constructing curb/sidewalk openings. 

 

Materials. 

 

A. PCC, Class B     Section 1022 

B. Curing Compound    Section 1022 

C. 1/2-inch Preformed Expansion Joint Material Section 1042 

D. Bituminous Joint Sealant   Section 1042 

E. Bar Reinforcement    Section 611 and Section 1037 

 

Construction. 

 

Construct curb/sidewalk in accordance with Section 701.3 and 705.3 

 

Method of Measurement. 

 

The Department will measure the quantity of curb/sidewalk openings as the actual number installed in place and 

accepted.  

 

Basis of Payment. 

 

The Department will pay for curb/sidewalk openings at the contract unit price per each. Price and payment will 

constitute full compensation in accordance with Section 701.5 and 705.5. 

 

12/1/2022 
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705528 - TEMPORARY PEDESTRIAN CONNECTION 

 

DESCRIPTION: 

This work consists of constructing and maintaining temporary pedestrian connections at required locations.  

 

MATERIALS: 

A. Graded Aggregate        Section 1005 

B. Asphalt Cement        Section 1012 

C. Asphalt Materials Production      Section 1014 

D. Cold Patch         Section 1015 

E. PCC, Class B         Section 1022 

F. Curing Compound         Section 1022 

G. Wood         Section 1041 

H. 1/2-Inch Preformed Expansion Joint Material     Section 1042  

I. Joint or Crack Sealant Material       Section 1042 

J. Truncated dome detectable warning surface     Section 705  

Prefabricated pedestrian connection systems that meet the accessibility requirements may be used with approval of 

the engineer.  

SUBMITTALS: 

A. Submit proposed temporary pedestrian connection locations and materials to be used during each stage of 

construction to the engineer for approval. Perform no fabrication or installation until approved by the engineer. 

 

B. Provide a concrete flatwork technician with an ACI or NRMCA certification, or a certification from another 

Department approved certification program, to supervise all required concrete finishing. Provide the certification 

to the engineer before placing concrete. 

 

ACCESSIBILITY REQUIREMENTS: 

A. Temporary pedestrian connections are required wherever an accessible pedestrian route crosses a curb or 

experiences a change of grade requiring a temporary pedestrian connection. 

 

B. Constructed temporary pedestrian connections must meet the accessibility standards contained in the current 

edition of the DelDOT PAS Manual at the date of advertisement. If there is a conflict between the accessibility 

requirements identified in the current edition of the DelDOT PAS Manual and the accessibility requirements 

listed below, the requirements of the DelDOT PAS Manual will take precedence.  

 

1. Continuous clear width. 

a. Provide a minimum continuous clear width of temporary pedestrian connections through medians 

and pedestrian refuge islands of 5-feet. 

b. Provide a minimum continuous clear width of temporary pedestrian connections not through 

medians and pedestrian refuge islands of 4-feet. 

 

2. Turning spaces. 

a. Provide turning spaces at locations where the pedestrian must change their primary direction of 

travel. Turning spaces on pedestrian connections occur at the following locations. 
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i. Perpendicular curb ramps – at the top of the curb ramp. 

ii. Parallel curb ramps – at the bottom of the curb ramp. 

iii. Diagonal curb ramps – at the top of the curb ramp. 

iv. Combination curb ramps – between the parallel curb ramp used to lower the elevation 

of the approach pedestrian access route and the perpendicular ramp which connects to 

the pedestrian street crossing. 

v. Depressed corners – location will vary by application. 

b. Provide a turning space running slope which is limited to 2.0 percent maximum. 

c. Turning space cross slope will vary based on pedestrian connection type and subsequent location 

of the turning space. 

i. Provide a turning space cross slope of 2.0 percent maximum at locations where the 

turning space does not adjoin the pedestrian street crossing. 

ii. At locations where the turning space adjoins the pedestrian street crossing, the cross 

slope is limited as follows. 

(1.) Limit cross slope to 2.0 percent maximum when the pedestrian street crossing 

has a cross slope less than 2.0 percent.  

(2.) The cross slope of the turning space may match the cross slope of the pedestrian 

street crossing when the cross slope of the pedestrian street crossing exceeds 2.0 

percent.  

d. Size. 

i. Provide a 4-feet x 4-feet minimum turning space at unconstrained turning space 

locations. Unconstrained turning spaces are turning spaces where no feature adjacent to 

the turning space projects more than 2-inches above the pedestrian access route. 

ii. Provide a 5-feet x 4-feet minimum turning space at constrained turning space locations. 

Constrained turning spaces are turning spaces where a feature adjacent to the turning 

space projects more than 2-inches above the pedestrian access route. The orientation of 

the 5-feet dimension varies by location. 

(1.) Perpendicular curb ramp – the long dimension in the direction of the ramp run. 

(2.) Parallel curb ramp – the long dimension in the direction of the pedestrian street 

crossing.  

(3.) Diagonal curb ramp – the long dimension in the direction of the ramp run. 

 

3. Ramp runs. 

a. Ramp running slope. 

i. Provide a ramp running slope as flat as practical and which does exceed 8.3 percent if 

the ramp length is under 15-feet in length. 

ii. Ramps that are 15-feet in length may have a running slope that exceeds 8.3 percent.  

b. Ramp cross slope will vary based on pedestrian connection type and location of the ramp run. 

i. Provide a ramp cross slope less than 2.0 percent when the ramp run does not adjoin the 

pedestrian street crossing. 

ii. At locations where the ramp run adjoins the pedestrian street crossing, the cross slope is 

limited as follows. 

(1.) Limit cross slope to 2.0 percent maximum when the pedestrian street crossing 

has a cross slope less than 2.0 percent.  

(2.) The cross slope of the ramp run may match the cross slope of the pedestrian 

street crossing when the cross slope of the pedestrian street crossing exceeds 2.0 

percent. 

 

4. Provide a temporary pedestrian connection surface that is firm, stable, and slip resistant. 

 

5. Grade breaks: 

a. Provide grade breaks at the top and bottom of curb ramp runs perpendicular to the direction of the 

ramp run. 

b. Surfaces that meet at grade breaks must be flush. 
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6. Where vertical deviations are permitted, they are limited based on the change in level between the two 

adjacent surfaces: 

a. Changes in level between 0-inches to 1/4-inches are permitted to be vertical. 

b. Bevel at a slope no steeper than 2:1 (H:V) for changes in level between 1/4-inches to 1/2-inches. 

c. Ramp at a slope no steeper than 8.3 percent for changes in level greater than 1/2-inches. 

 

7. Provide flared sides on perpendicular curb ramps and blended transitions where the ramp or blended 

transition edge abuts a walkable surface. Flared sides are to have a maximum slope of 10.0 percent 

measured at the back of the depressed curb. 

 

8. Provide a counter slope at the gutter pan or street at the foot of the curb ramp run, blended transition, and 

turning space at no more than 5.0 percent maximum. 

 

9. Truncated dome detectable warnings: 

a. Provide dome pattern, dome spacing, dome size, and contrast that meets the DelDOT PAS Manual 

requirements.  

b. Provide a detectable warning surface that extends 2-feet minimum in the direction of travel and 

extends the full width of the curb ramp, blended transition, or turning space. 

c. Location of the detectable warning will vary by facility. 

i. Perpendicular curb ramp – place detectable warning surface as follows: 

(1.) Place detectable warning surface at the back of curb at locations where the ends 

of the bottom grade break are in front of the back of curb. 

(2.) Place detectable warning surface within one dome spacing of the bottom grade 

break at locations where the distance from either end of the bottom grade brake 

to the back of curb is 5-feet or less. 

(3.) Place detectable warning surface at the back of curb at locations where the 

bottom grade brake to the back of curb is more than 5-feet. 

ii. Parallel curb ramp – detectable warning surface at the back of curb on the turning space 

at the flush transition between the street and sidewalk. 

iii. Blended Transitions – detectable warning surface at the back of curb at the flush 

transition between the street and sidewalk. 

 

10. Align the pedestrian connection and the crosswalk so that a 4-feet x 4-feet clear space area located below 

the bottom grade break of curb ramp and blended transition is contained wholly within the crosswalk. 

Only diagonal curb ramps require that the clear space be located outside of the parallel vehicle travel 

lane and that a segment of curb 2-feet long minimum be located on each side of the diagonal curb ramp’s 

flared sides and be within the marked crossing. 

 

11. Provide positive drainage to prevent water and debris accumulation. 

 

CONSTRUCTION: 

A. Construction methods will vary based upon construction material utilized. 

 

1. Place PCC in accordance with Section 501. 

 

2. Place bituminous pavement in accordance with Section 401 or Section 403, as determined by the 

engineer. 

 

B. Maintain temporary pedestrian connections in a manner that preserves the accessibility of the feature and of the 

pedestrian access route it serves. Maintenance may require temporary pedestrian connection relocation or 

repositioning due to space limitations during the contract duration.  
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C. Remove and replace any damaged pedestrian connections that no longer meet Accessibility Requirements. 

 

D. Replace any stolen pedestrian connection. 

 

E. Remove temporary pedestrian connections at the completion of the project or at the direction of the engineer. 

Restore the area to its previous condition unless directed otherwise by the engineer. All material used to construct 

the temporary pedestrian connection will be the property of the contractor. 

 

 

METHOD OF MEASUREMENT: 

 

A. The Department will measure the quantity of temporary pedestrian connections as the number of each installed, 

accepted, and removed. 

 

BASIS OF PAYMENT: 

A. The Department will pay the quantity of temporary pedestrian connections at the contract unit price per each. 

Price and payment will constitute full compensation for: 

1. Providing and placing of all materials,  

2. all submittals; 

3. maintenance of the pedestrian connection, and  

4. removal of temporary pedestrian connections.  

 

B. The Department will not pay for pedestrian connections required to be replaced due to damage or theft. 

 

 

 

 

11/22/2024 
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710503 – ADJUST GAS VALVE BOXES 

 

 

Description: 

This work consists of adjusting gas valve boxes. 

Construction: 

Adjust the gas valve box to be flush with the pavement surface in accordance with the contract or as directed by the 

engineer. Locate the valve box directly over the valve, plumb and level. 

Method of Measurement: 

The Department will measure the adjusting of gas valve boxes as the number of each adjusted. 

Basis of Payment: 

The Department will pay for the quantity of adjusted gas valve boxes at the contract unit price per each. Price and 

payment will constitute full compensation for all incidentals to complete the Work. 

 

 

8/15/2024 
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711500 - ADJUST AND REPAIR EXISTING SANITARY MANHOLE 

 

 

Description. 

This work consists of adjusting and repairing existing sanitary manholes. 

Materials. 

A. Manhole frames, lids, and castings  Section 711 and Section 1039.7 

B. PCC, Class B    Section 1022 

C. Bar Reinforcement    Section 1037 

Construction. 

A. Vertically adjust the sanitary manhole to be flush with the pavement or surrounding surface in accordance with 

the contract or as directed by the engineer. 

B. Repair any damage to the existing sanitary manhole to the satisfaction of the engineer and utility owner in 

accordance with Section 711.3 

C. If there is a conflict between the Department's specifications and the specifications of the utility owner, the 

utility owners specifications take precedence. 

Method of Measurement. 

The Department will measure the adjustment and repair of existing sanitary manholes as the number of each accepted. 

Basis of Payment 

The Department will pay for adjust and repair existing sanitary manholes at the contract unit price per each and in 

accordance with Section 711.5. 

 

 

8/15/2024 
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                  720557 - BOLLARD, STEEL 

 

 

Description: 

This work consists of constructing Steel Bollards. 

Materials: 

A. 8ʺ diameter x 3/16ʺ steel tubestock. 

B. Coarse Aggregate, Delaware No. 57 stone   Section 1004 

C. PCC, Class B       Section 1022 

D. Zinc-rich primer       AASHTO M300 Type I or II 

E. Epoxy-polyamide paint      SSPC-Paint 22 

F. Aliphatic urethane topcoat      SSPC-P5 

G. Polyethylene plastic pipe sleeve, dome cover 

Construction Methods: 

A. Bollard 

1. Steel housing for the bollard is to be installed in the hole in vertical position on a 6-inch bed of Delaware 

No. 57 stone and encased with concrete in accordance with the contract. 

2. Fill steel housing with PCC, Class B. 

3. Install “Federal Yellow” polyethylene plastic sleeve over steel housing. 

B. Paint 

1. All exposed steel is to be painted.  

2. Individual coats of paint shall consist of an inorganic zinc-rich primer meeting the requirements of 

AASHTO M300 Type I or II; an epoxy-polyamide intermediate coat meeting the requirements of SSPC-

Paint 22 (pigmented to contrast with both the primer and topcoat); and an aliphatic urethane topcoat 

meeting the requirements of SSPC-P5 Guide 17.00 Type II.  The topcoat color of the exposed steel shall 

be federal standard 595a, color number 13538 (yellow). 

3. Select a complete coating system from one manufacturer.  Submit the selected coating system to the 

Department’s Material and Research Section for approval prior to coating.   

4. Solvent-clean all steel surfaces that have not been shop-coated. Surfaces that contain loose rust, loose 

mill scale, and other foreign substances shall be mechanically cleaned by power wire brushing or sand 

blasting.  Minor amounts of residual rust that cannot be removed by applying a sharp knife to any edge, 

will be allowed to remain at the discretion of the engineer.   

5. Apply one coat of primer after cleaning. 
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Method of Measurement: 

The Department will measure the quantity of bollards, steel as the number of each installed and accepted. 

Basis of Payment: 

A. The Department will pay for bollards, steel at the contractor unit price per each.  Price and Payment will constitute 

full compensation for: 

1. Excavation within the template of the item including the foundation; 

2. removal and disposal of existing materials; 

3. foundation preparation; 

4. providing and placing materials; 

5. compaction; 

6. supplying, placing, finishing, and curing PCC; 

7. backfill and backfilling; 

8. removing surplus materials; and 

9. removing and replacing any cracked or damaged materials. 

 

 

 

 11/15/2021 
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763501 - CONSTRUCTION ENGINEERING 

763597 – UTILITY CONSTRUCTION ENGINEERING 

 

 

DESCRIPTION: 

A. This work consists of construction lay out. Subsection 105.10 Construction Stakes, Lines and Grades will be 

replaced by this spec.  

B. The Department will only establish the following: 

1. Original and final cross-sections for borrow pits. 

2. Final cross-sections:  

a. Top and bottom pay limit elevations for all excavation bid items that are not field measured by 

construction inspection personnel.  

b. The contractor shall notify the engineer when these pay limit elevations are ready and allow for a 

minimum of two calendar days for the engineer to obtain the information. 

3. Line and grade for extra work added on to the Plans. 

C. When applicable, this work will also consist of providing construction and right-of-way/easement information 

to utility companies performing work (as defined in the Utility Statement) within the LOC. 

MATERIALS: 

Not applicable. 

CONSTRUCTION METHODS: 

A. Equipment 

1. Use and provide written certification that the equipment/instrument has been calibrated and is within 

manufacturer's tolerance. The certification shall be dated a maximum of 9-months before the start of 

construction. Renew the certification a minimum of every 9-months. The equipment/instrument shall have 

a minimum measuring accuracy of [3mm+2ppmxD] and an angle accuracy of up to 2.0-arc-seconds or 0.6-

milligons.  

2. If the use of GPS technology in construction stakeout is chosen, provide the engineer with a GPS rover and 

automatic level for the duration of the contract. The GPS rover must be in good working condition and of 

similar make and model. Provide formal training on the GPS system being used to a maximum of 4, of the 

engineer’s appointees. The formal training must be up to 8-hours or to the satisfaction of the engineer. At 

the end of the contract, the engineer will return the GPS rover. If any of the equipment/instruments are 

found to be out of adjustment or inadequate to perform its function, they shall be immediately replaced to 
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the satisfaction of the engineer.  

3. Choosing to use GPS technology does not give the authority to use machine control. Construction 

Engineering (GPS) Machine Control Grading shall only be used if noted in the contract outlining the 

available files that will be provided and "the Release for delivery of documents in electronic form to a 

contractor" are signed by all parties prior to delivery of any electronic files. Only files designated in the 

contract shall be provided. If machine control grading is allowed on the project, see the machine control 

section of this specification. GPS technology and machine control technology shall not be used in the 

construction of bridges. 

B. Engineering/Survey Staff 

1. Provide and have available an adequate engineering staff that is competent and experienced to set lines, 

grades, and compatibility with the scope of the project. Additionally, employ an engineer or surveyor, 

licensed in the State of Delaware, to be responsible for the quality and accuracy of the work done by the 

engineering staff. When individuals or firms other than the contractor perform any professional services 

under this item, that work shall not be subject to the subcontracting requirements of Section 108.1. Assume 

full responsibility for any errors and/or omissions in the work of the engineering staff.  

C. Performance Requirements 

1. Construction Engineering shall include establishing:  

a. the survey points and survey centerlines;  

b. finding, referencing, offsetting the project control points;  

c. running a horizontal and vertical circuit to verify the precision of given control points. 

2. Establishing plan coordinates and elevation marks for:  

a. culverts,  

b. slopes,  

c. subbase,  

d. subsurface drains,  

e. paving,  

f. subgrade,  

g. retaining walls,  

h. any other stakes required for control lines and grades.  

3. Setting vertical control elevations for:  

a. footings, 

b. caps,  

c. bridge seats and deck screed.  

4. Preserve the Department's project control points and benchmarks. Establish and preserve any temporary 

control points (traverse points or benchmarks) needed for construction. Any project control points (traverse 

points) or benchmarks conflicting with construction of the project shall be relocated. Replace any or all 
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stakes that are destroyed at any time during the life of the contract as directed by the engineer. Re-establish 

centerline points and stationing prior to final cross-sections by the engineer. The vertical control error of 

closure shall not exceed 0.035-feet. The horizontal control precision ratio shall have a minimum precision 

of 1:20,000 feet of distance traversed prior to adjustment. 

5. Perform construction centerline layout of all roadways, ramps, connections, and driveways from project 

control points set by the engineer. Use the profiles and typical sections provided in the plans shall calculate 

proposed grades at the edge of pavement or verify information shown on the Plans. 

6. Advise the engineer of any horizontal or vertical alignment revisions needed to establish smooth transitions 

to existing facilities. Immediately bring to the attention of the engineer any potential drainage problem 

within the project limits. The engineer must approve any proposed variation in profile, width, or cross 

slope. 

7. Establish the working points at centerlines of bearings on bridge abutments and on piers, mark the location 

of anchor bolts to be installed, check the elevation of bearing surfaces before and after they are ground, and 

set anchor bolts at their exact elevation and alignment in accordance with the contract. Before completion 

of the fabrication of beams for bridge superstructures, verify the locations, both vertically and horizontally, 

of all bearings and assume full responsibility for fabricated beams fitting and bearing as constructed. After 

beam erection and concurrently with the Department project surveyors or their designated representative, 

survey top of beam elevations at a maximum of 10-foot stations and compute screed grades. Submit the 

beam elevations to the engineer for review and approval before the stay-in-place forms are set. 

Construction stakes and other reference control marks shall be set at intervals as established by the engineer 

to assure that all components of the structure are constructed in accordance with the lines and grades shown 

on the plans. Take full responsibility for all structure alignment control, grade control and all necessary 

calculations to establish and set these controls. 

8. Investigate proposed construction for possible conflicts with existing and proposed utilities. Report any 

conflicts to the engineer for resolution.  

9. Stake all sidewalk and curb ramp grades in accordance with the contract. Review the stakeout with the 

engineer prior to construction. The engineer must approve any deviation from the Contract in writing.  

10. Stake all drainage inlets in accordance with the Contract. The offsets and top of grate elevations need to be 

calculated for each type of drainage inlet specified in the contract in order to line up the drainage inlet's 

flow line with the specified curb or ditch flow line as shown in the contract. The engineer must approve any 

deviations from the Contract in writing.   

11. If wetland areas are involved and specifically defined on the plans the following shall apply: 

a. Do not enter, damage, or destroy wetland areas, which exist beyond the LOC. These provisions will be 

strictly enforced, and all personnel shall understand the importance of these provisions. 

b. Delineate wetlands at the LOC throughout the entire project, before any clearing operations commence 

as shown on the plans to the satisfaction of the engineer. 
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c. Use orange vinyl flagging material with "Wetland Boundary" printed on the flagging. In wooded areas, 

tie the flagging on the trees, at approximate 20-foot intervals through wetland areas. In open field and 

yard areas that have been identified as wetlands, drive 6-foot posts into the ground at approximate 50-

foot intervals and tie with the flagging. The flagging shall extend approximately 12-inches in length 

beyond the post. Use oak posts with cross sectional dimensions of 1 1/2-inches to 2-inches by 1 1/2-

inches to 2-inches or 1/4-inch rebar. 

d. If the flagging has been destroyed and the engineer determines that its use is still required, reflag the 

area. Flagging shall be replaced within 48-hours of notification that replacement is needed. After 48-

hours the engineer may proceed to have the area reflagged.  

e. Remove all posts and flagging at Project acceptance.  

f. Assume any responsibility for any damages to wetlands located beyond the LOC, which occurs from 

his/her operations during the life of the contract. Restore all temporarily disturbed wetland areas to 

their preconstruction conditions.  

12. Whenever the engineer will be recording data for establishment of pay limits, the Contractor will be invited 

to obtain the data jointly with the engineer's survey crew(s) in order to agree with the information. If the 

Contractor's representative is not able to obtain the same data, then the information obtained by the 

engineer shall be considered the information to be used in computing the quantities in question. 

D. Submittals 

1. All computations, survey notes, electronic files, and other records necessary to accomplish the work shall 

be preserved and made available to the Department in a neat and organized manner at any time as directed 

by the engineer. The engineer may check all or any portion of the stakeout survey work or notes and any 

necessary correction to the work shall be made as soon as possible. Provide the engineer with such 

assistance as may be required for checking all lines, grades, and measurements necessary for the execution 

of the work. Checking by the engineer shall not relieve responsibility for the accuracy or completeness of 

the work. Copies of all notes must be provided to the engineer at the completion of the Project. 

2.  Submit any of the following at the engineer's request: 

a. Proposed method of recording information in field books to ensure clarity and adequacy. 

b. A printout of horizontal control verification, as well as coordinates, differences, and error of closure for 

all reestablished or temporary control points. 

c. A printout of vertical control verification, with benchmark location elevation and differences from plan 

elevation. 

d. Sketch of location of newly referenced horizontal control, with text printout of coordinates, method of 

reference and field notes associated with referencing control - traverse closure report. 

e. Description of newly established benchmarks with location, elevation, and closed loop survey field 

notes - bench closure report 

f. All updated electronic and manuscript survey records. 
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g. Stakeout plan for each structure and culvert. 

h. Computations for buildups over beams, screed grades, and overhang form elevations. 

i. A report showing differences between supplied baseline coordinates and field obtained coordinates, 

including a list of preliminary input data. 

j. Any proposed plan alteration to rectify a construction stakeout error, including design calculations, 

narrative and sealed drawings. 

k. Baseline for each borrows pit location. 

l. Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions that may 

interfere with their installation. 

m. Copies of cut sheets. 

E. Machine Control Grading 

1. Machine control grading to be used on the project if authorized by the engineer. 

2. Use of this procedure and equipment is intended for grading the subgrade surface; it is not intended for the 

use in constructing final surface grades. 

3. Materials: 

a. Provide all equipment required to perform GPS machine control grading, including equipment needed 

by to verify the work to the engineer.  

b. Use manufacturer's GPS machine control equipment and system to achieve the grading requirements in 

accordance with the Contract. 

4. Construction 

a. Convert the electronic data provided by the Department into the format required for the equipment. 

b. The Department will provide no additional electronic data.  

c. Perform at least one 500-foot test section with the selected GPS system to demonstrate the capabilities, 

knowledge, equipment, and experience to properly operate the system and meet acceptable tolerances. 

The engineer will evaluate and make the determination as to whether additional 500-foot test sections 

are required. Failure to demonstrate this ability to the satisfaction of the engineer, construct the project 

using conventional surveying and staking methods. 

d. DelDOT Responsibilities: 

i. The Department will set initial vertical and horizontal control points in the field for the project as 

indicated in the contract. 

ii. The Department will provide the project specific localized coordinate system. 

iii. The Department may provide data in an electronic format as indicated in the general notes. 

(1.) The information provided shall not be considered a representation of actual conditions to be 

encountered during construction. Providing this information does not relieve the responsibility 

of making an investigation of conditions to be encountered. This includes site visits and basing 

the bid on information obtained from these investigations, and the professional interpretations 
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and judgments of the Contractor.  

(2.) The Department will develop and provide electronic data for use as part of the Contract in the 

format as indicated in the Plans. 

iv. The Department will provide the following electronic files: 

(1.) ASCII data files with coordinates and elevations for proposed points as selected by the 

engineer. 

(2.) Existing digital terrain model in .dtm file format compatible with software currently used by 

the Department. 

(3.) Proposed digital terrain model in .dtm file format compatible with software currently used by 

the Department. 

(4.) Design file in .dgn file format, that contains 3D features lines for the proposed design, 3D 

feature lines are for the proposed top surface elevation only. 

v. The engineer will perform spot checks of the machine control grading results, surveying 

calculations, records, field procedures, and actual staking. If the work is not being performed in a 

manner that will assure accurate results, the engineer may order the work to be redone to the 

requirements of the contract. The engineer may also require the use of conventional surveying and 

staking. 

e. Contractor's responsibilities: 

i. No less than 2-weeks before the scheduled preconstruction meeting, submit to the engineer for 

review a written machine control grading work plan which shall include the equipment type, 

control software manufacturer and version, and proposed location of the local GPS base station 

used for broadcasting differential correction data to rover units. 

ii. If the need to establish new control points, traverse from existing control points and verify to be 

accurate by conventional surveying techniques. 

iii. Assume all risks and liabilities of any assumptions or manipulations marked from the electronic 

information provided or if chosen to develop a separate digital terrain model.   

iv. Ensure that the electronic data provided will function in their machine control grading system. 

v. Provide the engineer with a GPS rover and Automatic Level, for use during the duration of the 

contract. At the end of the contract, the GPS rover and Automatic Level will be returned. Provide a 

total of 8-hours of formal training on the GPS machine control system to the engineer and up to 3 

additional Department appointees per rover. 

vi. Review and apply the data provided by the Department to perform GPS machine control grading. 

vii. Convert the electronic data provided by the Department into a format compatible with their system. 

viii. At the beginning of each work day check and if necessary, recalibrate the GPS machine control 

system in accordance with the manufacturer's recommendations, or more frequently as needed to 

meet the requirements of the project. 
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ix. Meet the accuracy requirements as detailed per the Department’s standards.  

x. Establish secondary control points at appropriate intervals and at locations along the length of the 

project. These points shall be outside the project limits and/or where work is performed. These 

points shall not to exceed 1000-foot intervals. The horizontal position of these points shall be 

determined by conventional survey traverse and adjustments from the original baseline control 

points. The conventional traverse shall meet or exceed the Department's Standards. The elevation 

of these control points shall be established using differential leveling from the project benchmarks, 

forming a closed loop. A copy of all new control point information including closure report shall be 

provided and approved by the engineer prior to construction activities. Assume responsibility for 

all errors resulting from these efforts and correct deficiencies to the satisfaction of the engineer. 

xi. Provide stakes at all alignment control points, at every 500-foot stationing, and where required for 

coordination activities involving environmental agencies and utility companies. 

xii. Set hubs, at a minimum of 500-foot intervals, at the top of finished grade at all hinge points on the 

cross section on the main line and at least 4 cross sections on side roads and ramps as directed by 

the engineer or as shown on the plans. Placement of a minimum of 4 control points outside the 

limits of disturbance for the excavation of borrow pits, Stormwater Management Ponds, and 

wetland mitigation sites. These control points shall be established using conventional survey 

methods for use by the engineer to check the accuracy of the construction. 

xiii. Preserve all reference points and monuments that are identified and established by the engineer for 

the Project.  

xiv. Provide control points and conventional grades stakes at critical points such as,  PC's, PT's, 

superelevation points, and other critical points required for the construction of drainage and 

roadway structures. 

xv. Follow the guidelines set forth in the "Geometric Geodetic Accuracy Standards and Specifications 

for Using GPS Relative Positioning Techniques" and follow a minimum of Second Order Class 1, 

(2-I) classification standards. 

xvi. Automated equipment operations have a high reliance on accurate control networks from which to 

take measurements, establish positions, and verify locations and features. Therefore, a strong 

contract control network in the field which is the same or is strongly integrated with the project 

control used during the design of the contract is essential to the successful use of this technology 

with the proposed Digital Terrain Model (DTM). Consistent and well designed site calibration for 

all machine control operations are required to ensure the quality of the contract deliverables. The 

Contract Control Plan is intended to document which horizontal and vertical control will be held 

for these operations. Continued incorporation of the Base Station(s) as identified in the Contract 

Control Plan is essential to maintaining the integrity of positional locations and elevations of 

features. The Contract Control Plan shall be submitted to the Department for review and approval 
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by the Departments Survey Section 3 weeks prior to the start of any machine control work. Operate 

and maintain all elements of the Machine Grade Control continuously once the operations begin 

until otherwise approved by the engineer. 

5. Contract Control Plan: 

a. Develop and submit a Contract Control Plan for use of Machine Control Grading. Contract control 

includes all primary and secondary horizontal and vertical control which will be used for the 

construction contract. Upon the completion of the initial survey reconnaissance and control 

verification, but prior to beginning primary field operations, submit a Contract Control Plan document. 

The Contract Control plan shall be signed and sealed by a Delaware licensed Land Surveyor or 

Delaware Professional Engineer who oversees its preparation for acceptance by the engineer. The plan 

shall include the following: 

i. A control network diagram of all existing horizontal and vertical control recovered in the field as 

contract control. 

ii. Include a summary of the calculated closures of the existing control network, and which control 

has been determined to have been disturbed or out of tolerance from its original positioning. 

iii. An explanation of which horizontal and vertical control points will be held for construction 

purposes. If necessary, include all adjustments which may have been made to achieve required 

closures. 

iv. An explanation of what horizontal and vertical control (including base stations) was set to 

accomplish the required stakeout or automated machine operation. Include how the position of 

these new control points was determined. 

v. Describe the proposed method and technique (technology and quality control) for utilizing the 

control to establish the existing and/or proposed feature location and to verify the completed 

feature location and/or measured quantity. 

vi. A listing of the horizontal and vertical datums to be used and the combined factor to be used to 

account for ellipsoidal reduction factor and grid scale factor. 

vii. If chosen to use machine control as a method of measuring and controlling excavation, fill, material 

placement or grading operations as a method of measuring and controlling excavation, fill, material 

placement or grading operations, the Control Plan shall include the method by which the automated 

machine guidance system will initially be site calibrated to both the horizontal and vertical contract 

control, and shall describe the method and frequency of the calibration to ensure consistent 

positional results. 

F. Utility construction methods: 

1. The engineer must approve all requests for Utility Construction Engineering before the work begins. 

2. Instruct utility companies to submit their requests to the engineer. The engineer will decide if the requested 

work meets the criteria for Utility Construction Engineering or is normal Construction Engineering and 
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pass the requests along with the decision.  

3. The survey crew size shall be adequate to efficiently perform the work required and must be approved by 

the engineer. 

4. Work covered under Utility Construction Engineering will fall into two categories: 

a. Engineering/surveying work that is not necessary for construction of the Project, staking the clear zone 

line, providing cut/fill grades at proposed utility pole locations, staking back of drainage structures, and 

staking right-of-way lines where construction of the Project (exclusive of utilities) is within the right-

of-way.   

b. Engineering/surveying work that is necessary for construction but must be provided for utility 

companies well in advance of the need and will likely need to be redone later, as determined by the 

engineer. This can be any of the Construction Engineering work that when done early cannot be 

expected to remain undisturbed until needed for construction of the Project (non-utility). 

METHOD OF MEASUREMENT: 

A. The Department will not measure construction engineering. 

B. The Department will measure the quantity of utility construction engineering as the number of hours the survey 

crew is in the field actively engaged in utility construction engineering work. 

BASIS OF PAYMENT: 

A. The Department will pay the lump sum unit bid price for this work. Price and payment constitute full 

compensation for:  

1. the work associated with construction engineering; 

2. providing all equipment and instruments; 

3. providing and placing stakes; 

4. flagging and any reflagging; 

5. reconstruction of work; 

6. all costs related to the development of separate digital terrain model; 

7. reestablishing reference points; and 

8. wetland restoration. 

B. The Department will pay for utility construction engineering at the contract unit price per hour actively engaged 

in performing the work. Price and payment will constitute full compensation for:  

1. Office work; 

2. providing all labor;  

3. equipment;  

4. instruments;  

5. stakes; and  

6. other materials necessary to complete the Work. 
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C. The Department will make monthly payment in proportion to the amount of work done as determined by the 

engineer. 

D. The Department will not make any adjustment in payment for any issues with equipment to operate the GPS 

machine control system for any construction items or be justification for granting contract time extension. 

E. The Department will not make any consideration for any extension of Contract Time or additional 

compensation due to delays, corrective work, or additional work that may result from faulty and erroneous 

construction stakeout, surveying, and engineering required. 

F. The Department will not make any adjustments for all liability, costs, or delays if the Contractor chooses to 

develop a separate digital terrain model. 

 

   2/9/23 
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763518 - CONNECTED MACHINERY 

 

Description: 

This work consists of providing electronic data for telematic-equipped machinery within the project limits.  

General Requirements: 

Connect telematic-equipped machinery to the Department’s eConstruction Portal using the Original Equipment 

Manufacturer (OEM) or approved telematic vendor’s open Application Programming Interface (API), in accordance 

with ISO 15143-3. Transmit data when the machinery’s engine is running. Transmit updated data at least every five 

minutes to the Department’s portal. 

Submittals: 

A. Provide the following information prior to the first chargeable day of work: 

1. Product Data: The OEM or telematic vendor(s) technical literature for each system to be utilized on the 

project. 

2. Open API Data: The OEM or telematic vendor(s) technical literature for the open API to be utilized on 

the project. 

3. A list of the applicable machinery expected to be utilized on the project. 

Data Connection: 

A. Upon establishing a data connection with the Department’s Portal, provide the following telematics data as 

follows: 

Data Element Example 

OEM Name Case IH 

Model Puma® 165 

EquipmentID HACT7210HMD101469 

Location datetime 2021-09-16T19:17:47Z 

Latitude 26.51067 

Longitude -80.63166 

EngineStatus datetime 2021-09-16T19:17:47Z 

Running 

Cumulative Engine Hours 

Cumulative Fuel Consumption 

Fuel Consumption UOM 

Fuel datetime 

True 

6939.95 

6922 

Gal 

2021-09-16T19:17:47Z 
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B. API malfunction or disconnection shall be reported immediately. Rectify any malfunction or disconnection of 

the API within 24 hours. 

Optional Data: 

The following telematics data fields may be provided, depending upon equipment type and information availability, 

but are not required and shall be considered optional: 

Data Element Example Equipment Type 

Heading in Degrees 

Speed 

Speed UOM 

Width 

Width UOM 

Depth 

Depth UOM 

Drum RPM 

-168 

2.4 

MPH 

12.0 

Ft 

2.5 

In 

109 

 

All 

All 

All 

Paver 

Paver 

Paver, Miller 

Paver, Miller 

Miller 

Applicability of Machinery: 

A. The following machinery must be connected to the Department’s eConstruction Portal: 

1. Asphalt Roadway Pavers (excluding sidewalk pavers) 

2. Asphalt cold milling machinery (excluding skid steer or loaded mounted cold planning equipment) 

B. If equipped with telematics, the following machinery may be connected to the Department’s eConstruction Portal. 

1. Tandem Rollers 

2. Vibratory Soil Compactors 

3. Backhoes 

4. Loaders 

5. Excavators 

Method of Measurement: 

The Department will not measure connected machinery. 

Basis of Payment: 

A. The Department will pay for connected machinery at the contract lump sum price. Price and payment will 

constitute full compensation for establishing and maintaining the connection between the OEM or telematic 

vendor and the Department’s eConstruction Portal, for all equipment.  

B. The Department will not pay to retrofit equipment to provide optional data fields.  

03/19/2024 
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763520 - ELECTRONIC TICKETING 

 

 

Description: 

This work consists of providing electronic data for material weight tickets delivered to the project. This work also 

consists of placing an identifying vehicle number on the driver side and the passenger or rear sides of the delivery 

vehicle. This does not preclude or dismiss any requirement for paper tickets required by the Standard Specifications 

or other rules and regulations. 

General Requirements: 

A. Send electronic tickets (eTicket) to the Department’s Electronic Ticketing Portal https://tickets.deldot.gov as they 

are generated.  The Department will reject any load that does not have a corresponding eTicket unless the cause 

is beyond the contractor’s control.  In such circumstances paper tickets may be permitted at the discretion of the 

engineer. 

B. Payment for material weight delivered to the project will be based upon the eTickets marked “Delivered”, less 

waste, excess material weight as noted in 105.12 of the Standard Specifications, and any audit corrections. 

C. Do not reissue or reprint tickets that have been marked “Delivered” or “Rejected” without first notifying the 

engineer. The engineer may reject a reissued or reprinted ticket at their discretion.  When a reissued or reprinted 

ticket is rejected, payment will be based upon the original ticket. 

Data Integration: 

Request a list of the Department’s naming nomenclature.  Include in the request an identification of what system the 

supplier utilizes for its load read-out weighing system.  If necessary, create an Application Programming Interface 

(API) to integrate with the Department’s eTicketing Portal.  Utilize the API to provide electronic data from the load 

read-out weighing system at the material source that is readable by the Department’s eTicketing Portal.  Update the 

load read-out weighing system and API as necessary to maintain connection the Department’s eTicketing Portal. 

The data shall be provided as follows: 

 

Reference 

Field No. 
Description Examples 

Data 

Type 
Required 

1 Ticket Number 5126349, 101R, 539-19 String Yes 

2 Contract Number T202011001 String Yes 
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3 Contract Name (Job) 
Walnut Street Streetscape 

Improvements 
String Yes 

4 
Contractor Name 

(Customer) 

Mumford & Miller, Inc.; A Del 

Construction 
String Yes 

5 Supplier Name 
River Asphalt; Allan Myers 

Materials 
String Yes 

6 Supplier Plant 
Plant #1 Dagsboro; Dover 

Asphalt 
String Yes 

7 Job Number (Location)  Task 1; Location 5 String Yes 

8 Weigh Master Name Johnny Scales String Yes 

9 Weigh Master ID 1234567 String Yes 

10 Left Intentionally Blank     No 

11 Mix Design ID (Product) 1628p; AM-WILM-29 76-22 String Yes 

12 
Material Type (Product 

Description) 

9.5mm top; 19MM 76-22 NON 

CARB 
String Yes 

13 Item No. (Product Code) 401005; 401016 String Yes 

14 Load Number 75 Number Yes 

15 
Identifying Vehicle 

Number 
T-1 String Yes 

16 Hauler John Doe Trucking String Yes 

17 
Legal Gross Vehicle 

Weight 
73,280 Number Yes 

18 Loading Date & Time 2020-06-15T13:45:30 String  Yes 

19 Gross Weight 72,980 Number Yes 

20 Net Weight 27,900 Number Yes 

21 Truck Tare Weight 45,080 Number Yes 

22 Void  280 Number No 

23 Daily Running Total 44.43 Number  Yes 

 

All provided weights shall be accurate to 0.01 tons. 

Loads which do not have the required data shall be rejected.  
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Setup and Calibration: 

Conduct a test of each supplier’s integration with the Department’s eTicketing Portal prior to shipping material. 

Complete test at least 14 days prior to shipping material unless otherwise approved by the engineer. The test must 

involve at least four calibration eTickets from each supplier approved for use on the project. The calibration eTickets 

must accurately reflect the categories 1-7 shown above; all other categories shall be marked “TEST”. After the 

engineer confirms the calibration eTickets have been entered into the Department’s eTicket Portal, void the eTickets 

with the reason “Calibration Testing”.   

Uptime: 

Uptime reliability of the material supplier's ticketing system must be 99.5% over any 30-day rolling period. Uptime 

is defined as the ability for the Department to receive electronic tickets within a maximum of 10 minutes from 

when the ticket was created.  

Load Identification: 

Ensure the identifying vehicle numbers on the delivery vehicle correspond to the ticket.  Place the numbers on the 

delivery vehicles such that at least one can be safely read from within the work area.  Delivery vehicles without 

identifying vehicle numbers shall be rejected.  

Method of Measurement: 

The Department will not measure electronic ticketing. 

Basis of Payment: 

A. The cost associated with creating and maintaining an API, providing electronic ticketing data, and placing 

identifying vehicle numbers on the delivery vehicles is incidental to the item being placed. 

B. The Department will make no payment for material that is rejected. 

 

01/18/2022 
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763525 – ROAD USER COST 

Description: 

Road User Cost shall be assessed to compensate failure to open the project to unrestricted highway traffic on time in 

accordance with the contract’s General Description. 

Method of Measurement: 

The Department will not measure Road User Cost. 

Basis of Payment: 

The assessment will be determined by the Road User Cost documentation in the General Description of the 

Contract. 

8/3/23 
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763626 - DIESEL FUEL COST PRICE ADJUSTMENT 

. 

 

Description: 

This section defines the criteria for payments to the Contractor to reflect increases or decreases in the cost of diesel 

fuel consumed in the performance of applicable construction work.   

Contract Applicability: 

To have the Diesel Fuel Cost Price Adjustment provisions apply to this project, a properly completed Diesel Fuel 

Cost Price Adjustment Option form must be submitted to the Department with the Bidder's bid proposal. If a properly 

completed Diesel Fuel Cost Price Adjustment Option form is not provided by the bidder, the Department will consider 

the option to apply the Diesel Fuel Cost Price Adjustment provisions for the project to be declined. No further 

opportunity to elect Diesel Fuel Cost Price Adjustment for the project will be made available.   

Price Adjustment Provisions:   

A. These price adjustment provisions apply to contract items in the contract schedule of prices as grouped by 

category. Specific pay items to be adjusted are attached as an appendix to this Special Provision. General category 

descriptions and the fuel usage factors which are applicable to each are as follows: 

1. Categories: 

 

 

 

 

 

 

 

 

 

 

 

 

 

Category Description Applicability 

A Earthwork The combined total of applicable item plan 

quantities must exceed 5,000 CY. 

B Subbase and Aggregate 

Base Courses 

The combined total of applicable item plan 

quantities must exceed 500 tons.   

C Bituminous Materials 

(Bases and Pavements) 

The combined total of applicable item plan 

quantities must exceed 500 tons. 

D Rigid Materials (Bases 

and Pavements) 

The combined total of applicable plan quantities 

must exceed 5,000 CY.  

E  Structures Contract items will be based upon the total value 

of work performed for each structure including 

any associated work, i.e. items not grouped 

under Categories A thru D.  
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2. Diesel Fuel Usage Factors:  

 

 

 

 

 

 

 

 

 

Category 

 

Conversion 

 

Factor 

 

B 

 

SY to ton 

 

90 lbs/sy-in  

 

C 

 

SY to ton 

 

112.5 lbs/sy-in  

 

D 

 

SY to CY 

 

Inches of depth/36 

 

3. Delaware Posted Diesel Fuel Price will be issued monthly by the Department at 

https://deldot.gov/Business/bids/index.shtml?dc=diesel_fuel.   

a. The Project Base Price Index (FB) is the index price posted by the Department on the project 

advertisement date in $/gallon.   

b. The Fuel Price Index for adjustment (FP), will be the index price posted by the department monthly 

in $/gallon.   

Price Adjustment Determination: 

A. The following criteria and conditions will be considered in determining a price adjustment for diesel fuel cost 

fluctuations on a monthly basis. 

1. Unit Price Adjustment Calculation.   

Category Description Factor Units 

A Earthwork 0.34 Gallons per CY 

B Subbase and Aggregate Base 

Course 

0.64 Gallons per Ton 

C Flexible Bases & Pavements 2.98 Gallons per Ton 

D Rigid Bases & Pavements 0.98 Gallons per CY 

E Structures 6.76 Gallons per $1,000 of  

work performed 
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a. When the ratio FP/FB is calculated to be less than 0.95 or calculated to be greater than 1.05, the 

Department will adjust unit bid price prices in accordance with the following formula: 

AUP = (FP-FB)(F)+(UBP) 

where: 

 AUP = Adjusted Unit Price 

 FP = Fuel Price Index for the month in which prices are adjusted for applicable 

construction work. 

FB = Project Base Price Index 

 F = Diesel Fuel Usage Factor (See above chart in section 1.2 for usage factors.) 

UBP = Unit Bid Price specified in the Contractor's Bid Proposal 

Payment of Adjusted Unit Prices: 

A. The unit bid prices of work items affected by the fuel escalation will be adjusted by change order, either up or 

down. The Diesel Fuel Price Index will be used for all the applicable items performed during the monthly period. 

B. If the Contractor exceeds the authorized allotted completion time, the adjusted item prices on the last authorized 

allotted calendar day or working day shall be the prices used during the time liquidated damages are assessed. 

However, if the posted price for diesel fuel goes down, the item prices shall be adjusted downward accordingly. 

C. Upon completion of the work and determination of final pay quantities, an adjusting work order will be prepared 

to reconcile any difference between estimated quantities previously paid and the final quantities. In this situation, 

the value for FP used in the price adjustment formula will be the average of all FP’s previously used for computing 

price adjustments. 

D. The Department reserves the right to inspect the records of the prime contractor and its subcontractors and 

material suppliers to ascertain actual pricing and cost information for the diesel fuel used in the performance of 

applicable items of work. 

E. When applicable items of work, as specified herein, are added to the contract as Extra Work in accordance with 

the provisions of Section 104.2.E, no price adjustment will be made for fluctuations in the cost of diesel fuel 

consumed in the performance of the extra work, unless otherwise approved by the Engineer.  The current price 

for diesel fuel is to be used when preparing required backup data for extra work to be performed at a negotiated 

price. For extra work performed on force account basis, reimbursement for material and equipment along with 

specified overhead and profit markups will be considered to include full compensation for the current cost of 

diesel fuel. 
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Any Price Increases or Price Rebates that are calculated based on items of work performed by subcontractors will 

be added to or deducted from payments due to the Contractor in the appropriate pay period. The Contractor shall 

then accurately record on the appropriate CN-103 form the additions or deductions into adjusted contract value. 

The Contractor shall make payment to the subcontractor(s) who actually performed the work in accordance with 

DelCode Title 17, Chapter 8.      
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Appendix – Item 763626 - DIESEL FUEL COST PRICE ADJUSTMENT 

 

 

      Item Numbers 

 

Category B: Subbase and Agg.  301001, 301002   

GABC, PTB, Soil Cement Base 

(total qty must exceed 500 T) 
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806500 – TRAFFIC OFFICERS 

Description: 

In accordance with Section 806.1. 

Materials: 

Not applicable. 

Construction:  

In accordance with Section 806.3. 

Method of Measurement: 

In accordance with Section 806.4. 

Basis of Payment: 

A. The Department will pay for traffic officers at the contract unit price per hour. Price and

payment constitute full compensation for providing traffic officers, vehicles, and

equipment.

B. For bidding purposes, the Department has fixed the unit price at $180.00 per hour. The

Department will pay for traffic officers based on a submitted invoice from the police

department plus 10 percent.

Contract No. T202301502
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813503 – TEMPORARY PEDESTRIAN PATHWAY 

 

 

Description: 

 

This work consists of installation of the temporary pedestrian pathway.  

 

Materials: 

 

A. PCC      Section 1022 

B. Bituminous Concrete    Section 1014 

C. Cold-Patch     Section 1015 

D. Graded Aggregates    Section 1005 

E. 3/4-inch Plywood Decking 

F. Wood Connector Hardware   Section 1041.5 

 

Construction: 

 

A. Construct a temporary pedestrian pathway having a smooth, continuous hard surface using one of     these 

materials: Portland cement concrete (PCC), hot-mix, cold patch or milled hot-mix base course. 

B. Placement of PCC in accordance with Section 501. 

C. Placement of bituminous pavement in accordance with Section 401. 

D. Placement of GABC in accordance with Section 301 

E. Meet the requirements of the Americans with Disabilities Act for running slope, cross slope, vertical differences 

and openings. 

F. Remove temporary pedestrian pathway when it is no longer needed. 

G. Dispose of all materials in accordance with Section 106.8. 

H. Restore and seed the area in accordance with Section 908. 

 

Method of Measurement: 

 

The Department will measure the quantity of the temporary pedestrian pathway in square yards of surface area. 
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Basis of Payment: 

 

A. The Department will pay for the temporary pedestrian pathway at the contract price per square yard of surface 

area installed, maintained, removed, and completed.  Price and payment constitutes full compensation for: 

1. Preparing, providing, placing, finishing, and compacting the materials; 

2. excavation; 

3. maintaining the pathway; 

4. removal and disposal; and 

5. restoring and seeding. 

 

1/4/24 
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834501 - PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS 

 

DESCRIPTION: 

 

This work consists of the removal of concrete pole bases and concrete cabinet foundations. 

 

MATERIALS: 

 

A. Borrow, Type F    Section 1001 

 

CONSTRUCTION METHODS: 

 

A. Remove and dispose of masonry to a depth of 24-inches below final grade in accordance with Section 211. 

B. Backfill voids created by removing obstructions in accordance with Section 207. 

 

METHOD OF MEASUREMENT: 

 

A. The Department will measure the quantity of partial removal of concrete pole bases and cabinet foundations 

in cubic yards of concrete removed. 

 

BASIS OF PAYMENT: 

 

A. The Department will pay for partial removal of concrete pole bases and cabinet foundations at the contract 

unit price per cubic yard of concrete removed. Price and payment will constitute full compensation for 

removal of: 

 

1. PCC masonry; 

2. anchor bolts; 

3. reinforcing bars; 

4. conduits; and 

5. any other hardware within the concrete. 

 

3/17/2023 

 

 

 

 

118 of 152



Contract No. T202301502 

 

STATEMENTS 
 

Included on the following pages: 

 

UTILITY STATEMENTS 

 

RIGHT-OF-WAY STATEMENTS 

 

ENVIRONMENTAL STATEMENTS 

 

RAILROAD STATEMENTS 
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SHANTE A . HASTINGS 
SECRETARY 

STATE OF' D LAWAR 

DEPARTMENT OF TRANSPORTATION 
800 BAY OAD 

p.o eo 778 

00Y It. 0 '-"""Alt I S.03 

UTILITY STATEMENT 
March 18, 2025 

STATE CONTRACT NO. T202301502 
PROJECT I.D. NO. 23-89310 
F.A.P. NO. CMAQ-2022(47) 

EAST COAST GREENWAY, SR 4 SHARED-USE PATH GAP 
NEW CASTLE COUNTY 

The following utility companies may own and/or maintain facilities wi thin the proj ect limits: 

AT&T 
Comcast Cable Communications, Inc. 
Crown Ca tie 
Delmarva Power 
Delmarva Power 
Delmarva Power 
Eastern Shore Natural Gas Company 
New Castle County Department of Special Services 
Veolia (Suez Water of Delaware) 
Verizon Dela, are, LLC 
Windstream (Cavalier) 

Communications 
Communications 
Communications 
Communications 
Electric 
Gas 
Gas 
Sewer 
Water 
Telephone 
Telephone 

The following is a breakdown of the utilities involved, adjustments and/or relocations as 
required (all locations, offsets, lengths, working days and calendar days are approximate). 

AT&T-Communications: 
AT&T maintains aerial within the project limits on existing Delmar a Po er Electric utility Poles 
on the north side of SR 4. AT&T also maintains underground facilities with in the project limits. 

AT&T maintains aerial facilities in the following locations: 
1. From DPL utility pole #44392-40949 at STA 48 1+75, 93 ' LT. across SR 4 towards Salem 

Church Road to the south outside of the project limits. 
2. From Prides Crossing Road, along the east side of SR 273 Ramp B starting at STA 22+28, 

104 LT. , across SR 4 towards Cedarwood Road at STA 19+ 31, 58' RT. The aerial line 
then extends to the south outside of the project limits. 
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AT&T maintain underground faciJities in the following locations: 
1. From Prides Crossing Road, along the shared u e path at ST A 205+ 30 to an existing utility 

pole at ST A 489+00 LT. 
2. From ST 480+00, 133 ' LT. along SR 4 to an existing utility pole at STA 489+00 LT. 
3. Existing utility pole at TA 480+00, 133 LT to the north along Salem Church Road, 

beyond the project limits. 
4. From the pedestrian bridge at STA 500+60 RT. along the south side SR 4 to the east 

towards TA 509+00 RT and beyond the project limits. 

There are no apparent conflicts and no anticipated T &T involvement during this project. 

AT&T' s review is based upon information contained in DelDOT's Final Plans for contract 
T202301502, received on 9/18/2024 and all data a ailable as of this date. Changes in the project 
scope or in the construction phasing outlined in the previously referenced plan submission may alter the 
utility company's ability to perform the work. 

Changes in the project scope or construction phasing may also alter the ability for the company to 
perform the work in the duration outlined above. Changes in the design or construction means and 
methods after the contract award date shall be coordinated with the utility company by the State' s 
Contractor to ensure an ossible irn act is reviewed and a roved b the utili . The cost of utili 
coordination is incidental to the contract. See "general notes" below for additional information. 

hould the utility apertures be in conflict with the scope of work, the contractor shall coordinate 
directly with the utility compan . Cost of any coordination with the utility companies shall be 
incidental to the contract. 

Should any conflicts be encountered as a result of the contractor's means and methods during 
construction, the necessary relocation work hall be accomplished by the respecti e utility 
company and funded by the tate s ontractor as de cribed by the District Engineer. See General 
Util ity Notes below. 

The contractor must use care when working in the e underground areas as well as in the tclllty 
of overhead cable. The time to complete any relocations/adjustments found to be necessary, as 
directed by the engineer, during the construction of the highway contract will depend on the nature 
of the work. 

No working/existing AT&T facilities can be taken out of service. The e facilities will remain 
in place and active during the duration of this contract. 

Comcast Cable Communications, Inc: 
Comcast maintains aerial facilities within the project limits on the existing Delmarva Power 
Electric utility poles. Comcast also maintains underground facilities within the project limits. 

Comcast maintains aerial facilities in the following locations: 
1. From DPL owned pole #44254-40856 at ST A. 463+95 LT. to DPL owned pole #44298-

40886 at ST A 469+62 LT then beyond the limits of the project to the north. 
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2. Along the south side of SR 4 extending from the west side of the project limits, crossing 
over Salem church road to a utility pole at the Southeast side of the intersection of SR 4 
and Salem Church Road at STA 480+ 15 RT. 

3. From utility pole at the outheast side of the intersection of SR 4 and Salem Church Road, 
STA 480+15 RT, extending across SR 4 to DPL owned pole #44392-40949, STA 48 1+75 
LT. 

4. From DPL owned pole #44392-40949, ST 481 +75 LT. along the north side of SR 4 to 
DPL owned pole #44425-40970, ST A 485+40 LT. 

5. From a utility pole on the Southwest side of the intersection of SR 4 and Salem hurch 
Road, STA 478+05 RT extending across Salem Church Road at STA 478+20 LT, then 
extending beyond the norther end of the project limits at Old Ogletown Road. 

6. From Prides Crossing Road, along the east side of SR 273 Ramp B starting at STA 22+28, 
104 LT., across SR 4 towards Cedarwood Road at STA 19+31 , 58' RT. The aerial line 
then extends to the south out ide of the project limits. 

Comcast maintain underground facilities in the following locations: 
1. From DPL owned utility pole #44425-40970 STA 485+40 LT along the north side of R 

4, to DPL Utility Pole #44452-40991 , STA 488+75, 122' LT. 

Comcast 's review is based upon information contained in DelDOT's Final Plans for contract 
T202301502 received on 9/ 18/2024 and all data a ailable as of this date . Changes in the project 
scope or in the construction phasing outlined in the previously referenced plan submission ma alter the 
utility company's ability to perform the work. 

Changes in the project scope or construction phasing may also alter the ability for the company to 
perform the work in the duration outlined above. Changes in the design or construction means and 
methods after the contract award date shall be coordinated with the utility company by the State' s 
Contractor to ensure any possible impact is reviewed and approved by the utility. The co t of utility 
coordination is incidental to the contract. See ' general notes" below for additional information. 

Should the utili ty apertures be in conflict with the scope of work, the contractor shall coordinate 
directly with the utility company. ost of any coordination with the utility companies shall be 
incidental to the contract. 

Should any conflicts be encountered as a result of the contractor s means and methods during 
construction, the necessary relocation work shall be accomplished by the respective utility 
company and funded by the State' s Contractor as described by the District Engineer. See General 
Utility Notes below. 

The contractor must use care when working in these underground areas a well as in the icinity 
of overhead cable. The time to complete any relocations/adjustments found to be neces ary, as 
directed by the engineer, during the construction of the highway contract will depend on the nature 
of the work. 

No working/e i ting Comcast facilities can be taken out of service. These facilities will 
remain in place and active during the duration of this contract. 
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Crown Castle (Fibertech) - Communications: 
Crown Castle maintains aerial fac ili ties within the project limits. 

Crown Castle maintains aerial facilities in the following locations: 
1. Along the south side of R 4, extending from the west side of the project limits, crossing 

over Salem church road to a utility pole at the Southeast side of the intersection of SR 4 
and Salem Church Road at TA 480+ 15 RT. 

Crown Castle maintains underground facilities in the following locations: 
1. From the DPL owned pole ##44392-40949, TA 481+75 LT. along the north side of SR 

4, to DPL owned pole #44503-41023 , STA 495+02 LT. There is a road crossing at the SR 
273 Ramp B. 

2. From the pedestrian bridge at STA 500+60 RT. along the south side SR 4 to the east 
towards STA 509+00 RT and beyond the project limits. 

Crown Castle's review is based upon information contained in DelDOT's Final Plans for contract 
T202301502, received on 9/18/2024 and all data a ailable as of this date. Changes in the project 
scope or in the construction phasing outlined in the pre iously referenced plan submission may alter the 
utility company" s ability to perform the work. 

Changes in the project scope or construction phasing may also alter the ability for the company to 
perform the work in the duration outlined above. Changes in the design or construction me and 
methods after the contract award date shall be coordinated w· • • c m any by the 

coordination is incidental to the contract. See "general notes' below for additional information. 

Should the utility apertures be in confl ict with the scope of work, the contractor shall coordinate 
directly with the utility company. Cost of any coordination with the utility companies sha11 be 
incidental to the contract. 

Should any conflicts be encountered as a result of the contractor's means and methods during 
construction, the necessary relocation work shall be accomplished by the respecti e utility 
company and funded by the State's Contractor as described by the District Engineer. See General 
Utility Notes below. 

The contractor must use care when working in these underground areas as well as in the 1cm1ty 
of overhead cable. The time to complete any relocations/adjustments found to be necessary as 
directed by the engineer, during the construction of the highway contract will depend on the nature 
of the work. 

No working/existing Crown Castle facilities can be taken out of ervice. These facilities will 
remain in place and active during the duration of this contract. 

Delmarva Power - Communications: 
Delmarva Power Communications (Delmarva) maintain the following aerial facilities within the 
project limits: 
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1. Delmarva Power Telecommunications maintains Aerial ADDS wires on Delmarva 
Power Electric utili ty poles along the south side of SR 4 from Salem Church Road to 
the west of the project limits. 

2. Delmarva Power Telecommunications maintains Aerial ADDS wires on Delmarva 
Power Electricity utilit poles crossing o er Chestnut Hill Road at Salem Church Road . 

3. Delmarva Power Telecommunications maintains Aerial ADDS wires on Delmarva 
Power Electric utility poles along the north side of SR 4 from Salem Church Road to 
the east of tbe project limits. 

There are no apparent conflicts and no anticipated Delmarva involvement during this project. 

Delmarva's re iew is based upon information contained in DelDOT's Final Plans fo r contract 
T202301502 received on 9/18/2024 and all data a ai lable as of this date. Changes in the project 
scope or in the construction phasing outlined in the previously referenced plan submission may alter the 
utility company's ability to perform the work. 

Changes in the project scope or construction phasing may also alter tbe ability for the company to 
perform the work in the duration outlined above. Changes in the design or construction means and 
methods after the contract award date shall be coordinated with the utility company by the tate's 
Contractor to ensure any possible impact is reviewed and approved by the utility. The cost of utility 
coordination is incidental to the contract. See "general notes below for additional information. 

Should the utility apertures be in conflict with the cope of work, the contractor shall coordinate 
directly with the utility compan . Cost of any coordination with the utility companies hall be 
incidental to the contract. 

Should any conflicts be encountered as a result of the contractor' s means and methods during 
construction, the necessary relocation work shall be accomplished b the respective utility 
company and funded by the State' s Contractor as de cribed by the District Engineer. See General 
Utility Notes below. 

No working/existing Delmarva Telecommunications facilities can be taken out of service. 
These facilitie will remain in place and active during the duration of this contract. 

Delmarva Power Electric Distribution (DPL): 
Delmarva Power Electric Distribution (Delmar a maintains 12 kV and 34.5 kV (along SR 4) 
overhead primary aerial facilities within the project limits. 

Delmarva al o maintains overhead secondary wires within the project limits: 
1. Along the outh side of SR 4 from the western edge of the project limits to DPL Utility 

Pole at Station 481 +00 RT. 
2. Along the north side of the service road near \ Augusta drive from DPL Pole # 44248-

40849. TA 463+00, 65 ' LT to DPL Pole #44298-40886, STA 469+62, 98 LT. 
3. Along the west side of Salem Church Road from DPL Pole #44374-40916, STA 478+05, 

68' RT, to the north extending beyond the project limits along Old Ogletown Road. 
4. Along the north side of R 4 from DPL Utility Pole #44392-40949 at ST A 481 + 76, 90' 

LT. to DPL Utility Pole #44429-40972, STA 485+86, 84 ' LT. 
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5. Along the Shared Use Path on Ogletown Baptist Church Parcel 09-022.00-031 from DPL 
Utility Pole #44452-4099 1, STA 488+75 122' LT., extending to the north beyond the 
project limits. 

6. Along the east side of the SR 273 Ramp B from DPL Utility Pole #44482-41054 at Prides 
Crossing Road, toward the south along the east side of edarwood Road and be ond the 
project limits. 

Delmarva Power Electric Distribution (Delmarva) maintains the following aerial facilities 
that cross roads in the following locations within the project limits: 

1. Across R 4 at Station 467+ 25 
2. Across R 4 at Station 474+00 
3. Across SR 4 at Station 478+05 
4. Across R 4 at Station 48 1 + 30 
5. Acros SR 4 at Station 495+00 
6. Acros alem Church Road at Station 15 85 

Delmarva Power Electric Distribution (Delmarva) maintains the following underground 
facilities within the project limits: 

I . I 2 kV primary along the north side of SR 4 from DPL Utility Pole #44429-40972, STA 
485+86, 84 ' LT. to DPL tility Pole #44452-40991 STA 488+75 , 122' LT. 

The following adju tment /relocations are required for Delmarva facilities: 
1. DPL ill relocate exi ting DPL Pole # 44248-40849. ST 463+00, 65 LT. including 

lurninaire fixture, to tation 463+08, 66 ', LT. There are no guy wires on this pole. 
2. DPL will relocate (2) guywires on DPL Pole # 44359-40942 at approximate Station 18+54, 

73 ' LT. 

Delmarva will complete thi work. These relocations/adj u tments are expected to take 
approximately 7 calendar days to complete after the company has been given a minimum of 30 
calendar day' s advance notice that work shall begin, and the right-of-way and proposed work has 
been laid out in the fie ld by the tate ' s contractor and required tree trimming and clearing has been 
performed. The contractor must u e care when working in these underground areas as well as 
overhead conductor crossings. 

Delmarva' s review is based upon information contained in DelDOT's Final Plans for contract 
T202301502, received on 9/18/2024 and all data available as of this date. 

Changes in the project scope or in the projects current construction phasing may revise the number 
of working days required by the utility. Changes in the design or construction means and methods 
after the contract award date shall be coordinated by the contractor with the utility to ensure any 
possible impact is reviewed by the utility. The cost of any coordination is incidental to the 
contract. See ' general notes ' below for additional information. 

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate 
directly with the utility company. Cost of any coordination with the utility companies shall be 
incidental to the contract. 
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Should any conflicts be encountered as a result of the contractor's means and methods during 
construction, the necessar relocation work shall be accomplished by the respective utility 
company and funded by the tate's Contractor as described by the District Engineer. See General 
Utility Notes below. 

DelDOT has not planned for or coordinated with Delmarva Power -Electric Distribution for any 
temporary power outages, relocations physical pole upport for excavation nor arranged for the 
installation of insulation of any power line during this contract other than as outlined in the above 
description. Due to varying construction possibilities· if a contractor means-and-methods should 
require support from Delmarva Power to fulfill the requirement of 16 Del. C. § 7405B OSHA 
Regulations Table A of§ 1926.1408, other applicable federal , state or local law or regulation or 
the Contractor·s company policy· it shall be at the ontractor' s sole expense and the contractor 
shall directly coordinate this request with Delmarva Power. All costs associated with any 
temporary power outages, relocations, physical pole support for exca ation or the installation of 
insulation of any power line during this contract shall be incidental including the cost of the 
coordination, to the work being performed. The Department makes no guarantees that the request 
for any temporary power outages, relocation or the installation of in ulation of any power line 
during this contract will be granted by Delmarva Power in part or in total ; or during the time 
periods requested by the Contractor for construction purposes. Any proposed coordination with 
Delmarva Power shall be included in the contractor's CPM schedule. In addition Delmarva Power 
will determine if these outages can be accommodated. 

No working/e isting Delmarva facilities can be taken out of service. These facilities will 
remain in place and active during the duration of this contract. 

General 
For the exact location of electric facilities, please contact Miss Utility at (800)282-8555. 

Always assume downed power lines are energized and stay away. To report a downed wire, 
call 1-800-898-8042. 

Due to varying construction possibilities; if a contractors means-and-methods should require 
support from Delmarva Power - Distribution to fulfill the requirement of 16 Del. C. § 7405B, 
OSHA Regulations Table A of 1926.1408, other applicable federal, state or local law or 
regulation or the Contractor' s company policy· it shall be at the Contractor s sole expense and the 
contractor shall directly coordinate this request with Delmarva Power - Electric Distribution. 

All costs associated with any temporary power outage , relocations, physical pole support for 
excavation or the installation of insulation of an power line during this contract shall be incidental, 
including the cost of the coordination, to the work being performed. The Department makes no 
guarantees that the request for any temporary power outages relocation or the installation of 
insulation of any power line during this contract will be granted by Delmarva Power- Distribution 
in part or in total; or during the time periods requested by the Contractor for construction purposes. 
Any proposed coordination with Delmarva Power - Distribution shall be included in the 
contractor s CPM schedule. 

Delmarva Power has a written requirement regarding working near overhead power lines. 
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Cu tomer/Contractor Acknowledgement 
Performing Work, ithin Dangerous Proximity of High Voltage Lines 

" You are hereby notified by Delmarva Power that NO work can be pe,formed at thi location within dangerous 
proximity to Delmarva 's overhead lines and that you are required b law to comply with applicable OSHA 

regulations and the applicable late High Voltage Safety Act. Performance of any activity or causing any person, 
equipment or things to come within dangerous proximity of Delmarva 's overhead lines creates an extreme ri k of 
severe injury or death. You are f urther notified that no activities may be conducted within dangerou proximity of 
Delmarva's o erhead line until mutually agreeable mea ure to prevent contact with overhead lines have been 

reached with Delmarva and Delmarva has provided you with written authorization to perf orm the activitie . 

Additional/;, any work involving the use of a crane with intentions to remain out ide of dangerous proximity, but 
within 20 feet of the Company ·s overhead lines, requires an Encroachment Prevention Plan in order to sati ify 

OSHA " 

Delmarva Power Gas: 
Delmarva (Ga ) maintain the following underground facilitie within the project limit : 

1. 4" gas main extending from the north r project limits at ugu ta Drive to tation 462+ 70 
LT. 

2. 2' gas main along the north ide of the ervice road at Augusta Dri e from talion 62+70 
LT to tation 465+45 LT. 

3. 6' gas main along the north ide of R 4 extending the full limit of the project area from 
the eastern limit and western limits and be ond. 

4. 12" gas main along the outh side of R 4 extending the full limits of the proj ect area from 
the ea tern limit and we tern limits and beyond. 

5. 6" gas main along the e t ide of alem hurch Road rom the southern limits of the 
project area to tation 19+ 75 LT. 

6. On the northeast id of the inter ction of R 4 and alem hurch Road from tation 
480+50 LT to tation 482+45 LT 

7. long the east side of edarwood Road from tation 495+ 36. e tending to the outhern 
ends of the projects limit . 

Delmarva (Ga ) has underground facilities cross roadways at the following locations within 
the project limit : 

l. 4" underground ga main crossing R 4 at tation 466+45 . 
2. 6" underground gas main crossing R 4 at tation 478+00. 
3. 16" underground gas main crossing R 4 at tation 482+41. 
4. 16" underground ga main cros ing R 4 at tation 482+46. 
5. 10 ' coated teel undergr und gas main cros ing R 4 at talion 489+25. 
6. 6 ' underground gas main cro sing R 4 at tation 495+ 36. 
7. 6" underground gas main crossing SR 4 at tation 507+00. 
8. 12" underground gas main crossing Salem Church Road at tation 15+73. 
9. 16" underground gas main crossing al em Church Road at Station 15+ 7 6. 
10. 6" underground gas main crossing alem Church Road at tati n 17+ 15. 
11 . 6' underground gas main cro sing R 273 Ramp B at tation 25+56. 
12. 12'" und rground gas main cros ing edar ood Road at tation 20 63. 

nticipated Delmarva Power Ga Relocation 
Vertical adju tment of (5) gas al es: 

tation 463+ 18, L 71 
tation 4 76+97, L66 

127 of 152



Utility Statement 
State Contract # T202301502 
March 18, 2025 
Page 9 of22 

Station 478+00 L64. 
Station 478+2 l, L67 
Station 495+49 R84 

Adjustments to Delmarva Po er existing facilities will be done by the State ontractor in 
accordance with the tandard D tails and tandard pecification and a shown in the contract 
documents . The Contractor shall contact Delmarva Po er at (302 429-3069, five 5) calendar 
day prior to an relocation ork beginning. The Contractor shall determine th number of day 
required and sho that in the contract ch dule. The work is not considered complete until 
accept d by Delmarva Power. 

Delmarva's re iew is based upon information contained in DelDOT' Final Plan for contract 
T202301502 received on 9/ 18/2024 and all data a ai lab le as of thi date. Changes in the project 
scope or in the construction phasing outlined in the pre iously referenced plan submission may alter the 
utility compan ability to perform the work. 

Changes in the project scop or construction phasing may also alt r th ability for the company to 
perform the v ork in the duration outlined abo e. Change in the design or construction means and 
method after the contract award date hall be coordinated with the utility company by the tate 's 

ontractor to ensure any po sible impact is reviewed and approved by the utility. The cost of utility 
coordination is incidental to the contract. ee 'general note below for additional information. 

Should the utility apertures be in conflict with the cope of work, the contractor shall coordinate 
directly with the utility compan . Cost of an coordination with the utility companies shall be 
incidental to th contract. 

hould an conflict be encountered as a re ult of the contractor means and method during 
construction the necessary relocation work shall be accomplished b the respecti e utility 
company and funded by the tate ' ontractor as described by the District Engineer. ee General 
Utility Notes belo . 

Caution: When aw cutting or digging in clo e proximity to ga facilities, the contractor is 
required to erify the depth of the gas main or ervice to en ure hallow pipe i not encountered. 
The contractor shall exercise caution when exca ating along the curb line at these locations. 

oder no circum tance haJJ an al e bo or manhole be pa ed o er, filled, or knocked 
out of ertical alignment during con truction. 

If gas equipment such as pipe, tracer wire, valve boxes, etc. are damaged or you smell gas, call 
DPL's emergenc number at 302-454-0317 (24 hour a day) from a afe location. Do not call 
the project engineer or other contacts from DPL Gas. 

o working/e i ting DPL Gas facilities can be taken out of ervice. The e facilitie will 
remain in place and active during the duration of thi contract. 

Ea tern atural Ga Company: 
Eastern tural Gas maintains the fo llowing facilitie within the project limits: 
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l. Eastern hore atural Ga (E G) maintain a 10-inch coated tee! pip line along the 
south side of R-4 from aJem Church Road to Red Mill Road. This line extends from the 
south of the project limits from Salem Church Road to a gas val eat STA 481 +40 RT. 

2. The 10-inch coated steel pipeline then run along the south side of R 4 from ST 481 +40 
RT. to T 489+25 RT. 

3. The 10-inch coated teel pip line then cro e from the south ide of R 4 to the north side 
of R 4 at T 489+25. 

4. The l 0-inch coated steel pipeline then continues north along the Shared Use Path on 
Ogletown Baptist Church Parcel 09-022.00-031 from the north ide of R 4 to Prides 
Cros ing Road and b yond th project limit to the north. T 489+25 LT to T 205+20 
RT. 

There are no apparent conflicts and no anticipated E G involvement during this project. 

All propo ed ign tructure and ub equeot im pro ements shown in the contract document 
hall be adju ted in the fi eld to avoid any and all exi ting underground or aerial utility 

facilities, this includes any private utility facilities. 

E G's re ie is ba ed upon information contained in DelDO 's Final Plans for contract 
T202301502 recei ed on 9/ 18/2024 and all data a ajiable as of thi date. hange in the project 
cope or in the construction phasing outlined in the pr iou ly referenced plan ubmission may alter th 

utility compan 's ability to p rforrn the work. 

perform the work in the duration ou e or construction means and 
methods after the con any by the 

information. 

Should the utility apertures be in conflict with the cope of work, the contractor shall coordinate 
directly ith the utility compan . Cost of any coordination with the utility companies hall be 
incidental to the contract. 

Should any conflict be encountered as a result of the contractor's means and methods during 
construction, the necessary relocation work hall be accompli h d by the respecti e utility 
compan and funded by the tate s Contractor as de cribed by the District ngineer. ee General 
Utility otes below. 

Caution: When saw cutting or digging in clos proximity to ga facilities the contractor is 
required to verify the depth of the ga main or service to en ure hallow pip is not encountered. 
The contractor shall exerci e caution hen exca ating along the curb line at these locations. 
Under no circum tances hall an al e bo or manhole be pa ed o er, filled, or knocked 
out of vertical alignment during construction. 

o workiog/exi ting Eastern bore Natural Ga facilities can be taken out of service. The e 
facilities will remain in place and acti e during the duration of thi contract. 
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ESNG per onnel, via Mis Utility protocols, shall be on site during all excavation activities 
over or near the existing gas facilities. 

In event of pipeline emergency call ESNG 24 hour Gas Control Center at 302-734-6720 or 
toll free at 1-877-650-1257. 

New Castle County Department of Special Services: 
New Castle County maintains the following underground facilities within the project limits: 

1. 8" PVC ewer line along the south side of SR 4 from the western project limi ts to a sanitary 
manhole at STA 462+30 RT. 

2. 8" PVC Sewer line extending from a sanitary manhole at ST 462+ 30 RT to the north 
along Augusta DR and be ond the project limits. 

3. 8" PVC Sewer line along the north side of SR 4 from a sanitary manhole at STA 4 77+06 
LT to a sanitary manhole at TA 478+ 14 LT. 

4. 8 VCP Sewer line extending from a sanitary manhole at STA 478+ 14 LT, extending south 
across westbound SR 4 to a sanitary manhole at ST A 4 78+ l O LT. 

5. 8' VCP Sewer line under SR 4 from a sanitary manhole at STA 478+10 LT to a sanitary 
manhole at STA 481 +45 RT. 

6. 12 ' VCP Sewer line xtending from the north side of SR 4 at TA 481 +65 LT to the 
northwest across Salem Church Road, beyond the project limits along Old Ogletown Road 
to the north . 

7. 12' VCP Sewer line along the north side of R 4 from sanitary manhole at ST 48 1+65 
LT to a sanitary manhole at TA 491 +47 LT. 

8. 12" VCP Sewer line cros ing SR 4 from a anitary manhole at STA 491 +47 LT, then 
extending to the southeast acros Cedarwood Road to a sanitary manhole at STA 19+20 
RT and beyond the project limits to the south 

9. l O VCP ewer line from a sanitary manhole at STA 492+65 RT extending across SR 4 
to the northeast to a anitary manhole at TA 496+85 LT and beyond the project limits to 
the north. 

10. 10' VCP Sewer line from a sanitary manhole at STA 493+ 70 LT, extending to the north 
across SR 4 and beyond the project limits to the north. 

11. 8 VCP Sewer line along the north side of R 4 from a sanitary manhole at STA 501 + 30 
LT to a sanitary manhole at STA 506+00 LT and extendi ng to the north beyond the project 
limits 

12. 8 ' VCP Sewer line from a sanitary manhole at STA 21 +00 LT to the northwest toward Old 
Ogletown Road and beyond the project limits. 

New Castle County has sewer lines that cross SR 4 at the following locations: 
1. Station 462+ 30 
2. Station 478+40 
3. Station 481 +44 
4. Station 492+ 32 
5. Station 493+ 33 

New Castle County has sewer lines that cross Cedarwood Road at the following locations: 
1. Station 19+45 
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ew Ca tie County has se, er lines that cro 
I. Station 25+80 

R 273 - Ramp B at the followin g location : 

The fo llowing adjustments and/or relocations to it existing faci lities are to be completed 
concurrently with the State' ontract. All adju trnent · or relocation hall be performed so that 
there are no unnece ary di ruptions of ser ices. Thi li t contains identified conflicts and there 
may be additional conflicts disco ered during construction. 

tation 481 +64 L 74 
tation 488+29, L66 
tation 491 +45 L66 

All adjustment to ew Ca tie ounty ' s existing facilities will be done by the State's Contractor 
in accordance with the Standard Detail s and tandard pecifications of ew Castle County and as 
shown in the contract documents. The Contractor shall contact e a tle County Dept. p cial 

ervice at 302) 395-5756, fi e (5 calendar days prior to any relocation ork beginning. The 
Contractor shall determine the number of day requir d and show that in the contract chedule. 
The work is not considered complete until accepted b ew Castle ounty. 

ew astle County ' review i ba ed upon information contained in De!DOT's Final Plan for 
contract T202301 502 received on 9/1 8/2024 and all data available as of thi date. hanges in the 
project cope or in the construction phasing outlined in th previously referenced plan ubmission may 
alter the utility company's ability to perform the work. 

coordination i 

All propo ed ign tructure and ubsequent improvements shown in the contract documents 
shall be adju ted in the field to avoid any and all existing underground or aerial utility 
facilitie , thi includes an pri ate utility facilitie . 

Any relocations/adjustments of the ounty e er faciliti that ma ari e during construction will 
be performed b the tate Contractor in accordance with the re p cti e agenci s standard 
pecifications a directed b the ngineer. The tate contractor shall noti the County a minimum 

of five (5) calendar days in ad ance of the tate contractor performing any nece ary facility 
adjustments. Co t of any coordination with the utility companies shall be incidental to the contract. 

Should any conflicts be encountered as a re ult of the contractor means and methods during 
construction, the necessary relocation work shall be accomplished b the tate ' s contractor and 
funded by the tate ' s ontractor as described b the District Engineer. ee General tility otes 
belm; . 

Under no circum tances hall an alve ho. or manhole be pa d o er, filled, or knocked 
out of ertical alignment during con truction. 
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No working/existing New Castle County Sanitary Sewer facilities can be taken out of service. 
These facilitie will remain in place and active during the duration of this contract. 

Veolia (Suez Water of Delaware): 
Veolia maintains the following underground facilities within the project limits: 

I . Veolia maintains an 8' PY underground ater main on the north side of SR 4, from a Water 
Valve at TA 462+ 12 LT to a water valve at TA 469+60 LT 

a. Off this I ine there is a water line service crossing SR 4 at ST A 466+96 
b. t the water valve at ST A 469+60 LT there is a water main crossing SR 4 at ST A 

470+08 to the water valve li sted under the next description at STA 470+40 RT. 
2. Veolia maintains an 8' CI underground water main on the south side of SR 4, from a Water 

Valve at TA 470+40 RT to STA 492+10 RT then extending towards Cedarwood Road 
and be ond the project limits to the south. 

a. Off this line there is a water line service crossing SR 4 at STA 474+75 
b. Off this line there is a water line service crossing SR 4 at STA 476+35 
c. Off this line there is a water line service crossing SR 4 at TA 4 77+42 
d. Off this line there is a water line service crossing SR 4 at TA 4 77+48 
e. Off this line there is a water line ser ice crossing SR 4 at ST A 4 77+81 

3. Veolia maintains an 8" PV underground water main on the south side of SR 4, from ST A 
493+85, RT to a water valve at STA 505+20 RT and beyond the project limits to the south. 

a. This 8" PY water main crossed under Cedarwood Road at ST A 20+55. 
b. Off this line there is a water line service crossing R 4 at STA 496+07. 
c. Off this line there is a water line ervice crossing R 4 at TA 501+56. 

4. Veolia maintains an 8' I underground water main on the south side of SR 4, from a Water 
Valve at TA 505+45, RT to a water valve at STA 511 +20 RT and beyond the project 
limits to the east. 

a. Off this line there is a water line ervice crossing R 4 at TA 508+87. 
5. Veolia maintains two water mains (12" DI and 16" DI) that run north to south from the 

southern limits of the project that cross R 4 at station 481 +57 (12 ') and 481 +65 ' (16"), 
then beyond the project limits to the north. 

6. Veolia maintains a 6' underground water main that extends across SR 4 from the south 
side of the road to the north side of the road, crossing at TA 489+ 25. The underground 
line then extends along the Shared Use Path on Ogletown Bapti t Church Parcel 09-022.00-
03 l , from the north side of R 4 to Prides Crossing Road and beyond the project limits to 
the north. STA 489+25 LT to STA 205+20 RT. 

Anticipated Veolia Relocation : 
Vertical adjustment of (12) water valves: 

tation 476+34 L56 
- Station 477+43 , L68 

Station 496+08, R 71 
- Station 50 I +08 R66 

Station 505+17, R72 
tation 506+28 R67 

Station 506+94, R67 
Station 21 +36, Ll 93 
Station 203+ 13, R8 
Station 203+ 15, Rl 1 
Station 205+ 16, R 7 
Station l 09+52, L6 
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Adj ustments to Veolia existing facilities will be done by the State's Contractor in accordance with 
the Standard Details and Standard Specifications and as shown in the contract documents . The 
Contractor shall contact Veolia fi e (5) calendar days prior to any relocation work beginning. The 
Contractor shall determine the number of days required and show that in the contract schedule. 

The work is not considered complete until accepted by Veolia. 

Veo lia' s review i based upon information contained in DelDOT's Final Plans for contract 
T202301502, received on 9/18/2024 and all data a ai lable as of thi date. Changes in the project 
scope or in the construction phasing outlined in the pre iously referenced plan submission may alter the 
utility company's ability to perform the work. 

Changes in the project scope or construction phasing may also alter the ability for the company to 
perform the work in the duration outlined above. Changes in the design or construction means and 
methods after the contract award date shall be coordinated with the utility company by the tate's 
Contractor to ensure any possible impact is reviewed and approved by the utility. The co t of utility 
coordination is incidental to the contract. See "general notes" below for additional information. 

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate 
directly with the utility company. Cost of any coordination with the utility companies shall be 
incidental to the contract. 

Should any conflicts be encountered as a result of the contractor s means and methods during 
construction, the necessary relocation work shall be accomplished by the respecti e utility 
company and funded by the tate s Contractor as described by the Di trict Engineer. ee General 
Uti lity Notes below. 

Under no circum tances shall an valve box or manhole be paved o er, filled, or knocked 
out of vertical alignment during con truction. 

Caution: When saw cutting in close proximity to water facilities the contractor is recommended 
to verify the depth of the water main before saw cutting and/or excavation to ensure shallow pipe 
is not encountered. The contractor shall exercise caution when exca ating along the curb lines at 
these locations. 

Note: The Contractor is not permitted to draw water from any hydrant for any use, without the 
written permission of the Veolia and proper metering and backflow pre ention equipment in place. 

No working/existing Suez facilities can be taken out of service. These facilities will remain in 
place and active during the duration of this contract. 

Verizon Delaware, LLC: 
Verizon of Delaware Inc. maintains the following aerial facilities within the project limits: 

l. Verizon maintains aerial facilities along the Southeast side of E hestnut Hill Road 
extending ortheast and Southwest and beyond the project limits. (CP-01, CP-02, CP-03) 

2. Verizon maintains aerial faci lities cros ing hestnut Hill Road from Pole# nknown at 
station 466+ 13 R90 extending Northwest to Pole# 44277\40872 at station 466+ 75 L 99. 
(CP-01 CP-02) 
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3. Verizon maintains aerial facilities crossing E Chestnut Hill Road from Pole# Unknown at 
at station 474+ 13 R90 extending Northwest to Pole# 4433\40906 at station 474+ 13 L68 . 
(CP-01 CP-02) 

4. Verizon maintains aerial facilities crossing E Chestnut Hill Road from Pole# Unknown at 
at station 478+28 R88 extending Northwest along the West side of Salem Church Road to 
Pole# 44345\40960 at station 108+ 15 R02 continuing Northwest along Old Ogletown Road 
and beyond the project limits. (CP-03 CP-08) 

5. Verizon maintains aerial facilities along the orth side of E Chestnut Hill Road from Pole 
#44254/40856 at station 463+92 L96 extending ortheast to Pole# 44298\40886 at station 
469+62 L94. (CP-01 P-02) 

6. Verizon maintains aerial facilities on the West side of the sidewalk path orth of East 
Chestnut Hill Road from Pole# Unknown at station 200+58 L60 extending Northeast and 
beyond the project limits. (CP-04, CP-09) 

7. Verizon maintains aerial facilities on the East side of Christina Road from Pole# 
44503\41026 at station 495+05 L 75 extending orth and beyond the project limits. (CP-
05) 

8. Verizon maintains aerial faci lities on the East side of Cedarwood Road from Pole# 
Unknown at station 19+5S R93 extending outheast and beyond the project limits. (CP-
0S) 

Verizon of Delaware Inc. maintains the following buried/underground facilities within the 
project limits: 

1. Verizon maintains buried/underground facilities along the Southeast side of Chestnut 
Hill Road from VZ Ped at station 466+ 13 R98 extending Southeast and beyond the project 
limits. (CP-01) 

2. Verizon maintains buried/underground facilities along E Chestnut Hill Road from MH 
21 29 at station 482+32 R32 extending Southwest to Pole# Unknown at station 478+28 
R88 . (CP-03) 

3. Verizon maintains buried/underground facilities crossing E Chestnut Hill Road from MH 
21 29 at station 482+ 3 2 R3 2 extending orthwest to MH 2126 at station 482+ 3 2 L 100. 
(CP-03) 

4. Verizon maintains buried/underground facilities crossing Salem Church Road from MH 
2126 at station 482+ 32 L 100 extending orthwest and beyond the project limits. (CP-03 
CP-08) 

5. Verizon maintains buried/underground facilities crossing Salem Church Road from MH 
224 at station 481 +40 L65 extending Northwest and beyond the project limits. (CP-03 , CP-
08) 

6. Verizon maintains buried/underground facilities crossing Chestnut Hill Road from MH 224 
at station 481 +40 L65 extending Southeast along Salem Church Road and beyond the 
project limits. (CP-03) 

7. Verizon maintains buried/underground facilities along the ortheast side of Chestnut Hill 
Road from MH 224 at station 481+40 L65 extending Northeast to MH 2126 at station 
482+ 32 LlO0. (CP-03) 

8. Verizon maintains buried/underground facilities along the ortheast side of Chestnut Hi ll 
Road from MH 224 at station 481 +40 L65 extending Northeast to Pole# 44392\40949 at 
station 481+75 L94. (CP-03) 
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9. Verizon maintains buried/underground facilities along the ortheast side of Chestnut Hill 
Road from MH 2126 at station 482+32 LlOO extending Northeast and beyond the project 
limits. (CP-03 , CP-04 CP-05) 

10. Verizon maintains buried/underground facilities from MH 2127 at station 488+45 L60 
extending orth to Pole# nknown at station 200+45 LOS along West side of the proposed 
sidewalk. (CP-04) 

11. Verizon maintains buried/underground facilities crossing E Chestnut Hill Road from MH 
2128 at station 493+55 L60 extending outheast along Cedarwood Road and beyond the 
project limits. (CP-05) 

12. Verizon maintains buried/underground facilities along E Chestnut Hill Road from MH 
2128 at station 493+55 L60 extending ortheast to Pole# 44503\41026 at station 495+00 
L 78. (CP-05) 

13. Verizon has abandoned buried cable along the ortheast side of Christiana Road from 
Pole# 44503\41026 at station 495+05 L 78 extending Northeast and Dead Ending at 
approximate station 24+00 R35. (CP-05) 

14. Verizon maintains buried/underground facilities along E Chestnut Hill Road from MH 
2128 at station 493+55 L60 extending West along the Northwest side of Christiana Road 
and Dead Ending approximately 108 . (CP-05) 

15. Verizon maintains buried/underground facilities on the North est side of E Chestnut Hill 
Road from a split duct location at approximately station 496+00 L59 extending Southeast 
to MH 262 at station 496+88 R82. (CP-05) 

16. Verizon maintains buried/underground facilitie on the Southeast side of E Chestnut Hill 
Road from MH 262 at station 496+88 R82 extending Southwest to Pole# Unknown along 
Cedar Wood Road at station 496+50 Rl 70. (CP-05) 

17. Verizon maintains buried/underground facilities on the Southeast side of E Chestnut Hill 
Road from MH 262 at tation 496+88 R82 extending outhwest and Dead ending at 
approximate station 493+40 Rl 8. (CP-05) 

18. Verizon maintains buried/underground facilities on the Southea t side of E hestnut Hill 
Road from MH 262 at station 496+88 R82 extending Northeast along E Chestnut Hill Road 
and beyond the project limits. (CP-05 , CP-06, CP-07) 

19. Verizon maintains buried/underground facilities on the Southeast side of E Chestnut Hill 
Road from MH 263 at station 499+95 R87 extending Southeast to a commercial building. 
(CP-05) 

20. Verizon maintains buried/underground facilities on the Southeast side of E Chestnut Hill 
Road from MH 264 at station 506+00 R78 extending Northwest and Dead Ending at 
approximate station 506+00 L67. (CP-06) 

Anticipated Verizon Aerial Relocations: 
None Anticipated 

Anticipated Verizon Buried/Underground Relocations: 
Vertical adjustment of Three (3) manholes: 

- Station 488+44, L59 
- Station 493+55, L62 
- Station 494+22, L66 

Verizon gives permission for the state contractor to adjust manhole collars as needed including 
others not listed above. 
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Test Hole Requirements: 
Possible Conflicts: 

a. 20-Way duct bank along the Northwest side of E Chestnut Hill Road at station 
403+20 LIO may be impacted by the Curb/Sidewalk Opening. 

b. 20-Way duct bank along the Northwest side of E Chestnut Hill Road at station 
403+80 L20 may be impacted by the proposed DP 4 and DI 4. 

c. 4-way duct bank crossing proposed urb and Gutter at station 493+80 L 10. 
d. 12-way duct bank crossing proposed Curb and Gutter at station 501+88 R85. 
e. 12-way duct bank crossing proposed Curb and Gutter at 502+25 R85 . 
f. 12-way duct bank crossing proposed Drainage Pipe at station 506+37 R78. 

Verizon is requesting the State contractor to perform the following test holes prior to excavation 
on the Verizon duct bank in accordance with ASCE 38-22 in a non-destructive manor. The test 
holes are necessary to identify if the proposed improvements are in conflict with the existing 
Verizon facilities. 

1. Test Hole# 1 at station 403+20 Ll0-20 way duct bank crossing proposed DP 3 and DI 
3. 

2. Test Hole# 2 at station 403+80 Ll0-20 wa duct bank crossing proposed DP 4 and DI 
4. 

3. Te t Hole# 3 at station 493+80 Ll0 4 way duct bank crossing proposed Curb and 
Gutter. 

4. Test Hole# 4 at station 501 +88 R85 12 way duct bank cros ing proposed Curb and 
Gutter. 

5. Test Hole# 5 at station 502+25 R85 12 way duct bank crossing proposed Curb and 
Gutter. 

6. Te t Hole# 6 at station 506+37 R78 12 wa duct bank cros ing proposed Drainage 
Pipe P/5. 

Verizon does not anticipate any relocations to their faci lities during construction other than the 
State contractor preforming the test holes and manhole adjustments as listed above. 

Adj ustments to Verizon existing facilities will be done by the tate ' s Contractor in accordance 
with the Standard Details and tandard Specifications and as shown in the contract documents. 
The Contractor shall contact Verizon, five (5) calendar days prior to any relocation work 
beginning. The Contractor shalJ determine the number of days required and show that in the 
contract schedule. The work is not considered complete until accepted b Verizon. 

Verizon' s re iew is based upon information contained in DelDOT's Final Plans for contract 
T202301502, received on 9/18/2024 and all data available as ofthis date. 

Changes in the project scope or in the projects current construction phasing may revise the number 
of working days required by the utili ty. Changes in the design or construction means and methods 
after the contract award date shall be coordinated by the contractor with the utility to ensure any 
possible impact is reviewed by the utility. The cost of any coordination is incidental to the 
contract. See ' general notes" below for additional information 
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Should any additional conflicts be encountered a a resul t of the contractor's means and methods 
during construction, the necessary relocation work shall be accomplished by the respecti e utility 
company and funded by the State ' Contractor as described by the District Engineer. See General 
Util ity Notes below. 

The contractor must use care when working in these underground areas as well as in the vicinity 
of overhead cable. The time to complete any relocations/adjustments found to be necessary as 
directed by the engineer, during the construction of the highway contract will depend on the nature 
of the work. 

No working/existing Verizon facilities can be taken out of service. These facilities will remain 
in place and active during the duration of this contract. 

Windstream (Cavalier)- Telephone: 
Windstream (Cavalier) maintains aerial along Salem Church Road and Prides Crossing within the 
project limits on the existing Delmarva Power Electric utility poles. Windstream (Cavalier) also 
maintains underground faci lities within the project limits within Verizon duct banks. 

Windstream (Cavalier) maintains aerial facilities in the following locations: 
l. From DPL utility pole #44392-40949 at STA 481+75, 93 LT. across Salem Church Road 

towards Old Ogletown Road to the north and extending outside of the project limits. 
2. From DPL utility pole #44392-40949 at ST 481 +75, 93' LT. across SR 4 towards DPL 

Utility Pole at Station 481 +00 RT. then extending south along Salem hurch Road outside 
of the project limits. 

3. From DPL utility pole #44448-4 1034, ST 204+90 RT, 26 RT. extending along the south 
side of Prides Crossing, outside of the project limits 

Windstream (Cavalier) maintains underground facilitie in the following locations: 
1. From DPL utility pole #44392-40949 at ST 481+75, 93 ' LT. extending along the north 

side of R 4 to a junction well at STA 488+89 82' LT. 
2. From a junction well at ST 488+89 82 ' LT. extending along the Shared se Path on 

Ogletown Baptist Church Parcel 09-022.00-031 to DPL utility pole #44448-41034, ST A 
204+90 RT, 26' RT. 

There are no apparent conflicts and no anticipated Windstream (Cavalier) involvement during this 
project. 

Windstream's review is based upon information contained in DelDOT's Final Plans for contract 
T202301502, received on 9/18/2024 and all data available as of this date. Changes in the project 
scope or in the construction phasing outlined in the previously referenced plan submission may alter the 
utility company s ability to perform the work. 

Changes in the pro ject scope or construction phasing may also alter the abi lity for the company to 
perform the work in the duration outlined above. Changes in the design or construction means and 
methods after the contract award date shall be coordinated with the utility company by the State's 
Contractor to ensure an ossible im act is reviewed and a roved b the utili . The cost of utili 
coordination is incidental to the contract. See ' general notes below for additional information. 
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Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate 
directly with the utility company. Cost of any coordination with the utility companies shall be 
incidental to the contract. 

Should any conflicts be encountered as a result of the contractor' s means and methods during 
construction, the necessary relocation work shall be accomplished by the respective utility 
company and funded by the State s Contractor as described by the Di trict Engineer. See General 
Utility Notes below. 

The contractor must use care when working in these underground areas as well as in the vicinity 
of overhead cable. The time to complete any relocations/adjustment found to be necessary, as 
directed by the engineer, during the construction of the highway contract wi ll depend on the nature 
of the work. 

No working/existing Cavalier (Windstream) facilities can be taken out of service. These 
facilities will remain in place and active during the duration of this contract. 

General Utility Notes: 
Outside of the utility companies and facilities discu sed above, no additional utility involvement 
is anticipated. hould any conflicts be encountered as a result of the State Contractor' s means and 
methods during construction requiring adj ustment and/or relocation the necessary relocation work 
shall be accomplished by the respective utility company and funded by the State' s Contractor as 
directed by the District Engineer. Following contract award date, the tate ' s Contractor shall 
coordinate any and all potential changes including, but not limited to identification of potential 
field conflict· changes in project construction scope; changes in con truction phasing; or changes 
in contractor means and methods of construction with required partie , including the District 
Engineer and tility Companies, for approval prior to finalizing and performing work. The State s 
Contractor shall provide utility companies with adequate notice (not les than 30 calendar days) 
prior to performing work once approved. 

Any utility conflicts that are not readily discemable shall be coordinated by the State Contractor 
once the conflict is recognized. The time to complete any relocations/adjustments found to be 
necessary during construction of the highway project will depend on the nature of the work. 

Once the State ' s contractor has given the Util ity the advance notice required above, it is the 
responsibility of the State s contractor to have the work area prepared and accessible for the Utility 
to perform the tasks li sted above. If the site conditions are not read and the state contractor has 
given notice to the utility on when the work is to be accomplished, the State ' s Contractor shall be 
responsible for any extra cost incurred by the utility company and the State Contractor shall also 
be responsible for any time delays. Between when the required notice is given to the Utility and 
when the work is performed and completed, the coordination and scheduling of the Uti lity is the 
sole responsibility of the State ' s Contractor. All costs related to the coordination and scheduling 
of the utilities is incidental to the contract. 

Any adjustments and/or relocations of municipally or county owned sewer or water facilities shall 
be performed by the State' s Contractor in accordance with the respective agency ' s standard 
specifications as directed by the District Engineer. The State contractor shall coordinate any 
potential conflicts of municipally or county owned sewer or water facilit ies with faci lity owners 
and provide adequate notice to the municipally or county and to the District Engineer prior to 
performing ork. 
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General Notes 

1. The Contractor's attention is directed to Section 105.9 of the DelDOT Standard 
Specifications (see the contract documents for applicable date/version to reference). The 
Contractor shall contact Delmarva811 (previously known as Miss Utility of Delmarva) at 
1-800-282-8555 at least two working days prior to any excavation. The Contractor is 
responsible for the support and protection of all utilities when excavating. The 
Contractor is also responsible for ensuring proper clearances, including safety 
clearance , from overhead utilities for construction equipment. The Contractor is 
advised to check the site for access purposes for proposed equipment and, if neces ary, 
make arrangements directl with the utility companies for field adjustments for adequate 
clearances. 

2. The information shown in the Contract Documents, including the Utility Statement and 
the Utility Schedule contained herein, concerning the location, type and size of existing 
and proposed utilities, their locations, and construction timing has been compiled by the 
preparer ba ed on information furnished by each of the involved Utility Companies. It 
shall be the responsibility of the State' Contractor to verify all information and 
coordinate with the Utility Companies prior to and during construction, as specified in 
Section 105.9 of the Standard pecifications. 

3. It is under tood and agreed that the Contractor bas considered in his bid all permanent 
and temporary utility appurtenances in their present and relocated positions as shown 
on the plans or described in the Utility Statement or are readily discernible and that no 
additional compensation will be allowed for an delays, inconvenience, or damage due to 
any interference from the utility facilities and appurtenances or the operation of moving 
them, except that the Contractor may be granted an equitable e tension of time. The 
Contractor's means and method of construction are not taken into account when known 
utility conflict are identified. If the Contractor's means and method of construction 
create a utility conflict the Utility Statement will prevail in di cussions with the utility 
and the Contractor. 

4. The State's Contractor shall be responsible for any costs associated with any temporary 
outages; holding, bracing and shielding of utility facilities; temporary relocations; or 
permanent relocation that are not specifically identified in this Utility Statement or 
shown in the contract plan set. 

5. The State's Contractor is responsible for rough grading as required by the roadway 
construction prior to the Utility Company's placing their proposed facilities, unless 
otherwise indicated on the plans and/or outlined elsewhere in the Contract Documents. 

6. Coordination and cooperation among the Utility Companies and the State's 
Contractor are of prime importance. Therefore, the Contractor i directed to contact the 
folJowing Utility Company representatives with any questions regarding this work prior 
to submitting bids and work schedules. Proposed work schedules should reflect the 
Utility Companies' proposed relocations. The Utility Companies and their contractors 
do not work on nights, weekends, or legal holidays. 
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COMPANY 
AT&T (Tree Group) 

Comcast Cable 
Communications. Inc 
Crown Castle 
Delmarva Power 
Commun ications 

De lmarva Power Electric 
Distribution 
Delmarva Power Gas 
Eastern Shore atural Gas 

New Castle County Sewer 

Suez Water (Veolia) 

Verizon Delaware LLC 

Wi ndstream (Cavalier) 

NAME 
Jay Everly 

Darren Marste ller 

Bill Mueh I berger 
Steven McA lister 

Tom Smith 

Fikayo Falade 
Mark Parker 

Dan etta 

John Licht 

George Zang 
Darren Coppersmi th 
Jason Woodyshek 

PHONE 
(6 I 0) 328-6465 

(7 17) 509-7873 
xl004 
(2 15 384-781 7 
(609) 22 1-2091 

(302) 283-5757 

(302) 40 1-9869 
(302)-2 13-7270 

(302) 378-22 I 1 

(302) 633-5900 
x3036 

(302) 422-1238 
(410) 3 16-7974 
(607) 353-9200 

EMAIL 
jay trecgroup.com 

dmarsteller@americomm- llc.com 

Bill.Mueh lberger crowncastle.com 
Ste en.McA lister exeloncorp.com 

Thomas.Smith I de lmarva.com 

fikayo .falade exeloncorp.com 
Mcparker@chpk.com 

Dan.netta@newcast lede.go 

theodore.harris veo lia .com 

george. w.zang@verizon.com 
Darren.Cojpersmi th kci.com 
Jason . Woodyshek@windstream.com 

7. As outlined in Chapter 4 of the DelDOT Utilities Manual, individual utility companies 
are responsible for obtaining all required permits from municipal, State and federal 
go ernment agencies and railroads prior to performing their work. This includes but 
is not limited to water quality permits/DNREC Water Quality Certification, DNREC 
Subaqueous Lands/Wetland permits, DNREC Coa tal Zone Con istency 
Certification, County Floodplain permit (New Castle County only), U.S. Coast 
Guard permits, US Arm Corps 404 permits, sediment and erosion permits, and 
railroad crossing permit . 

8. Individual utility companies are required to restore an areas disturbed in 
conjunction with their relocation work. If an area is di turbed by a utility company 
and is not properly re tored, the Department may ha e the State's Contractor 
perform the necessary restoration. Any additional costs incurred as a result will be 
fonvarded to the utility company. 

9. 16 Del. C., Chapter 74B, § 7405B requires notification to and mutually agreeable 
mea ures from the public utility operating the electric line for the any person 
intending to carry on any function, activity, work, or operation within dangerous 
proximity of any high voltage overhead electric lines. 16 Del. C., Chapter 74B, § 7402B 
defines "dangerous proximity" as "a distance up to and including 10 feet of high­
voltage lines, or within uch greater distances as may be set forth in the current 
edition and any subsequent revisions of the regulations of the United States 
Occupational Safety and Health Administration (29 C.F.R. § 1902.1 et seq.) and the 
National Electrical Safety Code." With that, all contractors/other utilitie must 
maintain a minimum distance of 10 feet from all overhead energized lines unless 
othenvi e required in OSHA or the NESC. 

10. Any existing facilities that are comprised of hazardous materials will be removed by 
the Utility Company unless otherwise outlined in the contract documents or language 
above. Any existing facilities containing hazardous materials will be purged by the 
Utility Company unles otherwise outlined in the contract documents or language 
above. 
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Utility tatement 
tate Contract # T20230 1502 

March 18, 2025 
Page 22 of 22 

11. In conjunction with bid preparation and prior to starting work, the tate's 
Contractor hall confirm with all re pecti e Utility Companie noted in this Utility 
Statement to have ad ance utility relocation that the ad aoce relocation ha e in fact 
been accompli bed a ummarized herein. 

12. Contractors are not permitted to draw water from an h drant for any u e, l ithout 
the written permi ion of the municipality/water compan ha ing juri diction and 
proper metering and backflow prevention equipment in place. 

DIVISIO OF TRANSPORTATION SOLUTIO S 

Zach 

(30 ) 3 1- _3 : zbran e apennom.com 

pp1·oved , c; to fol'm bv 

tor. DelDOT 
Deborah Kul,.Jli h: 30_ 60-234 

3/18/2025 

DATE 

DATE 
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Utility tatement 
T20230 1502 - East Coast Greenway 
March 18, 2025 
Page 23 of23 

ACTMTY 

STAR NG 

st Co st Greef1W8Y, SR hared-Use Path GAP 

1202301502 

·11ty Coostruction Schedu e1 

Jotes: 

1. Construction p sand • itv relo tio 
du arions res confirm tion by DelDOT nd the 
respective uti i oompanies Project sctie le duratio. is 
estim ted at BO CD. 

2. The c.ootractor stta I notify impacte uti mes. s noted in the 
Uti ity St temem. 

3. Tot I duration requ·red for djust:mems/relocations re 
shown. Begi • net end tes for rn nv work 

wilJ be ependent on State's ontractor's ph s·ng. 

~ -
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STATE OF DELAWARE 
DEPARTMENT OF TRANSPORTATION 

POBOX778 
DOVER, DELAWARE 19903 

CERTIFICATE OF RIGHT-OF-WAY STATUS 

STATE PROJECT NO. T202301502 

F.A.P. NO. CMAQ-2022(47) 

EAST COAST GREENWAY, 
SR 4 SHARED-USE PATH GAP 

NEW CASTLE COUNTY 

Certificate of Right-of-Way Status-100% 

Status - LEVEL 1 

As required by 23 CFR, Part 635, and other pertinent Federal and State regulations 
or laws, the following certifications are hereby made in reference to this highway project: 

All necessary real property interests have been acquired in accordance with current 
FHW A/State directives covering the acquisition of real property; and, 

All necessary rights-of-way, including control of access rights when pertinent, have been 
acquired including legal and physical possession; and, 

All project rights of way are currently available in accordance with the project right-of­
way plans; and, 

Any residential displaced individuals or families have been relocated to decent, safe 
and sanitary housing, or adequate replacement housing has been made available in 
accordance with the provisions of the current Federal Highway Administration (FHW A) 
directive(s) covering the administration of the Highway Relocation Assistance Program; 
and, 

All occupants have vacated the lands and improvements; and, 

The State has physical possession and the right to remove, salvage, or demolish any 
improvements acquired as part of this project, and enter on all land. 

February 3, 2025 

RIGHT OF WAY SECTION 

~l J/,;k/j(:: 
Monroe C. Hite, fll 
Chief of Right of Way 
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N i c o l e  M a j e s k i  
     s e c r e t a r y  

 

 November 20, 2024 

 

 
ENVIRONMENTAL REQUIREMENTS 

FOR 
 
 

Contract Title: East Coast Greenway, SR 4 Shared-Use Path Gap 
 
 

State Contract No. T202301502 
 
 

Federal Aid No.: CMAQ-2022(47) 
 

        In accordance with the procedural provisions for implementing the National Environmental 
Policy Act of 1969, as amended, the referenced project has been processed through the 
Department’s Environmental Review Procedures and has been classified as a Class II Action/ 
Level C 

Class II Action / Level C 
CE action: 23 CFR 771.117 (c)(3) 

 
Environmental (NEPA) Approval Date:  9/4/2024 

 
 
Due to the nature of the proposed construction activities, permits are not required for this project. 
However, the following construction requirements and special provisions have been developed to 
minimize and mitigate impact to the surrounding environs. These requirements by DelDOT, not 
specified within the contract, are listed below. These requirements are the responsibility of the 
contractor and are subject to risk of shut down at the contractor’s expense if not followed. 
 
 
GENERAL REQUIREMENTS:  
 

NICOL MAJE Kl 

CR TARY 

STATE OF OEI..AWARE 

DEPARTMENT OF TRA .NSPO.RTATION 
800 BAY ROAD 

p.o . r;iox 778 

OOVtR, D LAWAR 19903 

A -De/DOT_ 
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1. All construction debris, excavated material, brush, rocks, and refuse incidental to such work shall
be placed either on shore above the influence of flood waters or on some suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways or
wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface water, or
drainage area is prohibited.

4. DelDOT Environmental Studies Section must be notified if there are any changes to the project
methods, footprint, materials, or designs, to allow the Department to coordinate with the appropriate
resource agencies (COE, DNREC, and SHPO), for approval at
(DOT_EnvironmentalStudies@delaware.gov.

Van Adams 
Natural Resource Supervisor  
Environmental Stewardship Office 
Delaware Department of Transportation 
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                                                (No RR facilities are affected) {check this box when there is no
railroad facility within or near the terminus of the project limits} 

                                                                   

    
 

 
 
                                                                      
  

RAILROAD STATEMENT
For 

State Contract No.:

Federal Aid No.:

Project Title:

The following railroad companies maintain facilities within the contract limits: 
Amtrak  Maryland & Delaware 
CSX Norfolk Southern 

Wilmington & Western 

East Penn 

In accordance with 23 CFR 635, herein is the railroad statement of coordination (check one): 

No Railroad involvement. 

Railroad Agreement unnecessary but railroad flagging required.  The contractor shall
follow requirements stated in the DelDOT Maintenance of Railroad Traffic Item in the
Special Provisions.  Contractor shall coordinate railroad flagging with DelDOT's Railroad
Program Coordinator at (302) 659-4664.

Railroad Agreement required.  The Contractor cannot begin work until the Agreement
is complete and fully executed.  Railroad related work to be undertaken and completed
as required for proper coordination with physical construction schedules.  The Contractor
shall follow requirements stated in the DelDOT Maintenance of Railroad Traffic Item in the
Special Provisions.  Contractor shall coordinate railroad flagging with DelDOT's
Railroad Program Coordinator
 Approved As To Form: 

____________________________ _____________
DelDOT Railroad Program Coordinator DATE

None 

DOT Inventory No.: No. Trains/Day: Passenger Trains (Y / N): 

State of Delaware

 Delmarva Central
Delmarva Central

at (302) 659-4664.

NICOLE MAJESKI 
    SECRETARY

5/23/2024

CMAQ-2022(47)

East Coast Greenway, SR 4 Shared-Use Path Gap

✔

T202301502

N/A N/A N/A

✔
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QuantityDescription UnitItem Number

2EACHCURB/SIDEWALK OPENING701510

2545SFTRIANGULAR CHANNELIZING ISLANDS702000

536SFPCC SIDEWALK, 4"705001

1004SFPCC SIDEWALK, 8"705005

2956SFPEDESTRIAN CONNECTION, TYPE 1705008

1013SFPEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4705009

1904SFPEDESTRIAN CONNECTION, TYPE 5705010

42SFDIRECTIONAL TACTILE SURFACE INDICATORS705012

702SFTRUNCATED DOME DETECTABLE WARNING SURFACE705013

2EACHTEMPORARY PEDESTRIAN CONNECTION705528

12EACHADJUST WATER VALVE BOXES710002

5EACHADJUST GAS VALVE BOXES710503

3EACHADJUST AND REPAIR EXISTING SANITARY MANHOLE711500

4EACHBOLLARD, STEEL720557

210LFPERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6"817038

2359LFPERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"817042

746LFPERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"817043

AASHTOWare Project™ Version 4.2 Report v1

Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202301502

Project Descripton: East Coast Greenway, SR 4 Shared-Use Path Gap

NOT TO BE USED FOR BIDDING

Page: 1 of 6

This page is for information only. Do not use this page to submit a Bid.
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AASHTOWare Project™ Version 4.2 Report v1

Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202301502

Project Descripton: East Coast Greenway, SR 4 Shared-Use Path Gap

NOT TO BE USED FOR BIDDING

QuantityDescription UnitItem Number

117SFSUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV,  RETROREFLECTIVE
SHEETING

818001

10CYPIPE, CULVERT, AND STRUCTURE BACKFILLING207001

5CYPIPE, CULVERT, AND STRUCTURE EXCAVATION207002

10CYSTRUCTURAL BACKFILL, BORROW TYPE C, PROVIDING ONLY207023

60LFWOOD POST AND RAIL FENCE727002

6CYTEST HOLE204000

685CYBORROW, TYPE F209006

1LSREMOVAL OF STRUCTURES AND OBSTRUCTIONS211000

2344SYREMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT,  CURB AND
SIDEWALK

211001

8EACHTREE REMOVAL, 6" TO 15" DIAMETER211500

1196CYGABC301001

108CYGABC, PATCHING301002

4485SYINPAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT760010

4484LFSAW CUTTING, BITUMINOUS CONCRETE762000

199LFSAW CUTTING, CONCRETE, FULL DEPTH762001

1LSINITIAL EXPENSE/DE-MOBILIZATION763000

Page: 2 of 6

This page is for information only. Do not use this page to submit a Bid.
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AASHTOWare Project™ Version 4.2 Report v1

Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202301502

Project Descripton: East Coast Greenway, SR 4 Shared-Use Path Gap

NOT TO BE USED FOR BIDDING

QuantityDescription UnitItem Number

1LSCONSTRUCTION ENGINEERING763501

1LSCONNECTED MACHINERY763518

1LSMAINTENANCE OF TRAFFIC801000

205EADYARROW PANELS TYPE C802003

2092CYEXCAVATION AND EMBANKMENT202000

290EADYPROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)804001

18360EADYPLASTIC TRAFFIC CONTROL DRUMS805001

115EADYPROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II808002

4405EADYTEMPORARY WARNING SIGNS AND PLAQUES810001

450HOURFLAGGER, NEW CASTLE COUNTY811001

125HOURFLAGGER, NEW CASTLE COUNTY, OVERTIME811013

960LFDYTEMPORARY BARRICADES, TYPE III813001

100SYTEMPORARY PEDESTRIAN PATHWAY813503

4966SFPERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND,  ALKYD-THERMOPLASTIC817002

7EACHPREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS,   BIKE SYMBOL817015

1170SFREMOVAL OF PAVEMENT STRIPING817031

120LFPERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 4"817037

Page: 3 of 6

This page is for information only. Do not use this page to submit a Bid.
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AASHTOWare Project™ Version 4.2 Report v1

Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202301502

Project Descripton: East Coast Greenway, SR 4 Shared-Use Path Gap

NOT TO BE USED FOR BIDDING

QuantityDescription UnitItem Number

32EACHGALVANIZED TELESCOPING STEEL SIGN POSTS, 12' X 2", COMPLETE  W/
BASEPOSTS AND HARDWARE

819011

1EACHINSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6"  DEPTH819016

107EACHINSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN  POST819018

40SFINSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN  POSTS819019

3EACHCONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE830001

27EACHADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL830008

7EACHREMOVAL OF EXISTING JUNCTION WELL830010

188LFPROVIDE AND INSTALL UP TO 4" SCEDULE 80 HDPE CONDUIT (BORE)831002

206LFPROVIDE AND INSTALL UP TO 4" SCHEDULE 80 PVC CONDUIT  (TRENCH)831004

20LFPROVIDE AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT  (TRENCH)831006

7EACHPOLE BASE, TYPE 4A834005

2EACHPOLE BASE, TYPE 6834006

3CYPARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET  FOUNDATIONS834501

1EACHCABINET BASE TYPE P835003

358LFPROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED  IN 1/4"
FLEXIBLE TUBING IN A LOOP SAWCUT

846001

2EACHRELOCATED EXISTING LIGHT STANDARD851007

Page: 4 of 6
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AASHTOWare Project™ Version 4.2 Report v1

Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202301502

Project Descripton: East Coast Greenway, SR 4 Shared-Use Path Gap

NOT TO BE USED FOR BIDDING

QuantityDescription UnitItem Number

3197LFSILT FENCE905001

1EACHINLET SEDIMENT CONTROL, DRAINAGE INLET905004

30EADYPROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN803001

14EACHINLET SEDIMENT CONTROL, CURB INLET905005

6164SYTOPSOIL, 6" DEPTH908004

6164SYPERMANENT GRASS SEEDING, DRY GROUND908014

2055SYEROSION CONTROL BLANKET MULCH908020

56SYSTABILIZED CONSTRUCTION ENTRANCE908023

24TONSTABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING908024

3EACHADJUSTING AND REPAIRING EXISTING MANHOLE602132

1LSCLEARING AND GRUBBING201000

1066TONSUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)401005

135TONSUPERPAVE TYPE B, PG 64-22401014

71TONSUPERPAVE TYPE B, PG 76-22401016

55TONSUPERPAVE TYPE C, PG 64-22, PATCHING401029

167TONSUPERPAVE TYPE B, PG 64-22, PATCHING401030

55LFREINFORCED CONCRETE PIPE, 15", CLASS IV601032

Page: 5 of 6
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AASHTOWare Project™ Version 4.2 Report v1

Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202301502

Project Descripton: East Coast Greenway, SR 4 Shared-Use Path Gap

NOT TO BE USED FOR BIDDING

QuantityDescription UnitItem Number

1EACHDRAINAGE INLET GRATE(S)602100

1EACHDRAINAGE INLET FRAME(S)602101

2EACHDRAINAGE INLET, 34" X 24"602003

4EACHADJUSTING AND REPAIRING EXISTING DRAINAGE INLET602130

2EACHADJUSTING AND REPAIRING EXISTING DOUBLE DRAINAGE INLET602131

2EACHCONVERTING EXISTING CATCH BASIN TO MANHOLE602502

61LFPCC CURB, TYPE 1-4701011

76LFPCC CURB, TYPE 1-6701012

157LFPCC CURB, TYPE 2701014

481LFI.PCC CURB AND GUTTER, TYPE 1-4701016

776LFI.PCC CURB AND GUTTER, TYPE 1-8701018

73LFI.PCC CURB AND GUTTER, TYPE 2701019

2EACHCURB OPENING, 2' OPENING701031

56TONSUPERPAVE TYPE C, PG 76-22 (NON-CARBONATE STONE)401046

4484LFCRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE504001

80HOURTRAFFIC OFFICERS806500

Page: 6 of 6
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