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Old Mill Bridge Road Pathway, Phase II Federal Aid Project No. ESTP-2026(04)
GENERAL DESCRIPTION

A. BIDSDUE: JUNE 16,2026 PRIOR TO 2:00 P.M. Local Time — unless changed via Addendum.
BIDS MUST BE SUBMITTED VIA:

(a) Internet - Bidders with DelDOT Bid Express® accounts can submit bids at bidx.com/de/.
OR:
(b) Paper Bid Delivered To: Delaware Department of Transportation (DelDOT), Administration Building
North Entrance, Bidders Room, 800 Bay Road, Dover, DE 19901

For paper bids, contact DelDOT at dot-ask@delaware.gov or (302) 760-2031 to request a CD for bidding, required
forms, and instructions. Bidders enter their Bid Item prices onto the supplied CD then print the form and deliver
in a sealed envelope; the Bid Form, completed CD, and required documents prior to the Bid due date and time.
(CD’s cannot be used to submit bids to bidx.com)

Do not submit both Internet and Paper Bids. If so, the Internet bid and documents will be rejected.

BID OPENING: Bids will be publicly opened and read aloud at the Date and Time of the Bid Opening. The Bid
Opening will be held at the ‘Paper Bid Delivered To’ address shown above. Bidder bears the risk
of late delivery, bids received after the stated time will be returned unopened.

Attendance is not required. DelDOT offers a call-in number to hear the Bid Opening telephonically.
The telephone number to call is (302) 504-8986.

When prompted, enter Meeting number (access code): 651 529 280#

It is anticipated the telephone access information will remain the same for all Bid Openings.

B. PRE-BID MEETING: No

C. DBE GOAL: 0% Disadvantaged Business Enterprise Goal.

Pursuant to the Interim Final Rule (“IFR”) issued by the United States Department of Transportation (“U.S. DOT”) on
September 30, 2025, this letting does not have a DBE participation goal as all DelDOT DBEs were decertified by the
IFR. DelDOT is undertaking the recertification process for DBEs pursuant to the IFR requirements. As DelDOT
currently has no certified DBEs, it is not feasible to impose or enforce a DBE participation goal for this letting. Upon
completion of DelDOT’s DBE recertification process, or upon any modification of the IFR, whether through
amendment, clarification, or judicial action, DelDOT reserves the right to revise or reestablish a DBE participation goal
for this letting as may be directed by the U.S. DOT and in accordance with applicable federal regulations.

D. OJT TRAINEES: n/a

E. LOCATION: Sussex County
These improvements are more specifically shown on the Location Map(s) of the attached Plans.

F. DESCRIPTION: The improvements consist of furnishing all labor and materials for this project which will include the
design of a 5-foot sidewalk along Old Mill Bridge Road from Water Run to Herring Way. Follow other incidental

construction in accordance with the location, notes and details shown on the plans, and as directed by the Engineer.

G. BUY AMERICA REQUIREMENTS APPLY — Build America, Buy America Act, refer to ‘GENERAL NOTICES”.

H. COMPLETION TIME: All work on this contract must be complete within 81 Calendar Days.
Extensions of contract time due to weather are specified in the Standard Specifications Section 108.7F, weather days.
It is estimated a Notice to Proceed is issued such that work starts on or about September 1, 2026.

remainder of page is blank
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SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, DELAWARE DEPARTMENT OF
TRANSPORTATION, JANUARY 2025 apply to this Bid Proposal and Project. The Contractor shall make himself
aware of any revisions and corrections and apply them to the applicable item(s) of this contract. The Standard
Specifications can be viewed here. Units of Measure can be found at 101.4.

ATTACHMENTS: Included as part of this Bid Proposal are; Project Plans; Questions & Answers (if posted);
Addenda, Referenced Documents, Documents Posted with this Bid Proposal; and Bid documents mailed to contractors.

. ADDENDA: All Addenda are posted on the internet at bids.delaware.gov, and bidx.com/de/ and are included as part
of the Bid Proposal. The Bidder is responsible to check the Website as needed to ensure that the Bidder is aware of
Addenda that are included in the Bid Proposal. If Addenda are issued, the final Addendum will be posted no later than
the end of the day two business days prior to the bid date. Each Addendum number and issue date must be entered on
the submitted Certification Form. This original Bid Proposal will not be updated, you must refer to each Addendum.

. QUESTIONS: E-MAIL TO; dot-ask@delaware.gov

Questions regarding this project are to be e-mailed to the above address no less than six business days prior to the bid
opening date in order to receive a posted response. Please include the Contract number in the subject line. Questions
and responses are posted at bids.delaware.gov, and bidx.com/de/. The date of the final posted Questions and Answers
document must be entered on the submitted Certification Form.

. FLAGGERS:
A. Included in the Bid Proposal are the prevailing wages for highway construction as determined by the Department

of Labor of the State of Delaware in accordance with Title 29 Del. C. §6960, relating to wages and the regulations
implementing that Section.

B. Flaggers must be bid at a minimum equal to the Laborer wage rate and may be bid up to, but not to exceed, 3 times
the Laborer wage rate in accordance with the County where the Work is being performed.

C. The Department will adjust the bid to the minimum for prices bid below the minimum acceptable bid and to the

maximum for prices bid above the maximum allowable bid prior to award of the Contract.
1. Flagger overtime must be bid at minimum of 1.45 times and may be bid up to a maximum of 4.35 times, the
Laborer wage rate in accordance with the County where the Work is being performed.
2. When a Contract for a Project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards, the employer’s minimum wage obligations are determined by whichever standards are higher.
D. Overtime:
1. Payment for overtime will be considered on a weekly basis for time worked in excess of 40 hours for a
continuous 7-day period beginning Monday and ending Sunday inclusive.
2. Time worked on other Projects or Work activities other than flagging will not be counted in the normal 40 hours
or the overtime.
E. The cost of the flagging operation when performed by others who are not the Contractor’s employees will not be
included in the 50% subcontracting limit as outlined in Section 108.1.

. PROSPECTIVE BIDDERS NOTES:

BIDDERS MUST BE REGISTERED with DelDOT in order to submit a bid. Registrations are now completed online
through SimpliGov. To complete registration or for more information, click here.

SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal
to at least 10% of the amount bid.

DELAWARE’S CONTRACTOR REGISTRATION ACT - 19 Del.C. §§ 3601 ef seq, requires all contractors and

subcontractors to register with the Delaware Department of Labor before performing construction services or
maintenance. Refer to the GENERAL NOTICES section for further information.
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4. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed regulations that
require Contractors and Subcontractors to implement a program of mandatory drug testing for Employees who work on
Large Public Works Contracts funded all or in part with public funds pursuant to 29 Del.C. §6908(a)(6). Refer to the
full requirements at the following link:
https://regulations.delaware.gov/AdminCode/title 19/4000/4100/4104.shtml#TopOfPage
Note a few of the requirements;

* At bid submission - Each bidder must submit with the bid a single signed affidavit certifying that the bidder and
its subcontractors has in place or will implement during the entire term of the contract a Mandatory Drug Testing
Program that complies with the regulation (a blank affidavit form is attached);

* At least two business days prior to contract execution - The awarded Contractor shall provide to DelDOT copies
of the Employee Drug Testing Program for the Contractor, each participating DBE firm, and all other listed
Subcontractors;

* Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting a copy
of the Subcontractor's Employee Drug Testing Program along with the standard required subcontractor
information. A Subcontractor shall not commence work until DelDOT has approved the program in writing.

5. PERFORMANCE-BASED RATING SYSTEM - 29 Del.C. §6962 (c)(12)(a) requires DelDOT to include a
performance-based rating system for contractors. The Performance Rating for each Contractor shall be used as a
prequalification to bid at the time of bid. Refer to 'General Notices' for details.

6. NO RETAINAGE will be withheld on this contract unless through the Performance-Based Rating System.

7. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website, Contractor Compliance/EEO -
Delaware Department of Transportation calling (302) 760-2035

REVISED

8. DBE PROGRAM REQUIREMENTS As a result of the Issuance of the IFR on September 30, 2025, all of DelDOT
DBEs were decertified. DelDOT is undertaking the recertification process for DBEs pursuant to the IFR requirements.
As DelDOT currently has no certified DBEs, it is not feasible to require the submission of a DelDOT DBE Project
Participation Affidavit for this letting. Companies bidding on this letting are NOT required to submit a DBE Project
Participation Affidavit with their bid. Once DelDOT has recertified DBEs using the IFR requirements, this
requirement will be reinstated.

REVISED

9. DelDOT CERTIFIED DBE UTILIZATION COMMITMENT STATEMENT As aresult of the Issuance
of the IFR on September 30, 2025, all DelDOT DBEs were decertified. DelDOT is undertaking the
recertification process for DBEs pursuant to the IFR requirements. As DelDOT currently has no certified
DBEs, it is not feasible to require the submission of a DelDOT Certified DBE Utilization Commitment
Statement for this letting. Companies bidding on this letting are NOT required to submit a DelDOT Certified
DBE Utilization Commitment Statement with their bid. Once DelDOT has recertified DBEs using the IFR
requirements, this requirement will be reinstated.

10. FLATWORK CONCRETE TECHNICIAN CERTIFICATION TRAINING:
Section 501.3, 503.3, 505.3, 610.3, 701.3 and 702.3 of the 2025 Standard Specifications require contractors to provide
an American Concrete Institute (ACI) or National Ready-Mix Concrete Association (NRMCA) certified concrete
flatwork technician to supervise all finishing of flatwork concrete.

11. NOTE that FHWA Form 1273 (attached) has been modified effective October 23, 2023. Changes are reviewed here.

remainder of page is blank
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12. SIGNAGE LANGUAGE:

In order to maintain effective communication with the traveling public, only place signs, banners, flags, or other displays
within the projects limits that meet the requirements of the latest version of the Delaware Manual on Uniform Traffic
Control Devices. Any signs or other materials which deviate from the MUTCD, must be preapproved by the Engineer.
The only signage and materials which may be displayed upon vehicles and equipment within the Project area are signs
denoting the name of the Contractor and any subcontractors and other signs and/or materials required and approved
pursuant to the MUTCD and the Engineer. Contractor shall immediately remove any signs or materials within the
Project that does not meet these requirements immediately upon notification by the Engineer. Failure to remove signs
or other materials following notification from the Engineer will result in Liquidated Damages being assessed in the
manner and amount specified in the Standard Specifications section 108.9.A.

REVISED
13. Bidders List Requirement:

Under 49 CFR 26.11, DelDOT must collect bidders list information from ALL contractors and subcontractors who
seek to work on federally assisted contracts. The submitted information must be complete and must include the
required information for the prime and all (DBE and non-DBE) subcontractors, service providers, manufacturers,
distributors, and suppliers.

ALL bidders must complete the Bidders List Form (attached as an exhibit) and submit it at the time of bid.
Late submission of this information will not be accepted. Submitted information must include the following for
those being proposed to work on the contract if awarded:

= Firm name;

» Firm address including ZIP code;

= Firm's status as a DBE or non-DBE (SEE NOTE BELOW effective 10-1-2025);

= NAICS code applicable to each scope of work the firm sought to perform in its bid;

= Age of the firm; and

» The annual gross receipts of the firm shown as an approximate range (i.e., $1-3 million)

This information will be maintained as confidential to the extent allowable by federal and state law.

NOTE: Based upon the IFR issued September 30, 2025, all DelDOT certified DBEs have been decertified. As such,
for this letting, bidders should NOT identify in the bidders list whether a proposed contractor or subcontractor is a
DBE as no companies have currently been certified as a DBE under the new IFR requirements. That block should be
left blank. Bidders will be advised once DBE’s have been re-certified pursuant to the requirements of the IFR at which
time bidders will be required to provide this information.

Additionally, pursuant to the IFR, and the guidance letter issued by U.S. DOT on September 30, 2025, DelDOT has
been directed not to use race or sex as presumptions for consideration of a company as a DBE. As such, bidders should
NOT identify in the bidders list a proposed contractor or subcontractor’s sex or race. Those blocks should be left
blank. DelDOT anticipates providing a revised Bidders List Form in the near future, which contains only those sections
required by the IFR.

Failure to submit the required bidders list documentation_at the time bid will result in the bidder being deemed
non-responsive and therefore ineligible for award of the contract.

14. PREVAILING WAGE RATES are posted and part of this Bid Proposal.

- end —
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GENERAL NOTICES

CONTRACTOR REGISTRATION ACT

On July 1, 2021, the Contractor Registration Act, as codified in 19 Del.C. §§ 3601 ef seq, took effect. This law requires all
contractors to register with the Delaware Department of Labor before performing construction services or maintenance. The
Contractor Registration Act applies to all contractors that engage in construction and maintenance within the State of
Delaware. Additionally, it requires contractors to have Delaware workers’ compensation insurance where required,
compliance with labor laws, and proof of a state business license. The Delaware Department of Labor’s Office of Contractor
Registration is responsible for enforcement of the requirements of the Contractor Registration Act. If you have any questions
about the contractor registration process, please call 302-430-7739 or email Contract.Registry(@delaware.gov. Registration
at https://onestop.delaware.gov/.

BUY AMERICA REQUIREMENT REVISED

The Build America, Buy America Act (BABA), enacted as part of the Bipartisan Infrastructure Law (BIL) requires iron,
steel, manufactured products, and construction materials used in infrastructure projects funded by Federal financial
assistance to be produced in the United States (U.S.).

In accordance with 23 U.S.C. 313 and 23 CFR 635.410, all iron and steel materials permanently incorporated into this
project will be produced in the U.S. and all manufacturing processes involving these materials will occur in the U.S., except
that a minimal amount of foreign steel or iron materials may be used, provided the cost of the foreign materials does not
exceed 0.1 percent of the total Contract cost or $2,500.00, whichever is greater. If such minimal amount of foreign steel is
used, the Contractor shall maintain a record of the costs to ensure that the allowable limit is not exceeded.

In accordance with 23 CFR 635.410, the final manufacturing process of all manufactured products that will be permanently
incorporated into this project will be performed in the U.S. Iron or steel components of precast concrete products and
cabinets or enclosures of any intelligent transportation systems and other electronic hardware systems classified as a
manufactured product which is permanently incorporated into this project will be produced in the U.S. and all manufacturing
processes involving the iron and steel will occur in the U.S., except that a minimal amount of foreign steel or iron materials
may be used, provided the cost of the foreign materials does not exceed 0.1 percent of the total Contract cost or $2,500.00,
whichever is greater. If such minimal amount of foreign steel is used, the Contractor shall maintain a record of the costs to
ensure that the allowable limit is not exceeded.

In accordance with 2 CFR 184, all non-ferrous metals, plastic and polymer-based products, glass, fiber optic cable, optical
fiber, lumber, drywall, and engineered wood construction material permanently incorporated into this project will be
produced in the U.S.

DelDOT maintains a list of all pay items, the applicable BABA category designation, and additional guidance at the
following address: https://deldot.gov/Business/prodlists/index.shtml?dc=buyAmerica.

By signing and submitting this proposal, the bidder certifies that:
“All materials that will be permanently incorporated into this project will meet the Buy America material requirements.

At the Department's request, I/'we will provide manufacturer's/supplier's documentation verifying domestic origin as
defined in the Contract. All Materials accepted on the basis of such Certificate of Compliance may be sampled by the
Department and tested at any time. Use of Material on the basis of Certificate of Compliance shall not relieve the
Contractor of responsibility for incorporating Material in the Project conforming to the requirements of the Contract.
Any Material not conforming to such requirements will be subject to rejection whether in place or not. The Department
reserves the right to refuse to permit the use of Material on the basis of Certificate of Compliance.”

SPECIFICATIONS :

The Delaware specifications entitled "Standard Specifications for Road and Bridge Construction January, 2025", with the
applicable version defined in the ‘GENERAL DESCRIPTION’ and hereinafter referred to as the Standard Specifications;
shall govern the work to be performed under this contract. The Contractor shall make itself aware of these specifications,
revisions and corrections, and apply them to the applicable item(s) of this contract.
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CLARIFICATIONS :

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements, responsibilities,
and furnishing of materials are outlined in the details and notes on the Plans and in the paragraphs preceding the " Basis of
Payment" paragraph in the Standard Specifications or Special Provisions, no interpretation shall be made that such
stipulations are excluded because reiteration is not made in the "Basis of Payment" paragraph.

DelDOT requires the use of various electronic applications for various documentation processes.
These processes will be identified, and the Contractor's required use will be detailed during the Preconstruction Meeting.
No additional payments will be made to the contractor to use or interface with the applications.

ATTESTING TO NON-COLLUSION :

DelDOT requires as a condition precedent to acceptance of bids a sworn statement executed by, or on behalf of, the person,
firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm, association, or
corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise
taken any action in restraint of free competitive bidding in connection with such contract. The form for this sworn statement
is included in the proposal and must be properly executed in order to have the bid considered.

QUANTITIES :

The quantities shown are for comparison of bids only. DelDOT may increase or decrease any quantity or quantities without
penalty or change in the bid price.

PERFORMANCE-BASED RATING SYSTEM

29 Del.C. §6962 (c)(12)(a) requires a DelDOT project, excluding a municipal street aid contract, to include a performance-
based rating system. At the time of bid, the Performance Rating for each Contractor shall be used as a prequalification to
bid.

Bidders with Performance Rating scores equal to or greater than 85% shall be permitted to bid. Bidders with scores of less
than 85% who comply with the retainage requirements of 29 Del.C. §6962 shall be permitted to bid provided the Agreement
to Accept Retainage (located on the Certification Page) is executed and submitted with the bid. Lack of an executed
Agreement to Accept Retainage will result in the rejection of the bid by DelDOT. Successful bidders awarded DelDOT
contracts who have no performance history within the last five (5) years will be assigned a provisional Performance Rating
of 85% at the date of advertisement.

Notification of Performance Rating. DelDOT shall post publicly the Performance Rating for all Contractors on DelDOT’s
website. DelDOT will complete performance-based evaluations on the construction company contracted by DelDOT to
build the project (the "Contractor"). Provisions to appeal Performance Ratings are described in the regulations. The
regulations are set forth in Section 2408 of Title 2, Delaware Administrative Code, found here.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS :

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states;

a. As a condition of the awarding of any contract for public works financed in whole or in part by State appropriation,
such contracts shall include the following provisions:

During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of race, creed,
color, sex, sexual orientation, gender identity or national origin. The contractor will take positive steps to ensure
that applicants are employed and that employees are treated during employment without regard to their race,
creed, color, sex, sexual orientation, gender identity or national origin. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
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termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places available to employees and applicants for employment notices to
be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor,
state that all qualified applicants will receive consideration for employment without regard to race, creed, color,
sex, sexual orientation, gender identity or national origin.

3. The contractor will ensure employees receive equal pay for equal work, without regard to sex. Employee pay
differential is acceptable if pursuant to a seniority system, a merit system, a system which measures earnings by

quantity or quality of production, or if the differential is based on any other factor other than sex.

TAX CLEARANCE :

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such vendor or contractor
to the Division of Revenue, who will then check the vendor or contractor's compliance with tax requirements and take such
further action as may be necessary to ensure compliance.

LICENSE :

A person desiring to engage in business in this State as a contractor on a project designated to include federal funds, shall
obtain a Delaware business license upon making application to the Division of Revenue. Proof of said license compliance
to be made prior to, or in conjunction with, the execution of a contract to which he has been named.

SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting, within 30
days of entering such public works contract, copies of all occupational and business licenses of subcontractors and/or
independent contractors that will perform work for such public works contract. However, if a subcontractor or
independent contractor is hired or contracted more than 20 days after the contractor entered the public works contract
the occupational or business license of such subcontractor or independent contractor shall be provided to the agency
within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS:

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are encountered at the
site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing
materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract
are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the
specific differing conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the conditions materially
differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an
adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly. The
engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the
required written notice. No contract adjustment will be allowed under their clause for any effects caused on unchanged
work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is suspended or delayed
by the engineer in writing for an unreasonable period of time (not originally anticipated, customary or inherent to the
construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of
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such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar
days of receipt of the notice to resume work. The request shall set forth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or time required
for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions
beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused
by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly. The
engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time
prescribed. No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or
condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time during the
work, such changes in quantities and such alterations in the work as are necessary to satisfactorily complete the project.
Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees
to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not
changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to
the contract. The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be
agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may
determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from that involved or included in the
original proposed construction, or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased
below 75 percent of the original contract quantity. Any allowance for an increase in quantity shall apply only to
that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent,
to the actual amount of work performed.

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a):
"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the federal
government applicable to a project or activity, the cost of which is to be paid or reimbursed in whole or in part by the
federal government, and due to such conflict or inconsistency the availability of federal funds may be jeopardized, such
provision shall not apply to such project or activity."

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:

"No procedures or requirement shall be imposed by any State which will operate to discriminate against the employment
of labor from any other State, possession or territory of the United States, in the construction of a Federal-aid project.”

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid highway
construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or
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(2) Produced in a qualified prison facility and the cumulative annual production amount of such materials for use in
Federal-aid highway construction does not exceed the amount of such materials produced in such facility for use
in Federal-aid highway construction during the 12-month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period ending July 1, 1987,
produced materials for use in Federal-aid highway construction projects.

RIGHT TO AUDIT

DelDOT shall have the right to audit the books and records of the contractor or any subcontractor under this contract or
subcontract to the extent that the books and records relate to the performance of the contract or subcontract. The books and
records shall be maintained by the contractor for a period of 3 years from the date of final payment under the prime contract
and by the subcontractor for a period of 3 years from the date of final payment under the subcontract (29 Del.C. §6930)

TO REPORT BID RIGGING ACTIVITIES:

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday, 8:00 a.m. to
5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities
should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and

caller anonymity will be respected.

TO REPORT BID RIGGING ACTIVITIES
CALL 1-800-424-9071
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

Goals for Minority Participation In Goals for Female Participation In
Each Trade Each Trade
12.3% (New Castle County) 6.9% (Entire State)

14.5% (Kent & Sussex Counties)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted)
performed in the covered area. If the contractor performs construction work in a geographical area located outside of
the covered area, it shall apply the goals established for such geographical area where the work is actually performed.
With regard to this second area, the contractor also is subject to the goals for both its federally involved and non-
federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade, and the
contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer
of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose
of meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the regulations in 41
CFR Part 60-4. Compliance with the goals will be measured against the total work hours performed.

The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs
within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the name, address, and telephone number
of the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.

As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the County specified in

the General Description section.

REV. 11-3-80
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States Department of Labor,
or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the Employer's Quarterly
Federal Tax Return, U.S. Treasury Department Form 941.

d. "Minority" includes:

i.  Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture
or origin, regardless of race);

iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands); and

iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community
identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these specifications and the
Notice, which contains the applicable goals for DBE participation and which is set forth in the solicitations from which
this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of
Labor in the covered area either individually or through an association, its affirmative action obligations on all work in
the Plan area (including goals and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in an approved Plan is
individually required to comply with its obligations under the EEO clause, and to make a good faith effort to achieve
each goal under the Plan in each trade in which it has employees. The overall good faith performance by other
Contractors or Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these
specifications. The goals set forth in the solicitation from which this contract resulted are expressed as percentages of
the total hours of employment and training of minority and female utilization the Contractor should reasonably be able
to achieve in each construction trade in which it has employees in the covered area. Covered Construction contractors
performing construction work in geographical areas where they do not have a Federal or federally assisted construction
contract shall apply the minority and female goals established for the geographical area where the work is being
performed. Goals are published periodically in the Federal Register in notice form, and such notices may be obtained
from any Office of Federal Contract Compliance Program Office or from the Federal procurement contracting offices.
The Contractor is expected to make substantially uniform progress in meeting its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has
a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations under
these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must have
made a commitment to employ the apprentices and trainees at the completion of their training, subject to the availability
of employment opportunities. Trainees must be trained pursuant to training programs approved by the U.S. Department
of Labor.
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7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results from its
actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a.

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all
facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will assign
two or more women to each construction project. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor's obligation to
maintain such a working environment, with specific attention to minority or female individuals working at such
sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions have
employment opportunities available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street
applicant and minority or female referral from a union, a recruitment source, or community organization and of
what action was taken with respect to each such individual. If such individual was sent to the union hiring hall for
referral and was not referred back to the Contractor by the union or, if referred, not employed by the Contractor,
this shall be documented in the file with the reason therefor, along with whatever additional actions the Contractor
may have taken.

Provide immediate written notification to the Director when the union or unions with which the Contractor has a
collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor.
The Contractor shall provide notice of these programs to the sources compiled under 7b above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and
requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in any policy
manual and collective bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; by
specific review of the policy with all management personnel and with all minority and female employees at least
once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location
where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications
with all employees having any responsibility for hiring, assignment, layoff, termination or other employment
decisions including specific review of these items with on-site supervisory personnel such as Superintendents,
General Foreman, etc., prior to the initiation of construction work at any job site. A written record shall be made
and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and
disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or anticipates
doing business.

Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and female students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than one month prior to the date for the acceptance
of applications for apprenticeship or other training by any recruitment source, the Contractor shall send written
notification to organizations such as the above, describing the openings, screening procedures, and tests to be used
in the selection process.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the site
and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3.
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1. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional
opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such
opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a
discriminatory effect by continually monitoring all personnel and employment related activities to ensure that the
EEO policy and the Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and
necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontractors from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's EEO
policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-union, contractor-
community, or other similar group of which the Contractor is a member and participant, may be asserted as fulfilling
any one or more of its obligations under 7a through p of these Specifications provided that the Contractor actively
participates in the group, makes every effort to assure that the group has a positive impact on the employment of
minorities and women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's
minority and female work force participating, makes a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a
defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor, however, is
required to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for example, even though the
Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive Order if a
specific minority group of women is under utilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person
because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contracts
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed or
ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Order of Federal
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall be in violation
of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps,
at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum
results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements
of the Executive Order, the implementing regulations, or these specifications, the Director shall proceed in accordance
with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment-related activity to ensure that the
company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by the
Government, and to keep records. Records shall at least include for each employee the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
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worked per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different
standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g.,
those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program).

L S S

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal Employment
Opportunity Responsibilities", (Attachment 1), and is in implementation of 23 U.S.C. 140(a).
As part of the contractor's equal employment opportunity affirmative action program, training shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or job classification
involved.

The number of trainees to be trained under the special provision will be as set forth in the General Description section of
this document. In the event the contractor subcontracts a portion of the contract work, he shall determine how many, if
any, of the trainees are to be trained by the subcontractor, provided however, that the contractor shall retain the primary
responsibility for meeting the training requirements imposed by this special provision. The contractor shall also ensure that
this Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or trainees
in each occupation shall be in their first year apprenticeship or training.

The number of trainees shall be distributed among the work classification on the basis of the contractor's needs and the
availability of journeymen in the various classifications within a reasonable area of recruitment. Prior to commencing
construction, the contractor shall submit to the Department of Highways and Transportation for approval the number of
trainees to be trained in each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited for each trainee employed
by him on the contract work who is currently enrolled or becomes enrolled in an approved program and will be reimbursed
for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this Training Special
Provision. Accordingly, the contractor shall make every effort to enroll minority trainees and women (e.g., by conducting
systematic and direct recruitment through public and private sources likely to yield minority and women trainees) to the
extent that such persons are available within a reasonable area of recruitment. The contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to whether the contractor is in
compliance with this Training Special Provision. This training commitment is not intended, and not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a training course
leading to journeyman status or in which he has been employed as a journeyman. The contractor should satisfy this
requirement by including appropriate questions in the employee application or by other suitable means. Regardless of the
method used the contractor's records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the training program selected by
the contractor and approved by the Department of Highways and Transportation and the Federal Highway Administration.
The Department of Highways and Transportation and the Federal Highway Administration shall approve a program if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor and to qualify the average
trainee for journeyman status in the classification concerned by the end of the training period. Furthermore, apprenticeship
programs registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State
apprenticeship agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment obligations of Federal-aid
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highway construction contracts. Approval or acceptance of a training program shall be obtained from the State prior to
commencing work the classification covered by the program. It is the intention of these provisions that the training is to be
provided in the construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible in lower
level management positions such as office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications. Training in the laborer classification may be permitted provided that significant and meaningful
training is provided and approved by the division office. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an employee on this
contract in accordance with an approved training program. As approved by the engineer, reimbursement will be made for
training persons in excess of the number specified herein. This reimbursement will be made even though the contractor
receives additional training program funds from other sources, provided such other sources does not specifically prohibit
the contractor from receiving other reimbursement. Reimbursement for off-site training indicated above may only be made
to the contractor where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's wages during the
off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure to hire the
trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part of the contractor in
meeting the requirements of this Training Special Provision. It is normally expected that a trainee will begin his training
on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program. It is not required that all
trainees be on board for the entire length of the contract. A contractor will have fulfilled his responsibilities under this
Training Special Provision if he has provided acceptable training to the number of trainees specified. The number trained
shall be determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the contract for the first
half of the of the training period, 75 percent for the third quarter of the training period, and 90 percent for the last quarter
of the training period, unless apprentices or trainees is an approved existing program are enrolled as trainees on this project.
In fact case, the appropriate rates approved by the Department of Labor or Transportation in connection with the existing
program shall apply to all trainees being trained for the same classification who are covered by this Training Special
Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training satisfactorily
completed.

The contractor will provide for the maintenance of records and furnish periodic reports documenting his performance under
this Training Special Provision.

EE S I

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT
& TRANSPORTATION EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal Surface
Transportation Efficiency Act of 1991 (ISTEA), or Titles L, III, and V of the Transportation Equity Act for the 21st Century
(TEA-21) are required to comply with the regulations of 49 Code of Federal Regulations (CFR) Part 26 - Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.

EE N
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REVISED

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

DelDOT has established a Disadvantaged Business Enterprise (DBE) program in accordance with the regulations of the
United States Department of Transportation (USDOT), 49 CFR Part 26. The Department has received Federal financial
assistance from the USDOT and as a condition of receiving this assistance, the Department has signed an assurance that it
will comply with 49 CFR Part 26.

It is the policy of DelDOT to ensure that DBEs, as defined in 49 CFR Part 26, have an equal opportunity to receive and
participate in USDOT-assisted contracts. It is also the policy of the DelDOT:

1. To ensure nondiscrimination in the award and administration of USDOT-assisted contracts;

2. To create a level playing field on which DBEs can compete fairly for USDOT-assisted contracts;
3. To ensure that the DBE program is narrowly tailored in accordance with applicable law;

4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are counted as DBEs;
5. To help remove barriers to the participation of DBEs in USDOT-assisted contracts;

6. To assist in the development of firms that can compete successfully in the marketplace outside the DBE
program and;

7. To promote the use of DBEs in all types of federally assisted contracts and procurement activities.
The following definitions apply to this subpart:

Commercially Useful Function (CUF) means a Commercially Useful Function as defined fully in 49 CFR §26.55,
which definition is incorporated herein by reference. CUF is discussed further in the next section.

Committed DBE means a DBE that was identified by the contractor, typically on a DBE Project Participation Affidavit,
to assist in making a good faith effort to meet an assigned DBE goal. This also includes any substitute DBE that has
subsequently been committed work to meet the assigned contract goal.

Days mean calendar days. In computing any period of time described in this part, the day from which the period begins
to run is not counted, and when the last day of the period is a Saturday, Sunday, or Federal holiday, the period extends
to the next day that is not a Saturday, Sunday, or Federal holiday. Similarly, in circumstances where the DelDOT’s
offices are closed for all or part of the last day, the period extends to the next day on which the agency is open.

DBE-Conscious means actions or a program that are focused specifically on assisting DBEs in increasing their
participation in projects. targeted actions that specifically factor in a firm's certified DBE status to meet a contract
goal.

DBE-Neutral means actions, or a program undertaken by DelDOT, that is used to assist all small business concerns.

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51
percent owned by one or more individuals who are both socially and economically disadvantaged or, in the
case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2)
whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.
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DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole or in part

with DOT financial assistance, including letters of credit or loan guarantees, except a contract solely for the purchase
ofland.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their scope,
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE
is responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.

NAICS Code means the North American Industry Classification System (NAICS) is the standard used by Federal
statistical agencies in classifying business establishments for the purpose of collecting, analyzing, and publishing
statistical data related to the US business economy.

Non-DBE means any firm that is not a DBE or any entity which has not been certified by DelDOT as a DBE prior to
bid closing.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted contracts, a small
business concern as defined pursuant to section 3 of the Small Business Act and Small Business Administration
regulations implementing it (13 CFR part 121) that also does not exceed the cap on average annual gross receipts
specified in 49 CFR §26.65(b).

Socially and Economically Disadvantaged Owner (SEDO) means any individual who is a citizen (or lawfully admitted
permanent resident) of the United States and who a certifier finds to be socially and economically disadvantaged on a case-
by-case basis. A determination that an individual is socially and economically disadvantaged must not be made in whole
or in part on race or sex. For that reason, applicants may qualify as socially and economically disadvantaged only if they
can meet the relevant criteria as described in 49 CFR §26.67:

i. Non-presumptive disadvantage. All applicants must demonstrate social and economic disadvantage
(SED) affirmatively based on their own experiences and circumstances within American society, and
without regard to race or sex

ii. To satisfy the SED requirement and ensure all determinations of disadvantage are not based in whole
or in part on race or sex, an owner must provide the certifier a Personal Narrative (PN) that establishes
the existence of disadvantage by a preponderance of the evidence based on individualized proof
regarding specific instances of economic hardship, systemic barriers, and denied opportunities that
impeded the owner’s progress or success in education, employment, or business, including obtaining
financing terms available to similarly situated, non-disadvantaged persons.

iii. The PN must state how and to what extent the impediments caused the owner economic harm, including
a full description of type and magnitude, and must establish the owner is economically disadvantaged
in fact relative to similarly situated non-disadvantaged individuals.

iv. The owner must attach to the PN a current Personal Net Worth (PNW) statement and any other financial
information the owner considers relevant.

DBE Participation Goals

DelDOT has established an overall annual goal for DBE participation on Federal-aid contracts. DelDOT intends that the
goal be met with a combination of DBE-conscious and DBE-neutral efforts. DBE-conscious participation occurs when
the contractor uses a percentage of DBEs, as defined herein, to meet the contract-specified goal. DBE-neutral efforts are
those that are, or can be, used to assist all small businesses or increase opportunities for all small businesses.

18 of 76



Contract No. T202401304

The regulation, 49 CFR, Part 26, also describes DBE-neutral participation as when a DBE wins a prime contract through
customary competitive procurement procedures or is awarded a subcontract on a prime contract that does not carry a DBE
contract goal.

DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a percentage of
the total dollar amount of contract bid. The specific contract goal for this contract is listed in the General Description
section of this document.

The contractor shall make Good Faith Efforts to meet the goal specified herein with DBEs or establish that it was unable
to meet the goal despite making good faith efforts to do so. Prime contractors are encouraged to obtain DBE participation
above and beyond any goals that may be set for this project.

DBE Project Participation Affidavit REVISED

As aresult of the Issuance of the IFR on September 30, 2025, all DeIDOT DBEs were decertified. DelDOT is undertaking
the recertification process for DBEs pursuant to the IFR requirements. As DelDOT currently has no certified DBEs, it is
not feasible to require the submission of a DelIDOT DBE Project Participation Affidavit for this letting. Companies
bidding on this letting are NOT required to submit a DBE Project Participation Affidavit with their bid. As soon as
DelDOT is able to begin recertifying DBEs pursuant to the standards set forth in the IFR, this requirement will be
reinstated in all lettings.

DBE Subcontract Provisions REVISED

DelDOT continues to reserve the right to approve ALL DBE subcontractors and all substitutions of DBE
subcontractors prior to award, and during the of completion of the contract. ALL DBEs subcontracted (whether
submitted for participation credit or not) must be submitted to DeIDOT’s DBE Program Office for approval.
No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved in writing
by DelDOT and DelDOT has issued the required Notice to Proceed. Any DBE subcontract relating to work to be
performed pursuant to this contract, which is submitted to DelDOT for approval, must contain all DBE subcontractor
information, the requirements contained in this contract, and must be fully executed by the contractor and DBE
subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall, at a minimum, include the following:
1. All pertinent provisions and requirements of the prime contract.
2. Assurance that the contractor and subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract.
3. Description of the work to be performed by the DBE subcontractor.

4. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price of each
item of work to be completed by the DBE subcontractor.

5. An attached copy of the most current FHWA 1273- Required Contract Provisions Federal-Aid Construction
Contracts.

6. Language indicating that retainage will not be withheld unless the prime contract with DelDOT allows for the
withholding of retainage.

7. Language requiring the payment of all funds received from DelDOT for work satisfactorily performed within
the time frame contemplated by 49 CFR §26.29.

DelDOT reserves the right to conduct periodic reviews of DBE and non-DBE subcontract documentation to ensure
compliance with federal requirements.
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Contract No. T202401304

REVISED

CRITICAL DBE
REQUIREMENTS

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBE’s were decertified. DelDOT is
undertaking the recertification process for DBEs pursuant to the IFR requirements. The decertification of all DBEs
impacts some of the critical contract requirements, but others remain in effect as identified below:

1. In the execution of this contract, the successful bidder agrees to comply with the following contract clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt of any
payment, file a statement with DelDOT on a form to be determined by DelDOT that all subcontractors furnishing
labor or material have been paid the full sum due them at the stage of the contract, except any funds withheld
under the terms of the contract as required by Chapter 8, Title 17 of the Delaware Code, annotated and as
amended. Any delay or postponement of payment from the above referenced time frame may occur only for
good cause following written approval of DelDOT. This clause applies to both DBE and non-DBE
subcontractors.

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar days after
the subcontractor's work is satisfactorily completed. Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of DelDOT. This clause covers
both DBE and non-DBE subcontractors. As guidance, once a subcontractor has satisfactorily completed the
physical work, and has given to the prime contractor a certified statement that all laborers, lower tier contractors,
and materialmen who have furnished labor and materials to the subcontractor have been paid all monies due
them, the prime contractor shall return retainage to the subcontractor within 15 calendar days.

2. Inthe execution of this contract, the successful bidder agrees to comply with the following contract assurance and will
include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT-assisted contracts. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such remedy as the recipient deems
appropriate." 49 CFR Section 26.13

In addition to this specification, bidders must comply with all provisions of the rules and regulations adopted by
the United States Department of Transportation for DBE participation in USDOT and DelDOT Programs (49 CFR
Part 26) and the DelDOT Disadvantaged Business Enterprise Program Plan; each of which is hereby incorporated
and made part of this specification. Bidders are also reminded that they must be responsive and responsible bidders in
all other aspects aside from the DBE Program in order to be awarded the contract.
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Contract No. T202401304

REVISED
GUIDANCE FOR GOOD FAITH
EFFORT

As a result of the Issuance of the IFR on September 30, 2025, all DeIDOT DBE’s were decertified. DelDOT is
undertaking the recertification process for DBEs pursuant to the IFR requirements. As DelDOT currently has no
certified DBEs, DelDOT has not included a DBE participation goal in this letting. As such, bidders are not required
to provide documentation of Good Faith Efforts with their bids on this letting. As soon as DelDOT is able to begin
recertifying DBEs pursuant to the standards set forth in the IFR, this requirement will be reinstated in all lettings.

* ok ok ok ok
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.
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1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
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within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:
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(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and

health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.
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3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or

cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

14
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Contract No. T202401304

CARGO PREFERENCE ACT

Requirements in the Federal-aid Highway Program

(a) Agreement Clauses. “Use of United States-flag vessels:
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or commodities procured,
contracted for or otherwise obtained with funds granted, guaranteed, loaned, or advanced by the U.S. Government under
this agreement, and which may be transported by ocean vessel, shall be transported on privately owned United States-
flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within 30 working
days following the date of loading for shipments originating outside the United States, a legible copy of a rated, ‘on-
board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (a)(1) of this section
shall be furnished to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-
lading) and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington,
DC 20590.

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible copy of a
rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1)
of this section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading)
and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.

NOTE:
This requirement applies to material or equipment that is acquired for a specific Federal-aid highway project. It is not
applicable to goods or materials that come into inventories independent of an FHWA funded-contract.
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Contract No. T202401304

APPENDICES TO THE TITLE VI ASSURANCE

APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the "contractor") agrees as follows:

L.

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and the
Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation,
(Federal Highway Administration (FHWA), or Federal Transit Authority (FTA ), as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate
on the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements
of materials and leases of equipment. The contractor will not participate directly or indirectly in the discrimination
prohibited by the Acts and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by

competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subcontractor or supplier will be notified by the
contractor of the contractor's obligations under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by the Acts and the
Regulations, and will permit access to its books, records, accounts, other sources of information, and its facilities as may
be determined by the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority (FTA)
to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required
of a contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor
will so certify to the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority (FTA), as
appropriate, and will set forth what efforts it has made to obtain the information.

. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination provisions of

this contract, the Recipient will impose such contract sanctions as it or the Federal Highway Administration (FHWA),
or Federal Transit Authority (FTA) may determine to be appropriate, including, but not limited to:

withholding payments to the contractor under the contract until the contractor complies;
and/or cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through five in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts and the
Regulations. The contractor will take action with respect to any subcontract or procurement as the Recipient or the
Federal Highway Administration (FHWA), or Federal Transit Authority (FTA) may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is threatened
with litigation by a subcontractor, or supplier because of such direction, the contractor may request the Recipient to enter
into any litigation to protect the interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.
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Contract No. T202401304

APPENDIX E

During the performance of this contract, the contractor or consultant, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following nondiscrimination statutes and authorities;
including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis
of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,(42 U.S.C. § 460 1), (prohibits
unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-aid programs
and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the
basis of disability); and 49 CFR Part27,

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of
age);

Airport and Airway Improvement Act of 1982,(49 USC §471, Section 47123), as amended, (prohibits discrimination
based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987,(PL 100-209), (Broadened the scope, coverage and applicability of Title VI of
the Civil Rights Act of 1964, The Age Discrimination Act of 1975and Section 504 of the Rehabilitation Act of 1973,by
expanding the definition of the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or not);

Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. §§ 12131 - 12189) as implemented by Department of Transportation regulations at 49 C.F.R.
parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 41123) (prohibits discrimination on the
basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income
Populations, which ensures nondiscrimination against minority populations by discouraging programs, policies, and
activities with disproportionately high and adverse human health or environmental effects on minority and low-income
populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting
agency guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP).
To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in
education programs or activities (20 U.S.C. §1681 et seq).
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PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as determined by the
Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960, relating to wages and the
regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay all mechanics and
laborers employed directly upon the site of the work, unconditionally and not less often than once a week and without
subsequent deduction or rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship which may be alleged to exist
between the employer and such laborers and mechanics. The specifications shall further stipulate that the scale of wages
to be paid shall be posted by the employer in a prominent and easily accessible place at the site of the work, and that
there may be withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between the rates of
wages required by the contract to be paid laborers and mechanics on the work and rates of wages received by such
laborers and mechanics to be remitted to the Department of Labor for distribution upon resolution of any claims.

(c¢) Every contract based upon these specifications shall contain a stipulation that sworn payroll information, as
required by the Department of Labor, be furnished weekly. The Department of Labor shall keep and maintain
the sworn payroll information for a period of 6 months from the last day of the work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing §6960 relating
to the effective date of the wage rates, at Part V1., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are in effect on the
date of the publication of specifications for a given project. In the event that a contract is not executed within one
hundred twenty (120) days from the date the specifications were published, the rates in effect at the time of the execution
of the contract shall be the applicable rates for the project.”

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and does not preempt
or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage standards because
of concurrent Federal and State coverage, the employer's minimum wage obligations are determined by whichever standards

are higher.

Contractors with questions may contact:

Department of Labor, Division of Industrial Affairs, 4425 N. Market Street, Wilmington, DE 19802
Telephone (302) 761-8200 https://dia.delawareworks.com/labor-law/
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Contract T202401304
Old Mill Bridge Road Pathway, Phase Il

SPECIAL PROVISIONS

S.P. Code SPECIAL PROVISION DESCRIPTION
763501-25 CONSTRUCTION ENGINEERING
763520-25 ELECTRONIC TICKETING
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763501 - CONSTRUCTION ENGINEERING
763597 — UTILITY CONSTRUCTION ENGINEERING

DESCRIPTION:

A. This work consists of construction lay out. Subsection 105.10 Construction Stakes, Lines and Grades

will be replaced by this spec.
B. The Department will only establish the following:
1. Original and final cross-sections for borrow pits.
2. Final cross-sections:
a. Top and bottom pay limit elevations for all excavation bid items that are not field measured
by construction inspection personnel.
b. The contractor shall notify the engineer when these pay limit elevations are ready and allow
for a minimum of two calendar days for the engineer to obtain the information.
3. Line and grade for extra work added on to the Plans.

C. When applicable, this work will also consist of providing construction and right-of-way/easement
information to utility companies performing work (as defined in the Utility Statement) within the
LOC.

MATERIALS:

Not applicable.

CONSTRUCTION METHODS:

A. Equipment

1. Use and provide written certification that the equipment/instrument has been calibrated and is
within manufacturer's tolerance. The certification shall be dated a maximum of 9-months before
the start of construction. Renew the certification a minimum of every 9-months. The
equipment/instrument shall have a minimum measuring accuracy of [3mm+2ppmxD] and an
angle accuracy of up to 2.0-arc-seconds or 0.6-milligons.

2. If'the use of GPS technology in construction stakeout is chosen, provide the engineer with a GPS
rover and automatic level for the duration of the contract. The GPS rover must be in good
working condition and of similar make and model. Provide formal training on the GPS system
being used to a maximum of 4, of the engineer’s appointees. The formal training must be up to 8-
hours or to the satisfaction of the engineer. At the end of the contract, the engineer will return the
GPS rover. If any of the equipment/instruments are found to be out of adjustment or inadequate to

perform its function, they shall be immediately replaced to the satisfaction of the engineer.
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Choosing to use GPS technology does not give the authority to use machine control. Construction
Engineering (GPS) Machine Control Grading shall only be used if noted in the contract outlining
the available files that will be provided and "the Release for delivery of documents in electronic
form to a contractor” are signed by all parties prior to delivery of any electronic files. Only files
designated in the contract shall be provided. If machine control grading is allowed on the project,
see the machine control section of this specification. GPS technology and machine control

technology shall not be used in the construction of bridges.

B. Engineering/Survey Staff

1.

Provide and have available an adequate engineering staff that is competent and experienced to set
lines, grades, and compatibility with the scope of the project. Additionally, employ an engineer or
surveyor, licensed in the State of Delaware, to be responsible for the quality and accuracy of the
work done by the engineering staff. When individuals or firms other than the contractor perform
any professional services under this item, that work shall not be subject to the subcontracting
requirements of Section 108.1. Assume full responsibility for any errors and/or omissions in the

work of the engineering staff.

C. Performance Requirements

1.

3.

Construction Engineering shall include establishing:

a. the survey points and survey centerlines;

b. finding, referencing, offsetting the project control points;

c. running a horizontal and vertical circuit to verify the precision of given control points.

Establishing plan coordinates and elevation marks for:

a. culverts,

b. slopes,

c. subbase,

d. subsurface drains,

e. paving,

f. subgrade,

g. retaining walls,

h. any other stakes required for control lines and grades.
Setting vertical control elevations for:
a. footings,

b. caps,

c. bridge seats and deck screed.
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4. Preserve the Department's project control points and benchmarks. Establish and preserve any
temporary control points (traverse points or benchmarks) needed for construction. Any project
control points (traverse points) or benchmarks conflicting with construction of the project shall be
relocated. Replace any or all stakes that are destroyed at any time during the life of the contract as
directed by the engineer. Re-establish centerline points and stationing prior to final cross-sections
by the engineer. The vertical control error of closure shall not exceed 0.035-feet. The horizontal
control precision ratio shall have a minimum precision of 1:20,000 feet of distance traversed prior
to adjustment.

5. Perform construction centerline layout of all roadways, ramps, connections, and driveways from
project control points set by the engineer. Use the profiles and typical sections provided in the
plans shall calculate proposed grades at the edge of pavement or verify information shown on the
Plans.

6. Advise the engineer of any horizontal or vertical alignment revisions needed to establish smooth
transitions to existing facilities. Immediately bring to the attention of the engineer any potential
drainage problem within the project limits. The engineer must approve any proposed variation in
profile, width, or cross slope.

7. Establish the working points at centerlines of bearings on bridge abutments and on piers, mark the
location of anchor bolts to be installed, check the elevation of bearing surfaces before and after
they are ground, and set anchor bolts at their exact elevation and alignment in accordance with
the contract. Before completion of the fabrication of beams for bridge superstructures, verify the
locations, both vertically and horizontally, of all bearings and assume full responsibility for
fabricated beams fitting and bearing as constructed. After beam erection and concurrently with
the Department project surveyors or their designated representative, survey top of beam
elevations at a maximum of 10-foot stations and compute screed grades. Submit the beam
elevations to the engineer for review and approval before the stay-in-place forms are set.
Construction stakes and other reference control marks shall be set at intervals as established by
the engineer to assure that all components of the structure are constructed in accordance with the
lines and grades shown on the plans. Take full responsibility for all structure alignment control,
grade control and all necessary calculations to establish and set these controls.

8. Investigate proposed construction for possible conflicts with existing and proposed utilities.
Report any conflicts to the engineer for resolution.

9. Stake all sidewalk and curb ramp grades in accordance with the contract. Review the stakeout
with the engineer prior to construction. The engineer must approve any deviation from the

Contract in writing.
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Stake all drainage inlets in accordance with the Contract. The offsets and top of grate elevations
need to be calculated for each type of drainage inlet specified in the contract in order to line up
the drainage inlet's flow line with the specified curb or ditch flow line as shown in the contract.
The engineer must approve any deviations from the Contract in writing.

If wetland areas are involved and specifically defined on the plans the following shall apply:

a. Do not enter, damage, or destroy wetland areas, which exist beyond the LOC. These
provisions will be strictly enforced, and all personnel shall understand the importance of
these provisions.

b. Delineate wetlands at the LOC throughout the entire project, before any clearing operations
commence as shown on the plans to the satisfaction of the engineer.

c. Use orange vinyl flagging material with "Wetland Boundary" printed on the flagging. In
wooded areas, tie the flagging on the trees, at approximate 20-foot intervals through wetland
areas. In open field and yard areas that have been identified as wetlands, drive 6-foot posts
into the ground at approximate 50-foot intervals and tie with the flagging. The flagging shall
extend approximately 12-inches in length beyond the post. Use oak posts with cross sectional
dimensions of 1 1/2-inches to 2-inches by 1 1/2-inches to 2-inches or 1/4-inch rebar.

d. If'the flagging has been destroyed and the engineer determines that its use is still required,
reflag the area. Flagging shall be replaced within 48-hours of notification that replacement is
needed. After 48-hours the engineer may proceed to have the area reflagged.

e. Remove all posts and flagging at Project acceptance.

f. Assume any responsibility for any damages to wetlands located beyond the LOC, which
occurs from his/her operations during the life of the contract. Restore all temporarily
disturbed wetland areas to their preconstruction conditions.

Whenever the engineer will be recording data for establishment of pay limits, the Contractor will

be invited to obtain the data jointly with the engineer's survey crew(s) in order to agree with the

information. If the Contractor's representative is not able to obtain the same data, then the
information obtained by the engineer shall be considered the information to be used in computing

the quantities in question.

D. Submittals

1.

All computations, survey notes, electronic files, and other records necessary to accomplish the
work shall be preserved and made available to the Department in a neat and organized manner at
any time as directed by the engineer. The engineer may check all or any portion of the stakeout
survey work or notes and any necessary correction to the work shall be made as soon as possible.

Provide the engineer with such assistance as may be required for checking all lines, grades, and
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measurements necessary for the execution of the work. Checking by the engineer shall not relieve

responsibility for the accuracy or completeness of the work. Copies of all notes must be provided

to the engineer at the completion of the Project.
Submit any of the following at the engineer's request:

a. Proposed method of recording information in field books to ensure clarity and adequacy.

b. A printout of horizontal control verification, as well as coordinates, differences, and error of
closure for all reestablished or temporary control points.

c. A printout of vertical control verification, with benchmark location elevation and differences
from plan elevation.

d. Sketch of location of newly referenced horizontal control, with text printout of coordinates,
method of reference and field notes associated with referencing control - traverse closure
report.

e. Description of newly established benchmarks with location, elevation, and closed loop survey

field notes - bench closure report

All updated electronic and manuscript survey records.

Stakeout plan for each structure and culvert.

= @

Computations for buildups over beams, screed grades, and overhang form elevations.

—

A report showing differences between supplied baseline coordinates and field obtained

coordinates, including a list of preliminary input data.

j- Any proposed plan alteration to rectify a construction stakeout error, including design
calculations, narrative and sealed drawings.

k. Baseline for each borrows pit location.

1. Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions

that may interfere with their installation.

m. Copies of cut sheets.

E. Machine Control Grading

1.
2.

Machine control grading to be used on the project if authorized by the engineer.

Use of this procedure and equipment is intended for grading the subgrade surface; it is not

intended for the use in constructing final surface grades.

Materials:

a. Provide all equipment required to perform GPS machine control grading, including
equipment needed by to verify the work to the engineer.

b. Use manufacturer's GPS machine control equipment and system to achieve the grading

requirements in accordance with the Contract.
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4. Construction

a.

Convert the electronic data provided by the Department into the format required for the

equipment.

The Department will provide no additional electronic data.

Perform at least one 500-foot test section with the selected GPS system to demonstrate the

capabilities, knowledge, equipment, and experience to properly operate the system and meet

acceptable tolerances. The engineer will evaluate and make the determination as to whether

additional 500-foot test sections are required. Failure to demonstrate this ability to the

satisfaction of the engineer, construct the project using conventional surveying and staking

methods.

DelDOT Responsibilities:

1.

ii.

1.

1v.

The Department will set initial vertical and horizontal control points in the field for the

project as indicated in the contract.

The Department will provide the project specific localized coordinate system.

The Department may provide data in an electronic format as indicated in the general

notes.

(1.) The information provided shall not be considered a representation of actual
conditions to be encountered during construction. Providing this information does not
relieve the responsibility of making an investigation of conditions to be encountered.
This includes site visits and basing the bid on information obtained from these
investigations, and the professional interpretations and judgments of the Contractor.

(2.) The Department will develop and provide electronic data for use as part of the
Contract in the format as indicated in the Plans.

The Department will provide the following electronic files:

(1.) ASCII data files with coordinates and elevations for proposed points as selected by
the engineer.

(2.) Existing digital terrain model in .dtm file format compatible with software currently
used by the Department.

(3.) Proposed digital terrain model in .dtm file format compatible with software currently
used by the Department.

(4.) Design file in .dgn file format, that contains 3D features lines for the proposed
design, 3D feature lines are for the proposed top surface elevation only.

The engineer will perform spot checks of the machine control grading results, surveying

calculations, records, field procedures, and actual staking. If the work is not being
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performed in a manner that will assure accurate results, the engineer may order the work
to be redone to the requirements of the contract. The engineer may also require the use of

conventional surveying and staking.

Contractor's responsibilities:

L.

ii.

iii.

1v.

vi.

vil.

Viil.

1X.

No less than 2-weeks before the scheduled preconstruction meeting, submit to the
engineer for review a written machine control grading work plan which shall include the
equipment type, control software manufacturer and version, and proposed location of the
local GPS base station used for broadcasting differential correction data to rover units.
If the need to establish new control points, traverse from existing control points and
verify to be accurate by conventional surveying techniques.

Assume all risks and liabilities of any assumptions or manipulations marked from the
electronic information provided or if chosen to develop a separate digital terrain model.
Ensure that the electronic data provided will function in their machine control grading
system.

Provide the engineer with a GPS rover and Automatic Level, for use during the duration
of the contract. At the end of the contract, the GPS rover and Automatic Level will be
returned. Provide a total of 8-hours of formal training on the GPS machine control system
to the engineer and up to 3 additional Department appointees per rover.

Review and apply the data provided by the Department to perform GPS machine control
grading.

Convert the electronic data provided by the Department into a format compatible with

their system.

At the beginning of each workday check and if necessary, recalibrate the GPS machine
control system in accordance with the manufacturer's recommendations, or more
frequently as needed to meet the requirements of the project.

Meet the accuracy requirements as detailed per the Department’s standards.

Establish secondary control points at appropriate intervals and at locations along the
length of the project. These points shall be outside the project limits and/or where work is
performed. These points shall not to exceed 1000-foot intervals. The horizontal position
of these points shall be determined by conventional survey traverse and adjustments from
the original baseline control points. The conventional traverse shall meet or exceed the
Department's Standards. The elevation of these control points shall be established using

differential leveling from the project benchmarks, forming a closed loop. A copy of all
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new control point information including closure report shall be provided and approved by
the engineer prior to construction activities. Assume responsibility for all errors resulting
from these efforts and correct deficiencies to the satisfaction of the engineer.

xi. Provide stakes at all alignment control points, at every 500-foot stationing, and where
required for coordination activities involving environmental agencies and utility
companies.

xii. Set hubs, at a minimum of 500-foot intervals, at the top of finished grade at all hinge
points on the cross section on the main line and at least 4 cross sections on side roads and
ramps as directed by the engineer or as shown on the plans. Placement of a minimum of 4
control points outside the limits of disturbance for the excavation of borrow pits,
Stormwater Management Ponds, and wetland mitigation sites. These control points shall
be established using conventional survey methods for use by the engineer to check the
accuracy of the construction.

xiii.Preserve all reference points and monuments that are identified and established by the
engineer for the Project.

xiv. Provide control points and conventional grades stakes at critical points such as, PC's,
PT's, superelevation points, and other critical points required for the construction of
drainage and roadway structures.

xv. Follow the guidelines set forth in the "Geometric Geodetic Accuracy Standards and
Specifications for Using GPS Relative Positioning Techniques" and follow a minimum of

Second Order Class 1, (2-) classification standards.

—_

xvi. Automated equipment operations have a high reliance on accurate control networks from
which to take measurements, establish positions, and verify locations and features.
Therefore, a strong contract control network in the field which is the same or is strongly
integrated with the project control used during the design of the contract is essential to
the successful use of this technology with the proposed Digital Terrain Model (DTM).
Consistent and well designed site calibration for all machine control operations are
required to ensure the quality of the contract deliverables. The Contract Control Plan is
intended to document which horizontal and vertical control will be held for these
operations. Continued incorporation of the Base Station(s) as identified in the Contract
Control Plan is essential to maintaining the integrity of positional locations and elevations
of features. The Contract Control Plan shall be submitted to the Department for review

and approval by the Departments Survey Section 3 weeks prior to the start of any

machine control work. Operate and maintain all elements of the Machine Grade Control
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continuously once the operations begin until otherwise approved by the engineer.
5. Contract Control Plan:

a. Develop and submit a Contract Control Plan for use of Machine Control Grading. Contract
control includes all primary and secondary horizontal and vertical control which will be used
for the construction contract. Upon the completion of the initial survey reconnaissance and
control verification, but prior to beginning primary field operations, submit a Contract
Control Plan document. The Contract Control plan shall be signed and sealed by a Delaware
licensed Land Surveyor or Delaware Professional Engineer who oversees its preparation for
acceptance by the engineer. The plan shall include the following:

i. A control network diagram of all existing horizontal and vertical control recovered in the
field as contract control.

ii. Include a summary of the calculated closures of the existing control network, and which
control has been determined to have been disturbed or out of tolerance from its original
positioning.

iii. An explanation of which horizontal and vertical control points will be held for
construction purposes. If necessary, include all adjustments which may have been made
to achieve required closures.

iv. An explanation of what horizontal and vertical control (including base stations) was set to
accomplish the required stakeout or automated machine operation. Include how the
position of these new control points was determined.

v. Describe the proposed method and technique (technology and quality control) for
utilizing the control to establish the existing and/or proposed feature location and to
verify the completed feature location and/or measured quantity.

vi. A listing of the horizontal and vertical datums to be used and the combined factor to be
used to account for ellipsoidal reduction factor and grid scale factor.

vii. If chosen to use machine control as a method of measuring and controlling excavation,
fill, material placement or grading operations as a method of measuring and controlling
excavation, fill, material placement or grading operations, the Control Plan shall include
the method by which the automated machine guidance system will initially be site
calibrated to both the horizontal and vertical contract control, and shall describe the
method and frequency of the calibration to ensure consistent positional results.

F. Utility construction methods:
1. The engineer must approve all requests for Utility Construction Engineering before the work

begins.
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Instruct utility companies to submit their requests to the engineer. The engineer will decide if the
requested work meets the criteria for Utility Construction Engineering or is normal Construction
Engineering and pass the requests along with the decision.

The survey crew size shall be adequate to efficiently perform the work required and must be

approved by the engineer.

Work covered under Utility Construction Engineering will fall into two categories:

a. [Engineering/surveying work that is not necessary for construction of the Project, staking the
clear zone line, providing cut/fill grades at proposed utility pole locations, staking back of
drainage structures, and staking right-of-way lines where construction of the Project
(exclusive of utilities) is within the right-of-way.

b. Engineering/surveying work that is necessary for construction but must be provided for utility
companies well in advance of the need and will likely need to be redone later, as determined
by the engineer. This can be any of the Construction Engineering work that when done early
cannot be expected to remain undisturbed until needed for construction of the Project (non-

utility).

METHOD OF MEASUREMENT:

A. The Department will not measure construction engineering.

B. The Department will measure the quantity of utility construction engineering as the number of hours

the survey crew is in the field actively engaged in utility construction engineering work.
BASIS OF PAYMENT:

A. The Department will pay the lump sum unit bid price for this work. Price and payment constitute full

compensation for:

L.

2
3
4
5.
6
7
8

the work associated with construction engineering;

providing all equipment and instruments;

providing and placing stakes;

flagging and any reflagging;

reconstruction of work;

all costs related to the development of separate digital terrain model;
reestablishing reference points; and

wetland restoration.

B. The Department will pay for utility construction engineering at the contract unit price per hour

actively engaged in performing the work. Price and payment will constitute full compensation for:

1.
2.

Office work;
providing all labor;
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equipment;
instruments;
stakes; and

other materials necessary to complete the Work.

The Department will make monthly payment in proportion to the amount of work done as determined

by the engineer.

. The Department will not make any adjustment in payment for any issues with equipment to operate

the GPS machine control system for any construction items or be justification for granting contract

time extension.

The Department will not make any consideration for any extension of Contract Time or additional

compensation due to delays, corrective work, or additional work that may result from faulty and

erroneous construction stakeout, surveying, and engineering required.

The Department will not make any adjustments for all liability, costs, or delays if the Contractor

chooses to develop a separate digital terrain model.

2/9/23
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763520 - ELECTRONIC TICKETING

Description:

This work consists of providing electronic data for material weight tickets delivered to the project. This
work also consists of placing an identifying vehicle number on the driver side and the passenger or rear
sides of the delivery vehicle. This does not preclude or dismiss any requirement for paper tickets required
by the Standard Specifications or other rules and regulations.

General Requirements:

A. Send electronic tickets (eTicket) to the Department’s Electronic Ticketing Portal

https://tickets.deldot.gov as they are generated. The Department will reject any load that does not have

a corresponding eTicket unless the cause is beyond the contractor’s control. In such circumstances
paper tickets may be permitted at the discretion of the engineer.

B. Payment for material weight delivered to the project will be based upon the eTickets marked
“Delivered”, less waste, excess material weight as noted in 105.12 of the Standard Specifications, and
any audit corrections.

C. Do not reissue or reprint tickets that have been marked “Delivered” or “Rejected” without first
notifying the engineer. The engineer may reject a reissued or reprinted ticket at their discretion. When
a reissued or reprinted ticket is rejected, payment will be based upon the original ticket.

Data Integration:

Request a list of the Department’s naming nomenclature. Include in the request an identification of what
system the supplier utilizes for its load read-out weighing system. If necessary, create an Application
Programming Interface (API) to integrate with the Department’s eTicketing Portal. Utilize the API to
provide electronic data from the load read-out weighing system at the material source that is readable by
the Department’s eTicketing Portal. Update the load read-out weighing system and API as necessary to
maintain connection the Department’s eTicketing Portal.

The data shall be provided as follows:

Reference . Data .
Field No. Description Examples Type Required
1 Ticket Number 5126349, 101R, 539-19 String Yes
2 Contract Number T202011001 String Yes
3 Contract Name (Job) Walnut Street Streetscape String Yes
Improvements
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4 Contractor Name Mumford & Millerz Inc.; A Del String Ves
(Customer) Construction
5 Supplier Name River ASI;&Z};Q?H Myers String Yes
6 Supplier Plant Plant #1 lzilg)il:l)so; Dover String Yes
7 Job Number (Location) Task 1; Location 5 String Yes
8 Weigh Master Name Johnny Scales String Yes
9 Weigh Master ID 1234567 String Yes
10 Left Intentionally Blank No
11 Mix Design ID 1628p; AM-WILM-29 76-22 | String Yes
(Product) ’
Material Type (Product 9.5mm top; 19MM 76-22 .
12 Desczigti(()n) NON CARB String | Yes
13 Item No. (Product Code) 401005; 401016 String Yes
14 Load Number 75 Number Yes
15 Idenuying Vehicle T-1 String | Yes
16 Hauler John Doe Trucking String Yes
17 Legal (\};ce)is;h:/ehlcle 73,280 Number Yes
18 Loading Date & Time 2020-06-15T13:45:30 String Yes
19 Gross Weight 72,980 Number Yes
20 Net Weight 27,900 Number Yes
21 Truck Tare Weight 45,080 Number Yes
22 Void 280 Number No
23 Daily Running Total 44.43 Number Yes

All provided weights shall be accurate to 0.01 tons.

Loads which do not have the required data shall be rejected.

Setup and Calibration:

Conduct a test of each supplier’s integration with the Department’s eTicketing Portal prior to shipping
material. Complete test at least 14 days prior to shipping material unless otherwise approved by the
engineer. The test must involve at least four calibration eTickets from each supplier approved for use on
the project. The calibration eTickets must accurately reflect the categories 1-7 shown above; all other

categories shall be marked “TEST”. After the engineer confirms the calibration eTickets have been entered

into the Department’s eTicket Portal, void the eTickets with the reason “Calibration Testing”.
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Uptime:

Uptime reliability of the material supplier's ticketing system must be 99.5% over any 30-day rolling
period. Uptime is defined as the ability for the Department to receive electronic tickets within a
maximum of 10 minutes from when the ticket was created.

Load Identification:

Ensure the identifying vehicle numbers on the delivery vehicle correspond to the ticket. Place the numbers
on the delivery vehicles such that at least one can be safely read from within the work area. Delivery
vehicles without identifying vehicle numbers shall be rejected.

Method of Measurement:

The Department will not measure electronic ticketing.

Basis of Payment:

A. The cost associated with creating and maintaining an API, providing electronic ticketing data, and
placing identifying vehicle numbers on the delivery vehicles is incidental to the item being placed.

B. The Department will make no payment for material that is rejected.

01/18/2022
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STATEMENTS

Included on the following pages:

UTILITY STATEMENTS

RIGHT-OF-WAY STATEMENTS

ENVIRONMENTAL STATEMENTS

RAILROAD STATEMENTS
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoaD
P.O. Box 778
DovER, DELAWARE 19903

SHANTE HASTINGS
SECRETARY

UTILITY STATEMENT
November 4, 2025
Revised December 29,2025
STATE CONTRACT NO. T202401304
PROJECT L.D. NO. 2024-00218
F.A.P. NO. ESTP-2026(04)
OLD MILL BRIDGE ROAD PATHWAY, PHASE 11
SUSSEX COUNTY

The following utility companies may own and/or maintain facilities within the project limits:

Artesian Water

Comcast Communications
Crown Castle

Delaware Electric Cooperative
Sussex County

Verizon Delaware LL.C

The following is a breakdown of the anticipated involvement per utility company, including any
adjustments and/or relocations.

Artesian Water

Artesian Water maintains services within the project area. The existing water main facilities are as
follows:

1. From Station 106+00 LT a 12 water main extends along the west side of Old Mill Road
from the project limits to Station 123+60 LT where it bends to Station 123480 LT and
continues and extends under Waters Run and extends north to Station 126+85 LT.

2. From Station 125+05 LT a 12 water line extends west from the 12" main along the north

side of Waters Run to beyond the project limits.

From Station 106+00 RT, a 2 water line extends along the east side of Old Mill Road to

Station 107+95 RT.

At Station 107490 RT a %" service connection extends east beyond the project limits.

At Station 108+58 LT a %" service connection extends west beyond the project limits.

At Station 109+60 LT a fire hydrant.

At Station 110+60 LT a %" service connection extends west beyond the project limits

At Station 110+75 RT a %" service connection extends east to the existing facilities.

At Station 119+00 LT a fire hydrant.

0 At Station 119+48 LT a %" service connection extends west beyond the project limits
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11. At Station 120+20 LT a %” service connection extends west beyond the project limits
12. At Station 125+90 LT a fire hydrant.
13. At Station 126+40 LT a 34" service connection extends west beyond the project limits

' Anticipated Artesian Relocations:

Relocate ¥4 Service connection Station 110+75, 14’ RT

Artesian review is based upon information contained in DelDOT's Final Plans for contract
T202401304 received on 07/15/2025 and all data available as of this date. Changes in the project
scope or in the construction phasing outlined in the previously referenced plan submission may alter
the utility company’s ability to perform the work. Changes in the project scope or construction phasing
may also alter the ability for the company to perform the work in the duration outlined above. Changes
in the design or construction means and methods after the contract award date shall be coordinated
with the utility company by the State’s Contractor to ensure any possible impact is reviewed and
approved by the utility. The cost of utility coordination is incidental to the contract. See “general notes”
below for additional information.

It is anticipated that these relocations/adjustments will be completed by Artesian’s contractor and are
expected to take approximately five (5) calendar days to complete following twenty-eight (28)
calendar days advance notice from the State Contractor that work shall begin and the right-of-way
and proposed work has been laid out in the field by the State’s Contractor including cuts/fills, and
required tree trimming and clearing has been performed by the State’s Contractor.

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate
directly with the utility company. Cost of any coordination with the utility companies shall be
incidental to the contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility
company and funded by the State’s Contractor as described by the District Engineer. See General
Utility Notes below.

Under no circumstances shall any valve box, manhole, handhole, or other at grade structure be paved
over, filled, or knocked out of vertical alignment during construction.

The Artesian facilities will remain in place and active during the duration of this contract. No
working/existing Artesian facilities can be taken out of service.

Comecast Communications
Comecast owns and maintains aerial and underground communication facilities within the project
limits.

Comeast maintains the following aerial facilities within project limits:

1. From Station 107+05 RT at existing utility pole DEC # 32135 an acrial coax service
extends west over Old Mill Bridge Road to Station 107+18 LT to existing utility pole DEC
210679.

2. From Station 109+10 RT at existing utility pole DEC # 32134 an aerial coax service
extends west over Old Mill Bridge Road to Station 109+20 LT to the existing utility pole.

3. From Station 118+75 RT at Existing utility pole DEC #32107 an aerial line extends west

over Old Mill Bridge Road to Station 119+18 LT to existing pole DEC #32106. ot
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4. From Station 118+75 RT at Existing utility pole DEC #32107 an aerial coax line extends

east over Rodney Lane and beyond the project limits,

Comcast maintains the following underground facilities within the project limits:

1. From Station 106+00 RT, existing underground coax extends along the east side of Old
Mill Road to Station 126+80 RT where it turns west and extends under Old Mill Bridge
Road to a pedestal at Station 126+90 LT.

2. From Station 109+23 LT, two underground coax services extend from the existing utility
pole to the west beyond the project limits.

3. From Station 114+00 RT at a pedestal, an existing underground coax service extends west
under Old Mill Bridge Road to Station 114+20 LT to a pedestal and then extends west to
beyond the project limits.

4, From Station 124+55 RT, an existing underground coax extends west under Old Mill
Bridge Road and extends along the south side of Waters Run to beyond the project limits.

5. From Station 126+85 RT, an existing underground coax extends west under Old Mill
Bridge Road to DEC pole 32100.

6. Existing Pedestals are located at the following locations:

Station 107+02 RT
Station 109+15 RT
Station 111+50 RT
Station 114+00 RT
Station 114+30 LT
Station 116+45 RT
Station 121+55 RT
Station 124+96 RT
Station 126+94 LT

TEF@R e Al oR

The following Comcast facilities may need to be adjusted/relocated to accommodate the
proposed construction:

EXISTINGIEACIALTIE S I S TATION/OFESET

*Relocate Coax Service |Station 114+05, 16’ Rt

*The contractor shall contact Comcast to review the location of the Coax service line with the
contractor in the field prior to construction to verify the impacts and method of adjustment and/or
relocation.

If a relocation is required, Comcast will complete these changes. These relocations/adjustments
are expected to take approximately five (5) calendar days to complete after the company has been
given a minimum of forty-five (45) calendar days advance notice that work shall begin, and the
right-of-way and proposed work has been laid out in the field by the State’s contractor and required
tree trimming and clearing has been performed.

Comcast review is based upon information contained in DelDOT's Final Plans for contract
T202401304 received on 07/31/2025 and all data available as of this date. Changes in the project
scope or in the construction phasing outlined in the previously referenced plan submission may alter
the utility company’s ability to perform the work. Changes in the project scope or construction phasing
may also alter the ability for the company to perform the work in the duration outlined above.

Changes in the design or construction means and methods after the contract award date shall be
coordinated with the utility company by the State’s Contractor to ensure any possible impact is
reviewed and approved by the utility. The cost of utility coordination is incidental to the contract. See

“general notes™ below for additional information.
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Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate
directly with the utility company. Cost of any coordination with the utility companies shall be
incidental to the contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility
company and funded by the State’s Contractor as described by the District Engineer. See General
Utility Notes below.,

Crown Castle
Crown Castle owns and maintains aerial communication facilities within the project limits.

Crown Castle maintains the following aerial facilities within project limits:

1. From the south project limits at Station 106+00 RT, Crown Castle maintains aerial facilities
along the poles line on the east side of Old Mill Bridge Road to Station 121+60
where it crosses over Old Mill Bridge Road to the west side and continues north beyond the
project limits.

The following Crown Castle facilities will need to be adjusted/relocated to accommodate the
proposed construction:
e None

Crown Castle’s review is based upon information contained in DelDOT's Final Plans for contract
T202401304, received on 12/16/25, and all data available as of this date. Changes in the project
scope or in the construction phasing outlined in the previously referenced plan submission may alter the
utility company’s ability to perform the work. Changes in the project scope or construction phasing
may also alter the ability for the company to perform the work in the duration outlined above. Changes
in the design or construction means and methods after the contract award date shall be coordinated
with the utility company by the State’s Contractor to ensure any possible impact is reviewed and
approved by the utility. The cost of utility coordination is incidental to the contract. See “general notes”
below for additional information.

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate
directly with the utility company. Cost of any coordination with the utility companies shall be
incidental to the contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility
company and funded by the State’s Contractor as described by the District Engineer. See General
Utility Notes below.

Delaware Electric Cooperative
Delaware Electric Cooperative maintains underground services within the project area. The
existing facilities are as follows:

Underground
1. From Station 121+60 RT at existing pole 32102, an existing primary underground extends

north and then turns along the south side of Derrickson Drive to beyond the project limits.

2. From Station 118+72 RT at existing pole 32103, an existing underground primary extends
to transformer #32107 at Station 118+80 RT. From the transformer #32107 two sets of
secondary underground extend north along Old Mill Bridge Road to a meter and to pedestal
#32108 at Station 120+40 RT.

59 of 76



Utility Statement

State Contract # T202401304
Revised December 29, 2025

Page 5 of 13

3. From the pedestal at #32108 at Station 120+40 RT, an underground facility extends west
under Old Bill Bridge Road to a pedestal #32111 at Station 120+54 LT. Two facilities
extend east from pedestal #32108 to beyond the project limits.

4. From the pedestal #32111 at Station 120+54 LT three sets of secondary extend to beyond
the project limits.

5. From Station 114+25 LT at existing pedestal 76849 an underground facility extends west
to beyond the project limits.

6. From Station 114+02 RT at existing pole 32132 a primary underground facility and
secondary underground facility extend east to a meter and beyond the project limits.

7. From Station 111+57 RT at existing pole 32133 a secondary underground facility extends
southeast beyond the project limits.

8. From Station 107+04 RT at existing pole 32135 a secondary underground facility extends
east beyond the project limits.

Aerial
1. From the south project limits at Station 106+00 RT, DEC maintains aerial facilities along
the east and west side of Old Mill Bridge Road to the north project limits at Station 130+00.
2. Existing utility poles are located at the following;:

EXS NG ACIE TS R S TATON oS
ole DEC 210679 Station 107422 LT
Pole DEC 32135 Station 107+04 RT
Pole DEC 32138 Station 109422 LT
Pole DEC 32134 Station 109+14 RT
ole DEC 32133 Station 111+57 RT
[Pole DEC 32132 Station 114+02 RT
[Pole DEC 32103 Station 118+72 RT
Pole DEC 32104 Station 116+46 RT
Pole DEC 32106 & 2 guys Station 119+11 LT
Transformer DEC 32107 Station 118+80 RT
DEC 32102/ CAB 32119 & 2 guys Station 121460 RT
IDEC 32100 Station 126+92 RT
Pole DEC 32101 Station 124420 LT
Pole DEC 214960 Station 126+88 RT
Pole DEC 32099 Station 129425 LT

The following Delaware Electric Cooperative facilities will need to be adjusted/relocated to
accommodate the proposed construction:
¢ None

DEC’s review is based upon information contained in DelDOT's Final Plans for contract
T202401304, received on 06/24/2025, and all data available as of this date. Changes in the project
scope or in the construction phasing outlined in the previously referenced plan submission may alter
the utility company’s ability to perform the work. Changes in the project scope or construction phasing
may also alter the ability for the company to perform the work in the duration outlined above, Changes
in the design or construction means and methods after the contract award date shall be coordinated
with the utility company by the State’s Contractor to ensure any possible impact is reviewed and
approved by the utility, The cost of utility coordination is incidental to the contract. See “general notes”
below for additional information.
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Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate
directly with the utility company. Cost of any coordination with the utility companies shall be
incidental to the contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility
company and funded by the State’s Contractor as described by the District Engineer. See General
Utility Notes below.

DelDOT has not planned for or coordinated with Delaware Electric Cooperative for any temporary
power outages, relocations, physical pole support for excavation nor arranged for the installation
of insulation of any power line during this contract other than as outlined in the above description.
Due to varying construction possibilities; if a contractors means-and-methods should require
support from Delaware Electric Cooperative to fulfill the requirement of 16 Del. C. § 7405B, OSHA
Regulations Table A of § 1926.1408, other applicable federal, state or local law or regulation or
the Contractor’s company policy; it shall be at the Contractor’s sole expense and the contractor
shall directly coordinate this request with Delaware Electric Cooperative. All costs associated
with any temporary power outages, relocations, physical pole support for excavation or the
installation of insulation of any power line during this contract shall be incidental, including the
cost of the coordination, to the work being performed. The Department makes no guarantees that
the request for any temporary power outages, relocation, or the installation of insulation of any
power line during this contract will be granted by Delaware Electric Cooperative in part or in total;
or during the time periods requested by the Contractor for construction purposes. Any proposed
coordination with Delaware Electric Cooperative shall be included in the contractor’s CPM
schedule. In addition, Delaware Electric Cooperative will determine if these outages can be
accommodated.

No working/existing Delaware Electric Cooperative facilities can be taken out of
service.These facilities will remain in place and active during the duration of this contract.

For exact location of electric facilities, please contact Miss Utility at (800) 282-8555.

Sussex County

Sanitary Sewer
Sussex County maintains underground services within the project area. The existing facilities are

as follows:

1. An existing 20” force main extends under Old Mill Bridge Road from the south project
limits at Station 106+00 LT to the north to a manhole at Station 117+78 LT.

2. From the manhole at Station 117478 LT, the 20” force main extends north to a manhole at
Station 128+42 LT.

3. From the manhole at Station 128+42 LT a toning wire extends west and the 12" force main
extends north the project limit.

4. An existing 10” gravity main extends from the south project limits at Station 106+00 LT to
the north to a manhole at Station 109+95 LT.

5. From the manhole at Station 109+95 LT the 10” gravity main extends north to a manhole
at Station 114+60 LT.

6. From the manhole at Station 114+60 LT the 10” gravity main extends north to a manhole
at Station 118+40 LT,

7. From the manhole at Station 118+40 LT the 10” gravity main extends north to a manhole

at Station 121473 LT.
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8. From the manhole at Station 118+40 LT an 8” force main extends east to a manhole in the
center of Rodney Lane at Station 118+40 RT.

9. From the manhole at Station 121+73 LT the 10” gravity main extends north to a manhole
at Station 124+60 LT.

10. From the manhole at Station 124+60 LT an 8” gravity main extends to the west to a
manhole at Station 124+65 LT

11. From the manhole at Station 124+65 LT the 8” gravity main extends west under Waters
Run beyond the project limits.

12. There are sanitary service connections at the following locations:

Station 107+61 LT

. Station 107+80 RT

Station 108+79 RT

. Station 108+82 LT

Station 109+89 LT

Station 110+15 RT

. Station 110+66 RT

. Station 113+31 LT

Station 113453 RT

Station 117+14 LT

. Station 117+80 LT

l. Station 118+32 LT
m. Station 120+02 LT

13. An existing 10” sanitary force extends under Old Mill Bridge Road from the south project
limits at Station 106+00 RT to the north to a manhole at Station 117+94 RT.

14. From the manhole at Station 117+94 RT the 10” sanitary force main extends north to
beyond the project limits at Station 128+50 RT.

15. An existing 18” sanitary force main extends under Old Mill Bridge Road from the south
project limits at Station 106+00 RT to the north to beyond the project limits at Station
128+50 RT.

AT ER e A0 o

Anticipated Sussex County Sewer Relocations:

EXISTINGIFACIATIES N ST A TION/OFESET I
\Adjust Sewer Cleanout/Lateral Station 107+80 RT
IAdjust Sewer Cleanout/Laterai Station 108+79 RT

The State’s Contractor will complete all New Castle County sanitary adjustments as needed during
the construction phase.

Sussex County’s review is based upon information contained in DelDOT's Final Plans for contract
T202401304, received on 06/24/2025, and all data available as of this date. Changes in the project
scope or in the project’s current construction phasing may revise the number of working days
required.

All adjustments to Sussex County’s existing facilities will be done by the State’s Contractor in
accordance with the Standard Details and Standard Specifications of Sussex County and as shown
in the contract documents. The Contractor shall contact Sussex County five (5) calendar days prior
to any relocation work beginning. The Contractor shall determine the number of days required and
show that in the contract schedule. The work is not considered complete until accepted by Sussex
County.
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Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility
company and funded by the State’s Contractor as described by the District Engineer. See General
Utility Notes below. .

Verizon Delaware
Verizon owns and maintains aerial and underground communication facilities within the project
limits,

Verizon of Delaware Inc. maintains the following aerial facilities within the project limits:
¢ None
Verizon of Delaware Inc. maintains the following buried/underground facilities within the
project limits:
1. Verizon maintains burted\UG facilities along the East side of Old Mill Bridge Road from
a VZ Pedestal at station 216+00 RT 5’ extending South and beyond project limits.
2. Verizon maintains buried\UG facilities along the East side of Old Mill Bridge Road from a
VZ Pedestal at station 216+00 RT 5° extending East along the North side of Derrickson
Drive and beyond the project limits.
3. Verizon maintains buried\UG facilities crossing Old Mill Bridge Road from a VZ Pedestal
at station 216+00 RT 5° extending West then turning North along Old Mill Bridge Road to
a VZ Pedestal at station 218+40 LT 8°.
4. Verizon maintains buried\UG facilities along the East side of Old Mill Bridge Road from
a VZ Pedestal at Station 218+40 LT 8’ extending West along the South side of Waters Run
and beyond the project limits,

The following Verizon facilities will need to be adjusted/relocated to accommodate the
proposed construction:
1. Verizon proposes to remove existing VZ Pedestals, adjust as needed, and bury cable outside
the work zone along the East side of Old Mill Bridge Road at Stations:
a. 202+65RT 5’
b. 207+75RT S’
c. 210+15RT 5’
d. 215+20RT 5’
2. Verizon to abandon one (1) buried cable in place crossing Old Mill Bridge Road from
Verizon Pedestal at Station 216+00 RT 5° extending west before turning north to a Verizon
Pedestal at Station along Old Mill Bridge Road 218+65 LT 12°.

Verizon of Delaware Inc. will complete these changes. These relocations/adjustments are expected

to take approximately five (05) calendar days to complete after the company has been given a

minimum of 45 calendar days advance notice that work shall begin, and the right-of-way and

proposed work has been laid out in the field by the-State’s contractor and required tree trimming
~ and clearing has been performed.

Verizon’s review is based upon information contained in DelDOT's Final Plans for contract
T202401304, received on 08/27/2025 and all data available as of this date. Changes in the project
scope or in the construction phasing outlined in the previously referenced plan submission may alter
the utility company’s ability to perform the work. Changes in the project scope or construction phasing
may also alter the ability for the company to perform the work in the duration outlined above. Changes
in the design or construction means and methods after the contract award date shall be coordinated
with the utility company by the State’s Contractor to ensure any possible impact is reviewed and
approved by the utility. The cost of utility coordination is incidental to the contract. See “general notes”

below for additional information.
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DelDOT has not planned for or coordinated with Verizon for any relocations or physical pole
support for excavation nor arranged for the installation of insulation of any communication line
during this contract other than as outlined in the above description. All costs associated with any
temporary relocations, physical pole support for excavation or the installation of insulation of any
communication line during this contract shall be incidental, including the cost of the coordination,
to the work being performed.

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate
directly with the utility company. Cost of any coordination with the utility companies shall be
incidental to the contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility
company and funded by the State’s Contractor as described by the District Engineer. See General
Utility Notes below.

The contractor must use care when working in these underground areas as well as in the vicinity of
overhead cable. The time to complete any relocations/adjustments found to be necessary, as
directed by the engineer, during the construction of the highway contract will depend on the nature
of the work.

No existing Verizon facilities can be taken out of service, These facilities will remain in place
and active during the duration of this contract.

General Utility Notes:

Outside of the utility companies and facilities discussed above, no additional utility involvement
is anticipated. Should any conflicts be encountered as a result of the State Contractor’s means and
methods during construction requiring adjustment and/or relocation, the necessary relocation work
shall be accomplished by the respective utility company and funded by the State’s Contractor as
directed by the District Engineer. Following contract award date, the State’s Contractor shall
coordinate any and all potential changes including, but not limited to, identification of potential
field conflict; changes in project construction scope; changes in construction phasing; or changes
in contractor means and methods of construction with required parties, including the District
Engineer and Utility Companies, for approval prior to finalizing and performing work. The State’s
Contractor shall provide utility companies with adequate notice (not less than 30 calendar days)
prior to performing work once approved.

Any utility conflicts that are not readily discernable shall be coordinated by the State Contractor
once the conflict is recognized. The time to complete any relocations/adjustments found to be
necessary during construction of the highway project will depend on the nature of the work.

Once the State’s contractor has given the Utility the advance notice required above, it is the
responsibility of the State’s contractor to have the work area prepared and accessible for the Utility
to perform the tasks listed above. If the site conditions are not ready and the state contractor has
given notice to the utility on when the work is to be accomplished, the State’s Contractor shall be
responsible for any extra cost incurred by the utility company and the State Contractor shall also
be responsible for any time delays. Between when the required notice is given to the Utility and
when the work is performed and completed, the coordination and scheduling of the Utility is the
sole responsibility of the State’s Contractor. All costs related to the coordination and scheduling
of the utilities is incidental to the contract.

64 of 76



Utility Statement

State Contract # T202401304
Revised December 29, 2025
Page 10 of 13

Any adjustments and/or relocations of municipally or county owned sewer or water facilities shall
be performed by the State’s Contractor in accordance with the respective agency’s standard
specifications as directed by the District Engineer. The State contractor shall coordinate any
potential conflicts of municipally or county owned sewer or water facilities with facility owners
and provide adequate notice to the municipality or county and to the District Engineer prior to
performing work.

General Notes:

1.

The Contractor’s attention is directed to Section 105.9 of the DelDOT Standard

Specifications (see the contract documents for applicable date/version to reference). The

Contractor shall contact Delmarva811 (previously known as Miss Utility of Delmarva) at
1-800-282-8555 at least two working days prior to any excavation. The Contractor is
responsible for the support and protection of all utilities when excavating. The Contractor
is also responsible for ensuring proper clearances, including safety clearances, from
overhead utilities for construction equipment. The Contractor is advised to check the site
for access purposes for proposed equipment and, if necessary, make arrangements directly
with the utility companies for field adjustments for adequate clearances.

The information shown in the Contract Documents, including the Utility Statement and the
Utility Schedule contained herein, concerning the location, type and size of existing and
proposed utilities, their locations, and construction timing has been compiled by the
preparer based on information furnished by each of the involved Utility Companies. It shall
be the responsibility of the State’s Contractor to verify all information and coordinate with
the Utility Companies prior to and during construction, as specified in Section 105.9 of the
Standard Specifications.

It is understood and agreed that the Contractor has considered in his bid all permanent and
temporary utility appurtenances in their present and relocated positions as shown on the
plans or described in the Utility Statement or are readily discernible and that no additional
compensation will be allowed for any delays, inconvenience, or damage due to any
interference from the utility facilities and appurtenances or the operation of moving them,
except that the Contractor may be granted an equitable extension of time. The Contractor’s
means and method of construction are not taken into account when known utility conflicts
are identified. If the Contractor’s means and method of construction create a utility conflict
the Utility Statement will prevail in discussions with the utility and the Contractor.

The State's Contractor shall be responsible for any costs associated with any temporary
outages; holding, bracing, and shielding of utility facilities; temporary relocations; or
permanent relocations that are not specifically identified in this Utility Statement or shown
in the contract plan set.

The State’s Contractor is responsible for rough grading as required by the roadway
construction prior to the Utility Company’s placing their proposed facilities, unless
otherwise indicated on the plans and/or outlined elsewhere in the Contract Documents.

Coordination and cooperation among the Utility Companies and the State’s Contractor are
of prime importance. Therefore, the Contractor is directed to contact the following Utility
Company representatives with any questions regarding this work prior to submitting bids
and work schedules. Proposed work schedules should reflect the Utility Companies’
proposed relocations. The Utility Companies and their contractors do not work on nights,
weekends, or legal holidays.

65 of 76



Utility Statemnent

State Contract # T202401304
Revised December 29, 2025
Page 11 of 13

7.

10.

11.

12

NAME- 21 HICOMPANY * R EMAIL S, S A RPHONENUMBER:
Wayne Tyler |Artesian wiyler@artesianwater.com 3024-453-5804
Mike Sullivan |[Comcast Communications Mike Sullivan2{@comcast.com 302-752-6025
Bruce Tumer Crown Castle Bruce.turner@crowncastle.com 302-257-9459

Ryan Shockley [Delaware Electric Cooperative  rshockley@delaware.coop 302-349-3723

Mark Parker [Sussex County mark.parker{@sussexcountyde.gov 1302-855-7382
George Zang |Verizon Delaware, LLC eorge. w.zang(@verizon.com 302-422-1238

As outlined in Chapter 4 of the DelDOT Utilities Manual, individual utility companies are

responsible for obtaining all required permits from municipal, State, and federal
government agencies and railroads prior to performing their work. This includes but is not
limited to water quality permits/DNREC Water Quality Certification, DNREC Subaqueous
Lands/Wetlands permits, DNREC Coastal Zone Consistency Certification, County
Floodplain permits (New Castle County only), U.S. Coast Guard permits, US Army Corps
404 permits, sediment and erosion permits, and railroad crossing permits.

Individual utility companies are required to restore any areas disturbed in conjunction with
their relocation work. If an area is disturbed by a utility company and is not properly
restored, the Department may have the State’s Contractor perform the necessary
restoration. Any additional costs incurred as a result will be forwarded to the utility
company.

16 Del. C., Chapter 74B, § 7405B requires notification to and mutually agreeable measures
from the public utility operating the electric line for the any person intending to carry on
any function, activity, work, or operation within dangerous proximity of any high voltage
overhead electric lines. 16 Del. C., Chapter 74B, §7402B defines “dangerous proximity”
as “a distance up to and including 10 feet of high-voltage lines, or within such greater
distances as may be set forth in the current editions and any subsequent revisions of the
regulations of the United States Occupational Safety and Health Administration (29 C.F.R.
§ 1902.1 et seq.) and the National Electrical Safety Code.” With that, all contractors/other
utilities must- maintain a minimum distance of 10 feet from all overhead energized lines
unless otherwise required in OSHA or the NESC.

Any existing facilities that are comprised of hazardous materials will be removed by the
Utility Company unless otherwise outlined in the contract documents or language above.
Any existing facilities containing hazardous materials will be purged by the Utility
Company unless otherwise outlined in the contract documents or language above.

In conjunction with bid preparation and prior to starting work, the State’s Contractor shall
confirm with all respective Utility Companies noted in this Utility Statement to have
advance utility relocations that the advance relocations have in fact been accomplished as
summarized herein.

Contractors are not permitted to draw water from any hydrant for any use, without the
written permission of the municipality/water company having jurisdiction and proper
metering and backflow prevention equipment in place.
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DIVISION OF TRANSPORTATION SOLUTIONS

PREPARED AND RECOMMENDED BY:

Kot m. chwa/

Kristin M. Conway DATE
Century Engineering, A Kleinfelder Company
kconway(@kleinfelder.com

12/19/2025

APPROVED AS TO FORM BY:

12/29/2025

Richard Larkin DATE
Utilities Section, DelDOT
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T202401304 Old Mill Bridge Road Pathway, Phase l
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[Workactity e N | | w¥ | w¥ | | s | oa% | hwd | De Jan ]
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T202401304 04 Mill Bidge . Pathway, Phase
[Mobitzaton
[Phase 1 Stage 1
[Phase 1 Stage 2 i
[Phase 2Stage 1
Phase 2 tage 2 BEE

1] 1] 2
| 1 |Advanced Notice
| 2 |utity work

| * |Road Contractorto Contact Uty toreview locationof fcites toverfy impacts and method o adustment.

*The purpose of this bar chart, and the associated utility work sequencing and duration, is to assist the Contractor in planning their work. The intent is not fo provide a

source for construction claims.



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BaY ROAD
P.O. Box 778
DovER, DELAWARE 19903

SHANTE A. HASTINGS
SECRETARY

RIGHT OF WAY CERTIFICATE
STATE PROJECT NO. T202401304
F.A.P. NO. ESTP-2026(04)

OLD MILL BRIDGE PATHWAY, PHASE II
SUSSEX COUNTY

Certificate of Right-of-Way Status — 100%
Level 1

As required by 23 CFR, Part 635, and other pertinent Federal and State regulations or laws,
the following certifications are hereby made in reference to this highway project:

All necessary real property interests have been acquired in accordance with current
FHW A/State directives covering the acquisition of real property; and,

All necessary rights-of-way, including control of access rights when pertinent, have been acquired
including legal and physical possession; and,

All project rights of way are currently available in accordance with the project right-of-way
plans; and,

Any residential displaced individuals or families have been relocated to decent, safe and
sanitary housing, or adequate replacement housing has been made available in accordance with the
provisions of the current Federal Highway Administration (FHWA) directive(s) covering the
administration of the Highway Relocation Assistance Program; and,

All occupants have vacated the lands and improvements; and,

The State has physical possession and the right to remove, salvage, or demolish any improvements
acquired as part of this project, and enter on all land.

RIGHT OF WAY SECTION
o) T _

ol
J

Monroe C. Hite, III

Chief of Right of Way

November 19, 2025
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STATE OoF DELAWARE

DEPARTMENT OF TRANSPORTATION
BOO BAY ROAD
P.O. Box 778

DovER, DELAWARE 153503

SHANTE A. HASTINGS
SECRETARY

November 24, 2025

ENVIRONMENTAL REQUIREMENTS
FOR
Contract Title: Old Mill Bridge Road Pathway, Phase 11
State Contract No.: T202401304
Federal Aid No.: ESTP-2026(04)

In accordance with the procedural provisions for implementing the National Environmental
Policy Act of 1969, as amended, the referenced project has been processed through the
Department’s Environmental Review Procedures and has been classified as a Class II Action/
Level C.

Class II Action / Level C

CE action: 23 CFR 771.117 (¢)(3)

Environmental (NEPA) Approval Date: 10/14/2025

Due to the nature of the proposed construction activities, permits are not required for this project.
However, the following construction requirements and special provisions have been developed to
minimize and mitigate impact to the surrounding environs. These requirements by DelDOT, not
specified within the contract, are listed below. These requirements are the responsibility of the
contractor and are subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:
1. As locations are identified they will be submitted to the Environmental Studies Office to

determine if there is any historical significance associated with the location and what if
any cultural compliance documentation and/or approvals are needed. Likewise, natural

Ao
DelDOT
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resource evaluations will be undertaken to determine permit requirements, RTE issues,

time of year restrictions for bird and/or fisheries resources, etc. No work will take place
until all permits and approvals have been acquired. Notes in the contract document will
specify that no work could begin until written approval is received from the ESO.

2. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some
suitable dumping ground.

3. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

4. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

5. DelDOT Environmental Studies Section must be notified if there are any changes to the
project methods, footprint, materials, or designs, to allow the Department to coordinate
with the appropriate resource agencies (COE, DNREC, and SHPO), for approval at
(DOT_EnvironmentalStudies@delaware.gov.

Maia Lee
Environmental Specialist II

Environmental Stewardship

Delaware Department of Transportation
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SHANTE A. HASTINGS

SECRETARY

STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. Box 778

DOVER, DELAWARE 19903

RAILROAD STATEMENT
For

State Contract No.: T202401304
Federal Aid No.: ESTP-2026(04)

Old Mill Bridge Road Pathway, Phase Il

Project Title:

The following railroad companies maintain facilities within the contract limits:

[] Amtrak [0 Maryland & Delaware
[0 csx [0 Norfolk Southern
O Igg':ﬁa?*f/aD%Er‘%?ar? [0 Wilmington & Western
[] East Penn [ Delmarva Central
[l None
DOT Inventory No.: N/A No. Trains/Day:__N/A Passenger Trains (Y / N):_N/A

In accordance with 23 CFR 635, herein is the railroad statement of coordination (check one):

v

No Railroad involvement.

Railroad Agreement unnecessary but railroad flagging required. The contractor shall
follow requirements stated in the DelDOT Maintenance of Railroad Traffic Item in the
Special Provisions. Contractor shall coordinate railroad flagging with the DelDOT
Railroad Coordinator at (302) 659-4087.

Railroad Agreement required. The Contractor cannot begin work until the Agreement is
complete and fully executed. Railroad related work to be undertaken and completed as
required for proper coordination with physical construction schedules. The Contractor
shall follow requirements stated in the DelDOT Maintenance of Railroad Traffic Item in
the Special Provisions. Contractor shall coordinate railroad flagging with the DelDOT
Railroad Coordinator at (302) 659-4087.

Approved As To Form:

M@/ % 9/26/2025

DelDOT Railroad €oordinator DATE 72 of 76




AASHTOWare Project™ Version 4.2 \\ Report v1
, —
DelDOT
Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T202401304
Project Descripton: Old Mill Bridge Road Pathway, Phase I
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
811003  FLAGGER, SUSSEX COUNTY HOUR 1440
811015 FLAGGER, SUSSEX COUNTY, OVERTIME HOUR 120
813001 TEMPORARY BARRICADES, TYPE I LFDY 798
818001 SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, SF 103
RETROREFLECTIVE SHEETING
818003 SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, SF 7
RETROREFLECTIVE SHEETING
861001 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6" LF 210
862006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, SYMBOL/LEGEND SF 681
905004 INLET SEDIMENT CONTROL, DRAINAGE INLET EACH 6
907017  COMPOST FILTER LOGS LF 118
908004 TOPSOIL, 6" DEPTH Sy 1085
201000 CLEARING AND GRUBBING LS 1
202000 EXCAVATION AND EMBANKMENT CY 419
202003 UNDERCUT EXCAVATION cY 42
204000 TEST HOLE cyY 10
207001 PIPE, CULVERT, AND STRUCTURE BACKFILLING cY 154
207002 PIPE, CULVERT, AND STRUCTURE EXCAVATION cY 520
Page: 1 of 4

This page 1s for information only. Do not use this page to submit a Bid.
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AASHTOWare Project™ Version 4.2 Report v1
2
DelDOT
Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T202401304
Project Descripton: Old Mill Bridge Road Pathway, Phase I
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
207021 STRUCTURAL BACKEFILL, BORROW TYPE C, PROVIDING ONLY CcY 184
209001 BORROW, TYPE A CY 42
211001 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SY 3
SIDEWALK
301001 GABC CcY 112
301002 GABC, PATCHING cY 103
705002 PCC SIDEWALK, 6" SF 695
401029 SUPERPAVE TYPE C, 9.5 mm, PG 64-22, PATCHING TON 69
401030 SUPERPAVE TYPE B, PG 64-22, PATCHING TON 97
504001 CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE LF 945
601219 CORRUGATED POLYETHYLENE PIPE, TYPE S, 12" LF 30
701014 PCC CURB, TYPE 2 LF 12
705008  PEDESTRIAN CONNECTION, TYPE 1 SF 382
705009 PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4 SF 134
705013 TRUNCATED DOME DETECTABLE WARNING SURFACE SF 90
708002 GEOTEXTILES, SEPARATION SY 1016
Page: 2 of 4

This page 1s for information only. Do not use this page to submit a Bid.
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AASHTOWare Project™ Version 4.2 Report v1
e
Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T202401304
Project Descripton: Old Mill Bridge Road Pathway, Phase Il
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
706001 RELOCATE MONUMENT EACH 1
707001 RIPRAP, R-4 SY 10
819002 INSTALL OR REMOVE GALVANIZED TELESCOPING SIGN POST EACH 22
819003 INSTALL OR REMOVE TRAFFIC SIGNS EACH 44
861002 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12" LF 102
762000 SAW CUTTING, BITUMINOUS CONCRETE LF 945
762001 SAW CUTTING, CONCRETE, FULL DEPTH LF 9
763501 CONSTRUCTION ENGINEERING LS 1
803001 PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN EADY 60
805001 PLASTIC TRAFFIC CONTROL DRUMS EADY 3586
810001 TEMPORARY WARNING SIGNS AND PLAQUES EADY 1778
908014 PERMANENT GRASS SEEDING, DRY GROUND SY 1085
908020 EROSION CONTROL BLANKET MULCH SY 466
908026 EROSION CONTROL MULCH SY 620
763000 INITIAL EXPENSE/DE-MOBILIZATION LS 1
708003 GEOTEXTILES, RIPRAP SY 13
760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT SYIN 280
Page: 3 of 4

This page 1s for information only. Do not use this page to submit a Bid.
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AASHTOWare Project™ Version 4.2 Report v1
e
Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T202401304
Project Descripton: Old Mill Bridge Road Pathway, Phase Il
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
801000 MAINTENANCE OF TRAFFIC LS 1
905005 INLET SEDIMENT CONTROL, CURB INLET EACH 1
819001 PROVIDE GALVANIZED TELESCOPING SIGN POST EACH 12
706000 MONUMENT EACH 4
710002 ADJUST WATER VALVE BOXES EACH 2
711001 ADJUST SANITARY SEWER LATERALS EACH 4
727002  WOOD POST AND RAIL FENCE LF 20
211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS 1
302005 DELAWARE NO. 57 STONE TON 413
601000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETER LF 34
601032 REINFORCED CONCRETE PIPE, 15", CLASS IV LF 144
601141 REINFORCED CONCRETE FLARED END SECTION, 15" EACH 2
601220 CORRUGATED POLYETHYLENE PIPE, TYPE S, 15" LF 728
601240 CORRUGATED POLYETHYLENE FLARED END SECTION, 12" EACH 1
602001 DRAINAGE INLET, 24" X 24" EACH 6
602130 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET EACH 1
701010 PCC CURB, TYPE 1-2 LF 110
Page: 4 of 4

This page 1s for information only. Do not use this page to submit a Bid.
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