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DIGITAL ACCESSIBILITY NOTICE

The Delaware Department of Transportation (DelDOT) is committed to ensuring that its digital services, content, and
documents are accessible to all users and is actively working to comply with applicable federal and state accessibility
requirements. DelDOT continues to make improvements over time, with current efforts focused on programs, applications,
content, and documents that are actively in use and available to the public.

Due to the nature and complexity of certain materials, including construction plans, technical drawings, historical
documents, maps, and other graphic-intensive files, some documents may not currently be fully digitally accessible or
compliant with current accessibility standards. In some cases, these documents are provided for historical, reference,
informational, or procurement purposes only.

If you require an accessible version of a document or need assistance accessing any content, please contact DelDOT
at (302) 760-2031 or DOT.ask@delaware.gov, and reasonable efforts will be made to provide the information in an

accessible format upon request. DelDOT appreciates your patience and understanding as accessibility improvements
continue to be implemented.
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Adams Street Pathway Phase 11 Federal Aid Project No. CRP-2024(19)
GENERAL DESCRIPTION

A. BIDSDUE: NOVEMBER 17,2026 PRIOR TO 2:00 P.M. Local Time — unless changed via Addendum.
BIDS MUST BE SUBMITTED VIA:

(a) Internet - Bidders with DelDOT Bid Express® accounts can submit bids at bidx.com/de/.
OR:
(b) Paper Bid Delivered To: Delaware Department of Transportation (DelDOT), Administration Building
North Entrance, Bidders Room, 800 Bay Road, Dover, DE 19901

For paper bids, contact DelDOT at dot-ask@delaware.gov or (302) 760-2031 to request a CD for bidding, required
forms, and instructions. Bidders enter their Bid Item prices onto the supplied CD then print the form and deliver
in a sealed envelope; the Bid Form, completed CD, and required documents prior to the Bid due date and time.
(CD’s cannot be used to submit bids to bidx.com)

Do not submit both Internet and Paper Bids. If so, the Internet bid and documents will be rejected.

BID OPENING: Bids will be publicly opened and read aloud at the Date and Time of the Bid Opening. The Bid
Opening will be held at the ‘Paper Bid Delivered To’ address shown above. Bidder bears the risk
of late delivery, bids received after the stated time will be returned unopened.

Attendance is not required. DelDOT offers a call-in number to hear the Bid Opening telephonically.
The telephone number to call is (302) 504-8986.

When prompted, enter Meeting number (access code): 651 529 280#

It is anticipated the telephone access information will remain the same for all Bid Openings.

B. PRE-BID MEETING: No

C. DBE GOAL: 0% Disadvantaged Business Enterprise Goal.

Pursuant to the Interim Final Rule (“IFR”) issued by the United States Department of Transportation (“U.S. DOT”)
on September 30, 2025, this letting does not have a DBE participation goal as all DelDOT DBEs were decertified
by the IFR. DelDOT is undertaking the recertification process for DBEs pursuant to the IFR requirements. As
DelDOT currently has no certified DBEs, it is not feasible to impose or enforce a DBE participation goal for this
letting. Upon completion of DelDOT’s DBE recertification process, or upon any modification of the IFR, whether
through amendment, clarification, or judicial action, DelDOT reserves the right to revise or reestablish a DBE
participation goal for this letting as may be directed by the U.S. DOT and in accordance with applicable federal
regulations.

D. OJT TRAINEES: n/a

E. LOCATION: New Castle County
These improvements are more specifically shown on the Location Map(s) of the attached Plans.

F. DESCRIPTION: The improvements consist of furnishing all labor and materials for the proposed work which will
include the development of a shared use pathway and ADA improvements within the City of Wilmington along Adams
Street from 6th Street to the Riverfront. Follow other incidental construction in accordance with the location, notes and
details shown on the plans, and as directed by the Engineer.

G. BUY AMERICA REQUIREMENTS APPLY — Build America, Buy America Act, refer to ‘GENERAL NOTICES”.

H. COMPLETION TIME: All work on this contract must be complete within 229 Calendar Days.
Extensions of contract time due to weather are specified in the Standard Specifications Section 108.7F, weather days.
It is estimated a Notice to Proceed is issued such that work starts on or about March 1, 2027.

3 of 142


https://bidx.com/de/main
mailto:dot-ask@delaware.gov

Contract No. T202466302

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, DELAWARE DEPARTMENT OF
TRANSPORTATION, JANUARY 2026 apply to this Bid Proposal and Project. The Contractor shall make himself
aware of any revisions and corrections and apply them to the applicable item(s) of this contract. The Standard
Specifications can be viewed here. Units of Measure can be found at 101.4.

ATTACHMENTS: Included as part of this Bid Proposal are; Project Plans; Questions & Answers (if posted);
Addenda, Referenced Documents, Documents Posted with this Bid Proposal; and Bid documents mailed to contractors.

. ADDENDA: All Addenda are posted on the internet at bids.delaware.gov, and bidx.com/de/ and are included as part
of the Bid Proposal. The Bidder is responsible to check the Website as needed to ensure that the Bidder is aware of
Addenda that are included in the Bid Proposal. If Addenda are issued, the final Addendum will be posted no later than
the end of the day two business days prior to the bid date. Each Addendum number and issue date must be entered on
the submitted Certification Form. This original Bid Proposal will not be updated, you must refer to each Addendum.

. QUESTIONS: E-MAIL TO; dot-ask@delaware.gov

Questions regarding this project are to be e-mailed to the above address no less than six business days prior to the bid
opening date in order to receive a posted response. Please include the Contract number in the subject line. Questions
and responses are posted at bids.delaware.gov, and bidx.com/de/. The date of the final posted Questions and Answers
document must be entered on the submitted Certification Form.

. ROAD USER COSTS:
FAILURE TO OPEN PROJECT TO UNRESTRICTED HIGHWAY TRAFFIC ON TIME

Late Opening of Temporary Lane Closures

Interim Road User Costs (RUC) for delays in opening lanes will be assessed according to the below charts. Refer to
the Allowable Lane Closure matrix in the Maintenance of Traffic (MOT) plans for start and end times of allowable lane
closures.

Table 1

Adams Street
(Monday through Friday)

Contractor Penalties for Failure to Reopen Lanes

Tlmi,élirliﬁ)nf%%ig?)ened Single Lane Closure
1% 15-minute increment $20
2"4 15-minute increment $40
3" 15-minute increment $60
4™ 15-minute increment $80
5™ 15-minute increment $95
6™ 15-minute increment $110
7% 15-minute increment $125
8™ 15-minute increment $140

*After the first two hours beyond the allowable lane closure
hour limit, RUC will accrue at 815 per 15 min, up to a day total
of $260. The RUC values within the chart are not cumulative,
payments made after the first two hours are.

remainder of page is blank
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Table 2

Northbound I-95 Off Ramp/Adams Street and Maryland Avenue
(Monday through Friday)

Contractor Penalties for Failure to Reopen Lanes

Tlmi,élelrllfzinrf;iflg%ened Single Lane Closure
1% 15-minute increment $700
2"d 15-minute increment $1,400
3" 15-minute increment $2,100
4™ 15-minute increment $2,800
5% 15-minute increment $3,400
6™ 15-minute increment $4,000
7% 15-minute increment $4,600
8™ 15-minute increment $5,200

*After the first two hours beyond the allowable lane closure
hour limit, RUC will accrue at $500 per 15 min, up to a day
total of $9,200. The RUC values within the chart are not
cumulative, payments made after the first two hours are.

Table 3

Jackson Street
(Monday through Friday)

Contractor Penalties for Failure to Reopen Lanes

Time”All Lanes Reo'l?ened Road Closure
("Verizon Time")
1% 15-minute increment $10
2"d 15-minute increment $20
3" 15-minute increment $30
4™ 15-minute increment $40
5™ 15-minute increment $50
6™ 15-minute increment $60
7™ 15-minute increment $70
8™ 15-minute increment $80

*After the first two hours beyond the allowable lane closure
hour limit, RUC will accrue at 810 per 15 min, up to a day total
of $160. The RUC values within the chart are not cumulative,
payments made after the first two hours are.

Examples of calculations for assessment of Road User Cost:

For the use of both examples, the lane closure matrix on the MOT plans will have a lane open time of 7:00 AM.

1) Failure to reopen Adams Street until 7:35 AM, during the 3™ 15-minute increment, local time:

2)

Per Table 1, a RUC of $60.00 will be assessed.

Failure to reopen Adams Street until 9:35 AM, during the 11" 15-minute increment, local time:

Per Table 1:

$140 for the first two hour period
9:00 AM to 9:35 AM = §15 x (3) 15min increments = $45

A RUC of $185 will be assessed.
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A RUC of $390 will be assessed for each calendar day 3™ Street from Jackson Street to Adams Street is not fully opened
to traffic in excess of the allowable closure duration identified in the Plans. The full daily RUC is assessed regardless
of what time of day the road is reopened, starting at 12:00 AM. As such, no consideration will be given for partial
calendar days.

A RUC of $50 will be assessed for each calendar day Carpenter Street from Adams Street to Monroe Street is not fully
opened to traffic in excess of the allowable closure duration identified in the Plans. The full daily RUC is assessed
regardless of what time of day the road is reopened, starting at 12:00 AM. As such, no consideration will be given for
partial calendar days.

A RUC of $50 will be assessed for each calendar day 5" Street from Adams Street to Monroe Street is not fully opened
to traffic in excess of the allowable closure duration identified in the Plans. The full daily RUC is assessed regardless
of what time of day the road is reopened, starting at 12:00 AM. As such, no consideration will be given for partial
calendar days.

Example of calculation for assessment of Road User Cost:

The duration of the detour according to the Plans is 65 calendar days. If the 3™ Street is reopened at 1:05 AM on day
66, the full amount of the $390 RUC will be assessed.

Assessment of the RUC will be made through Item 763525 — Road User Cost. The engineer will be the sole approving
authority as to when the project is complete after traffic is returned to the ultimate alignment and when the contractors
work activities will permit highway traffic ultimate lane width and shoulder widths.

. FLAGGERS:

A. Included in the Bid Proposal are the prevailing wages for highway construction as determined by the Department
of Labor of the State of Delaware in accordance with Title 29 Del. C. §6960, relating to wages and the regulations
implementing that Section.

B. Flaggers must be bid at a minimum equal to the Laborer wage rate and may be bid up to, but not to exceed, 3 times

the Laborer wage rate in accordance with the County where the Work is being performed.

C. Flagger overtime must be bid at minimum of 1.45 times, and may be bid up to a maximum of 4.35 times, the Laborer
wage rate in accordance with the County where the Work is being performed.

D. When a Contract for a Project contains both Federal Davis-Bacon and State of Delaware prevailing wage standards,
the employer’s minimum wage obligations are determined by whichever standards are higher.

E. Ifthe Contractor’s Bid Price is not within the limits set forth in Section C and Section D of this General Notice, the
Department will adjust the bid to the minimum for prices bid below the minimum acceptable bid and to the
maximum for prices bid above the maximum allowable bid prior to award of the Contract.

F. Overtime:

1. Payment for overtime will be considered on a weekly basis for time worked in excess of 40 hours for a
continuous 7 day period beginning Monday and ending Sunday inclusive.

2. Time worked on other Projects or Work activities other than flagging will not be counted in the normal 40 hours
or the overtime.

G. The cost of the flagging operation when performed by others who are not the Contractor’s employees will not be
included in the 50% subcontracting limit as outlined in Section 108.1.

. PROSPECTIVE BIDDERS NOTES:

BIDDERS MUST BE REGISTERED with DelDOT in order to submit a bid. Registrations are now completed online
through SimpliGov. To complete registration or for more information, click here.

SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal
to at least 10% of the amount bid.

6 of 142


https://www.delcode.delaware.gov/
https://deldot.gov/Business/bids/index.shtml?dc=const_contractor_reg

Contract No. T202466302

3. DELAWARE’S CONTRACTOR REGISTRATION ACT - 19 Del.C. §§ 3601 ef seq, requires all contractors and
subcontractors to register with the Delaware Department of Labor before performing construction services or
maintenance. Refer to the GENERAL NOTICES section for further information.

4. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed regulations that
require Contractors and Subcontractors to implement a program of mandatory drug testing for Employees who work on
Large Public Works Contracts funded all or in part with public funds pursuant to 29 Del.C. §6908(a)(6). Refer to the
full requirements at the following link:
https://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.shtm1#TopOfPage
Note a few of the requirements;

* At bid submission - Each bidder must submit with the bid a single signed affidavit certifying that the bidder and
its subcontractors has in place or will implement during the entire term of the contract a Mandatory Drug Testing
Program that complies with the regulation (a blank affidavit form is attached);

* At least two business days prior to contract execution - The awarded Contractor shall provide to DelDOT copies
of the Employee Drug Testing Program for the Contractor, each participating DBE firm, and all other listed
Subcontractors;

* Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting a copy
of the Subcontractor's Employee Drug Testing Program along with the standard required subcontractor
information. A Subcontractor shall not commence work until DelDOT has approved the program in writing.

5. PERFORMANCE-BASED RATING SYSTEM - 29 Del.C. §6962 (c)(12)(a) requires DelDOT to include a
performance-based rating system for contractors. The Performance Rating for each Contractor shall be used as a
prequalification to bid at the time of bid. Refer to 'General Notices' for details.

6. NO RETAINAGE will be withheld on this contract unless through the Performance-Based Rating System.

7. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website, Contractor Compliance/EEO -
Delaware Department of Transportation calling (302) 760-2035

REVISED

8. DBE PROGRAM REQUIREMENTS As a result of the Issuance of the IFR on September 30, 2025, all of DelDOT
DBEs were decertified. DelDOT is undertaking the recertification process for DBEs pursuant to the IFR requirements.
As DelDOT currently has no certified DBEs, it is not feasible to require the submission of a DelIDOT DBE Project
Participation Affidavit for this letting. Companies bidding on this letting are NOT required to submit a DBE Project
Participation Affidavit with their bid. Once DelDOT has recertified DBEs using the IFR requirements, this
requirement will be reinstated.

REVISED

9. DelDOT CERTIFIED DBE UTILIZATION COMMITMENT STATEMENT As a result of the Issuance of the
IFR on September 30, 2025, all DelDOT DBEs were decertified. DelDOT is undertaking the recertification process
for DBESs pursuant to the IFR requirements. As DelDOT currently has no certified DBEs, it is not feasible to require
the submission of a DelDOT Certified DBE Utilization Commitment Statement for this letting. Companies bidding
on this letting are NOT required to submit a DelDOT Certified DBE Utilization Commitment Statement with their bid.
Once DelDOT has recertified DBEs using the IFR requirements, this requirement will be reinstated.

10. FLATWORK CONCRETE TECHNICIAN CERTIFICATION TRAINING:
Section 501.3, 503.3, 505.3, 610.3, 701.3 and 702.3 of the 2026 Standard Specifications require contractors to provide
an American Concrete Institute (ACI) or National Ready-Mix Concrete Association (NRMCA) certified concrete
flatwork technician to supervise all finishing of flatwork concrete.

11. NOTE that FHWA Form 1273 (attached) has been modified effective June 25, 2026. Changes are reviewed here.

remainder of page is blank

7 of 142


https://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.shtml#TopOfPage
https://deldot.gov/Business/cc/
https://deldot.gov/Business/cc/
https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

Contract No. T202466302

12. SIGNAGE LANGUAGE:

In order to maintain effective communication with the traveling public, only place signs, banners, flags, or other displays
within the projects limits that meet the requirements of the latest version of the Delaware Manual on Uniform Traffic
Control Devices. Any signs or other materials which deviate from the MUTCD, must be preapproved by the Engineer.
The only signage and materials which may be displayed upon vehicles and equipment within the Project area are signs
denoting the name of the Contractor and any subcontractors and other signs and/or materials required and approved
pursuant to the MUTCD and the Engineer. Contractor shall immediately remove any signs or materials within the
Project that does not meet these requirements immediately upon notification by the Engineer. Failure to remove signs
or other materials following notification from the Engineer will result in Liquidated Damages being assessed in the
manner and amount specified in the Standard Specifications section 108.9.A.

REVISED
13. Bidders List Requirement:

Under 49 CFR 26.11 DelDOT must collect bidders list information from ALL contractors and subcontractors who
seek to work on federally assisted contracts. The submitted information must be complete and must include the
required information for the prime and all (DBE and non-DBE) subcontractors, service providers, manufacturers,
distributors, and suppliers.

ALL bidders must complete the Bidders List Form (attached as an exhibit) and submit it at the time of bid.
Late submission of this information will not be accepted. Submitted information must include the following for
those being proposed to work on the contract if awarded:

= Firm name;

» Firm address including ZIP code;

» Firm's status as a DBE or non-DBE (SEE NOTE BELOW eftective 10-1-2025);

= NAICS code applicable to each scope of work the firm sought to perform in its bid;

= Age of the firm; and

» The annual gross receipts of the firm shown as an approximate range (i.e., $1-3 million)

This information will be maintained as confidential to the extent allowable by federal and state law.

NOTE: Based upon the IFR issued September 30, 2025, all DelDOT certified DBEs have been decertified. As such,
for this letting, bidders should NOT identify in the bidders list whether a proposed contractor or subcontractor is a
DBE as no companies have currently been certified as a DBE under the new IFR requirements. That block should be
left blank. Bidders will be advised once DBE’s have been re-certified pursuant to the requirements of the IFR at which
time bidders will be required to provide this information.

Additionally, pursuant to the IFR, and the guidance letter issued by U.S. DOT on September 30, 2025, DelDOT has
been directed not to use race or sex as presumptions for consideration of a company as a DBE. As such, bidders should
NOT identify in the bidders list a proposed contractor or subcontractor’s sex or race. Those blocks should be left
blank. DelDOT anticipates providing a revised Bidders List Form in the near future, which contains only those sections
required by the IFR.

Failure to submit the required bidders list documentation_at the time bid will result in the bidder being
deemed non-responsive and therefore ineligible for award of the contract.

14. APPENDIX A - DECORATIVE SECURITY FENCE — AMTRAK Is posted and part of this Bid Proposal.
15. REVISED SPEC LANGUAGE:

The Revised Inspection Framework — January 2026 (2026 Inspection Framework) shall apply to this contract.

remainder of page is blank
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Delete from Section 101.3

Primary inspection. The inspection (formerly referred to as Final Inspection) conducted by the engineer to
determine if the contractor has satisfactorily completed the project, or a portion of the project, in accordance
with the contract.

Insert within Section 101.3

Acceptance Inspection. The inspection (formerly referred to as Primary Inspection) conducted by the
Administering Section, contractor, and accepting section confirming that primary inspection punch list items
have been addressed.

Primary inspection. The inspection (formerly referred to as initial inspection) conducted by the Department
to review all contract work has been completed in accordance with the Plans, Standard Specifications, Special
Provisions, and Standard Construction Details. The inspection is confirmation of the work completed per the
contract documents.

Project Acceptance. The Department’s notification to the Contractor that the time charges will cease, and
construction activities are completed, releasing the contractor from liability and repairs or maintenance to the
completed work.

Revise Section 104.12.A as follows.

A. Before acceptance inspection, clean rubbish, excess materials, temporary structures, and equipment
from the project, from any publicly owned borrow source used to complete the work, and from areas
affected by the contractor in connection with the work within the right-of-way. Cut all grass and weeds
taller than 6-inches. The cost of the final cleanup is incidental to Item 763000, Initial Expense, De-
Mobilization.

Revise Section 105.4.F as follows.

F. Submit copies of manufacturer’s catalog cuts, drawings, wiring diagrams, and other relevant
documents with working drawings for electrical and mechanical equipment. After the Department has
reviewed all items of a particular system, prepare an instruction book for the particular system. Fasten
and bind the items listed below in a leather or heavy plastic cover book with a title clearly shown.
Provide five copies of the book to the engineer before acceptance inspection. Make the books available
when connecting and energizing electrical and mechanical systems. Ensure that the final bound copies
reflect changes or adjustments made during the work. Include the following in the instruction book:

1. An equipment list.

2. A complete description of the equipment.

3. The sequence of operation including inter-locking and protective features.
4. The use of by-pass switches.

5. A detailed description of all wiring circuits.

6. A recommended spare parts list.

7. Renewal parts bulletins.

8. Instruction bulletins for the provided equipment.

9. Diagrams and drawings of reduced size suitable for binding.
10. An index listing all items.

Revise Section 105.13.D as follows.

D. Include the cost of maintenance work during construction and before completion of the acceptance
inspection punch list in the proposal. The Department will pay the cost of maintenance work occurring
after completion of the acceptance inspection punch list.

remainder of page is blank
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Revise Section 105.14.A as follows.

A. The engineer may order opening of certain sections of the work to traffic or other use before the
contractor completes the work or before the engineer accepts the work. The Department will not
consider opening sections of the work as constituting acceptance of the work or a waiver of any
contract provisions. The engineer will pay the cost of repairing damage to the work caused by opening
work to vehicular traffic unless opening the roadway is due to the fault, or inactivity of, the contractor
or the contractor caused the damage. All other maintenance costs including, but not limited to, mowing
grass and general cleanup are the contractor’s responsibility until completion of the acceptance
inspection punch list to the Department’s satisfaction. Maintenance costs for work involving
landscaping and vegetative growth are the contractor’s responsibility until final acceptance.

Revise Section 105.16 as follows.

A. Partial Acceptance.
The decision to partially accept a portion of the project is solely at the discretion of the engineer.
The engineer may partially accept portions of the work. The Department will not consider partial
acceptance as constituting acceptance of the work that has not been partially accepted or a waiver
of any contract provisions. The Department will maintain the partially accepted portion of the
project, including repairing damage caused by the public.
B. Project Acceptance
The Department will cease counting contract time when the project reaches substantial completion
as defined in Section 101.3, Definitions.
Substantial Completion Verification

1.

1.

2.

a.

b.
C.

Upon receiving the contractor’s notice of substantial completion of the project, the Department
will verify all contract items are complete as defined in Section 101.3, Definitions. Items not
deemed complete shall be completed by contractor prior to Department issuance of Substantial
Completion.

After issuance of Substantial Completion, request Primary Inspection from the Department.
The Department will schedule the Primary Inspection within 30 calendar days of the request.

Primary Inspection

a.

d.

The Department/Administering Section will conduct a Primary Inspection with the completion
of 105.16.2 Substantial Completion Verification. The Administering Section will note and
provide a written punch list by stations and in detail identifying work or conditions requiring
correction. The punch list will include ADA inspection deficiencies.

Perform the corrective work noted on the punch list within 30 calendar days upon receipt of
the punch list created by the Administering Section, unless the parties mutually agree to extend
the time frame.

Upon completion of the primary inspection punch list, request an acceptance inspection from
the Department. Prior to acceptance inspection scheduling, the Administering Section will
confirm and annotate the primary inspection punch list and ensure ADA Inspection deficiencies
have been addressed and documented.

The Administering Section will schedule Acceptance inspection with the Maintenance District
within 30 days of confirmation of primary punch list item completion.

Acceptance (formerly primary) Inspection.

a.

The Department will conduct an acceptance inspection with the completion of 105.16.B.3,
primary inspection. The Administering Section will provide a written punch list identifying
deficiencies not satisfactorily addressed from the primary inspection punch list within 7
calendar days of the acceptance inspection.

Perform the corrective work noted on the punch list within 15 calendar days upon receipt of
the punch list created by the Administering Section, unless the parties mutually agree to extend
the time frame.
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c. The Administering Section will verify remediation work and will provide a list with dates that
remedial activities were resolved to the Maintenance District when requesting Project
Acceptance.

C. Project Acceptance

1. The Administering Section will notify the Maintenance District that acceptance inspection punch
list items have been addressed.

2. The Maintenance District and/or other accepting entities will verify acceptance inspection punch
list items have been addressed within 30 calendar days of notice from the Administering Section.

D. Final Acceptance

1. The engineer will provide final acceptance in writing that will state the acceptance date as defined
in Section 101.3, Definitions.

E. Project Closeout

1. Upon final acceptance, provide the exempted documents, certificates, or proofs of compliance
within 90 calendar days.

2. The Department will not issue the final payment until the contractor executes and delivers the
required documents.

Revise Section 108.8.K as follows.
K. Once the Department determines that the work is substantially complete, the Department will suspend

time charges and the assessment of liquidated damages. Failure to complete all punch list work
identified during the primary and acceptance inspections within the timeframes allotted, will result in
the Department restarting liquidated damages in accordance with the chart specified in Section 108.9,
Schedule of Liquidated Damages. The assessment of post-substantial-completion liquidated damages
will continue until project completion.

Revise Section 610.3.9.A.2 as follows.

2.

The engineer will measure the width, length, and depth of each crack and establish the precise location
of the crack termination points relative to permanent reference points on the member. The engineer
will monitor and document the growth of individual cracks at an inspection interval the engineer will
choose to determine if cracks are active or dormant after acceptance inspection.

Revise Section 722.3.2.A as follows.
A. Provide on-site field instruction by the system manufacturer, at a location determined by the engineer.

Provide a minimum of 2 training sessions consisting of installation training before beginning cable
barrier construction and maintenance training before acceptance inspection. The manufacturer shall
establish the training duration and shall provide field training on all aspects of the system. Coordinate
the training schedule and location with the engineer. The engineer will advise the appropriate
department staff, including construction inspectors and maintenance personnel regarding the training
location and schedule. Provide all training materials in both hard copy and electronic PDF format.

Revise Section 722.3.2.C.1 as follows.

1.

Hold the maintenance training a minimum of 7 calendar days before acceptance inspection of the
system. Submit the proposed training date to the engineer a minimum of 14 calendar days prior to the
training session date for review and approval. Include the following participants:

a. District Maintenance Engineer, or designated representative;

b. District Maintenance Superintendent, or designated representative;

c. Area Yard Supervisor, or designated representative; and

d. District maintenance personnel.

remainder of page is blank
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Revise Section 722.3.3.L as follows.
L. Within 10 calendar days of the primary inspection, supply spare parts for the HTCB system. Deliver
the parts to the DelDOT maintenance facility as directed by the engineer. Provide an extra supply of
the following:

1.

2.

3.

4,

Socketed-type line posts, including post hardware, caps, reflective sheeting, straps, spacers, and
socket covers. Include 200 posts and accessories.

Rigging screws and threaded terminals. Provide enough materials to complete 8 turnbuckle
assemblies.

Anchor posts including post hardware and caps, reflective sheeting, straps, fittings, spacers, and
socket covers. Provide enough materials to complete 3 end anchor installations.

Fitting gaskets or socket covers. Provide 100 socket covers.

Revise Section 843.3.5.C as follows.
C. Repair defects identified by the Department during periodic or primary inspections in accordance with
this specification, including all highway lighting systems and components within the project limits.
Begin highway lighting system repairs immediately following notice of the lighting system defect
unless weather limitations prevent the corrective work. Provide notification to the Department before
beginning corrective work.

Revise Section 843.3.5.D as follows.

D. The Department will not consider the highway lighting system as substantially complete until
correction of the deficiencies noted during the primary and acceptance inspections. Provide a
maintenance bond for item 843001 — FElectrical Testing upon substantial completion. Provide a
maintenance bond meeting the following requirements:

1.

2.

3.
4,

A bond sum equal to 100 percent of the value of all highway lighting system items the Department
paid to the contractor;

With original signatures, in ink, and not mechanical reproductions or facsimiles of any kind,
naming the contractor as the principle;

term of 1-year beyond the completion of the highway lighting system work; and

written by a surety or insurance company licensed to write surety bonds in the State of Delaware
by the Delaware Department of Insurance.

Revise 911.3.6.G as follows.
G. Water bi-weekly during the period June 15 through October 1. Continue watering, without interruption,
until completing watering of all the plants on the project. Use water in accordance with Section 911.2.9.
The Department will allow use of tree watering bags as a part of the watering operation. Remove the
tree watering bags before acceptance inspection.

-end —

remainder of page is blank
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GENERAL NOTICES

CONTRACTOR REGISTRATION ACT

On July 1, 2021, the Contractor Registration Act, as codified in 19 Del.C. §§ 3601 ef seq, took effect. This law requires all
contractors to register with the Delaware Department of Labor before performing construction services or maintenance. The
Contractor Registration Act applies to all contractors that engage in construction and maintenance within the State of
Delaware. Additionally, it requires contractors to have Delaware workers’ compensation insurance where required,
compliance with labor laws, and proof of a state business license. The Delaware Department of Labor’s Office of Contractor
Registration is responsible for enforcement of the requirements of the Contractor Registration Act. If you have any questions
about the contractor registration process, please call 302-430-7739 or email Contract.Registry(@delaware.gov. Registration
at https://onestop.delaware.gov/.

BUY AMERICA REQUIREMENT REVISED

The Build America, Buy America Act (BABA), enacted as part of the Bipartisan Infrastructure Law (BIL) requires iron,
steel, manufactured products, and construction materials used in infrastructure projects funded by Federal financial
assistance to be produced in the United States.

In accordance with 23 U.S.C. 313 and 23 CFR 635.410, all iron and steel materials permanently incorporated into this
project will be produced in the United States and all manufacturing processes involving these materials will occur in the
U.S., except that a minimal amount of foreign steel or iron materials may be used, provided the cost of the foreign materials
does not exceed 0.1 percent of the total Contract cost or $2,500.00, whichever is greater. If such minimal amount of foreign
steel is used, the Contractor shall maintain a record of the costs to ensure that the allowable limit is not exceeded.

In accordance with 23 CFR 635.410, all manufactured products will be manufactured in the U.S. and the cost of components
of the manufactured product that are mined, produced, or manufactured in the United States is greater than 55 percent of
the total cost of all components of the manufactured product. Iron or steel components of precast concrete products and
cabinets or enclosures of any intelligent transportation systems and other electronic hardware systems classified as a
manufactured product which is permanently incorporated into this project will be produced in the U.S. and all
manufacturing processes involving the iron and steel will occur in the U.S., except that a minimal amount of foreign steel
or iron materials may be used, provided the cost of the foreign materials does not exceed 0.1 percent of the total Contract
cost or $2,500.00, whichever is greater. If such minimal amount of foreign steel is used, the Contractor shall maintain a
record of the costs to ensure that the allowable limit is not exceeded.

In accordance with 2 CFR 184, all non-ferrous metals, plastic and polymer-based products, glass, fiber optic cable, optical
fiber, lumber, drywall and engineered wood construction material will be produced in the U.S.

DelDOT maintains a list of all pay items, the applicable BABA category designation, and additional guidance at the
following address: https://deldot.gov/Business/prodlists/index.shtml?dc=buyAmerica.

By signing and submitting this proposal, the bidder certifies that:

“All materials that will be permanently incorporated into this project will meet the Buy America material requirements. At
the Department's request, I/'we will provide manufacturer's/supplier's documentation verifying domestic origin as defined
in the Contract. All Materials accepted on the basis of such Certificate of Compliance may be sampled by the Department
and tested at any time. Use of Material on the basis of Certificate of Compliance shall not relieve the Contractor of
responsibility for incorporating Material in the Project conforming to the requirements of the Contract. Any Material not
conforming to such requirements will be subject to rejection whether in place or not. The Department reserves the right to
refuse to permit the use of Material on the basis of Certificate of Compliance.”
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DOMESTIC MATERIAL REQUIREMENT NEW

All materials permanently incorporated into this project must comply with the applicable domestic material requirements
of 23 U.S.C. § 313 and the Build America, Buy America Act, as codified in 41 U.S.C. § 8301 note, and as implemented by
23 CFR 635.410 and 2 CFR Part 184.

In accordance with 23 CFR 635.410, all iron and steel materials permanently incorporated into this project will be produced
in the U.S. and all manufacturing processes involving these materials will occur in the U.S., except that a minimal amount
of foreign steel or iron materials may be used, provided the cost of the foreign materials does not exceed 0.1 percent of the
total Contract cost or $2,500.00, whichever is greater. If such minimal amount of foreign steel is used, the Contractor shall
maintain a record of the costs to ensure that the allowable limit is not exceeded.

In accordance with 23 CFR 635.410, all manufactured products permanently incorporated into this project will have their
final manufacturing process be performed in the U.S. and have the cost of components of the manufactured product that are
mined, produced, or manufactured in the U.S. be greater than 55 percent of the total cost of all components of the
manufactured product. Iron or steel components of precast concrete products and cabinets or enclosures of any intelligent
transportation systems, and other electronic hardware systems classified as a manufactured product which is permanently
incorporated into this project will be produced in the U.S., and all manufacturing processes involving the iron and steel will
occur in the U.S., except that a minimal amount of foreign steel or iron materials may be used, provided the cost of the
foreign materials does not exceed 0.1 percent of the total Contract cost or $2,500.00, whichever is greater. If such minimal
amount of foreign steel is used, the Contractor shall maintain a record of the costs to ensure that the allowable limit is not
exceeded.

In accordance with 2 CFR Part 184, all non-ferrous metals, plastic and polymer-based products, glass, fiber optic cable,
optical fiber, lumber, drywall and engineered wood construction material permanently incorporated into this project will be
produced in the U.S.

DelDOT maintains a list of pay items, their applicable material classifications, and additional guidance at the following
website: https://deldot.gov/Business/prodlists/index.shtml?dc=buyAmerica.

By signing and submitting this proposal, the bidder certifies that:

“All materials that will be permanently incorporated into this project will meet the domestic material requirements
established in this proposal. I/we will provide documentation verifying material domestic origin as required by the Contract
and upon Department request.”

SPECIFICATIONS :

The Delaware specifications entitled "Standard Specifications for Road and Bridge Construction January, 2026", with the
applicable version defined in the ‘GENERAL DESCRIPTION’ and hereinafter referred to as the Standard Specifications;
shall govern the work to be performed under this contract. The Contractor shall make itself aware of these specifications,
revisions and corrections, and apply them to the applicable item(s) of this contract.

CLARIFICATIONS :

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements, responsibilities,
and furnishing of materials are outlined in the details and notes on the Plans and in the paragraphs preceding the " Basis of
Payment" paragraph in the Standard Specifications or Special Provisions, no interpretation shall be made that such
stipulations are excluded because reiteration is not made in the "Basis of Payment" paragraph.

DelDOT requires the use of various electronic applications for various documentation processes.

These processes will be identified, and the Contractor's required use will be detailed during the Preconstruction Meeting.
No additional payments will be made to the contractor to use or interface with the applications.
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ATTESTING TO NON-COLLUSION :

DelDOT requires as a condition precedent to acceptance of bids a sworn statement executed by, or on behalf of, the person,
firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm, association, or
corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise
taken any action in restraint of free competitive bidding in connection with such contract. The form for this sworn statement
is included in the proposal and must be properly executed in order to have the bid considered.

QUANTITIES :

The quantities shown are for comparison of bids only. DelDOT may increase or decrease any quantity or quantities without
penalty or change in the bid price.

PERFORMANCE-BASED RATING SYSTEM

29 Del.C. §6962 (c)(12)(a) requires a DelDOT project, excluding a municipal street aid contract, to include a performance-
based rating system. At the time of bid, the Performance Rating for each Contractor shall be used as a prequalification to
bid.

Bidders with Performance Rating scores equal to or greater than 85% shall be permitted to bid. Bidders with scores of less
than 85% who comply with the retainage requirements of 29 Del.C. §6962 shall be permitted to bid provided the Agreement
to Accept Retainage (located on the Certification Page) is executed and submitted with the bid. Lack of an executed
Agreement to Accept Retainage will result in the rejection of the bid by DelDOT. Successful bidders awarded DelDOT
contracts who have no performance history within the last five (5) years will be assigned a provisional Performance Rating
of 85% at the date of advertisement.

Notification of Performance Rating. DelDOT shall post publicly the Performance Rating for all Contractors on DelDOT’s
website. DelDOT will complete performance-based evaluations on the construction company contracted by DelDOT to
build the project (the "Contractor"). Provisions to appeal Performance Ratings are described in the regulations. The
regulations are set forth in Section 2408 of Title 2, Delaware Administrative Code, found here.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS :

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states;

a. As a condition of the awarding of any contract for public works financed in whole or in part by State appropriation,
such contracts shall include the following provisions:

During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of race, creed,
color, sex, sexual orientation, gender identity or national origin. The contractor will take positive steps to ensure
that applicants are employed and that employees are treated during employment without regard to their race,
creed, color, sex, sexual orientation, gender identity or national origin. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places available to employees and applicants for employment notices to
be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor,
state that all qualified applicants will receive consideration for employment without regard to race, creed, color,
sex, sexual orientation, gender identity or national origin.

3. The contractor will ensure employees receive equal pay for equal work, without regard to sex. Employee pay
differential is acceptable if pursuant to a seniority system, a merit system, a system which measures earnings by
quantity or quality of production, or if the differential is based on any other factor other than sex.
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TAX CLEARANCE :

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such vendor or contractor
to the Division of Revenue, who will then check the vendor or contractor's compliance with tax requirements and take such
further action as may be necessary to ensure compliance.

LICENSE :
A person desiring to engage in business in this State as a contractor on a project designated to include federal funds, shall
obtain a Delaware business license upon making application to the Division of Revenue. Proof of said license compliance

to be made prior to, or in conjunction with, the execution of a contract to which he has been named.

SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting, within 30
days of entering such public works contract, copies of all occupational and business licenses of subcontractors and/or
independent contractors that will perform work for such public works contract. However, if a subcontractor or
independent contractor is hired or contracted more than 20 days after the contractor entered the public works contract
the occupational or business license of such subcontractor or independent contractor shall be provided to the agency
within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS:

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are encountered at the
site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing
materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract
are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the
specific differing conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the conditions materially
differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an
adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly. The
engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the
required written notice. No contract adjustment will be allowed under their clause for any effects caused on unchanged
work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is suspended or delayed
by the engineer in writing for an unreasonable period of time (not originally anticipated, customary or inherent to the
construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of
such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar
days of receipt of the notice to resume work. The request shall set forth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or time required
for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions
beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused
by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly. The
engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time
prescribed. No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or
condition of this contract.
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Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time during the
work, such changes in quantities and such alterations in the work as are necessary to satisfactorily complete the project.
Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees
to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not
changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to
the contract. The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be
agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may
determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from that involved or included in the
original proposed construction, or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased
below 75 percent of the original contract quantity. Any allowance for an increase in quantity shall apply only to
that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent,
to the actual amount of work performed.

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a):
"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the federal
government applicable to a project or activity, the cost of which is to be paid or reimbursed in whole or in part by the
federal government, and due to such conflict or inconsistency the availability of federal funds may be jeopardized, such
provision shall not apply to such project or activity."

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:

"No procedures or requirement shall be imposed by any State which will operate to discriminate against the employment
of labor from any other State, possession or territory of the United States, in the construction of a Federal-aid project."

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid highway
construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or

(2) Produced in a qualified prison facility and the cumulative annual production amount of such materials for use in
Federal-aid highway construction does not exceed the amount of such materials produced in such facility for use
in Federal-aid highway construction during the 12-month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period ending July 1, 1987,
produced materials for use in Federal-aid highway construction projects.

RIGHT TO AUDIT

DelDOT shall have the right to audit the books and records of the contractor or any subcontractor under this contract or
subcontract to the extent that the books and records relate to the performance of the contract or subcontract. The books and
records shall be maintained by the contractor for a period of 3 years from the date of final payment under the prime contract
and by the subcontractor for a period of 3 years from the date of final payment under the subcontract (29 Del.C. §6930)
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TO REPORT BID RIGGING ACTIVITIES:

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday, 8:00 a.m. to
5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities
should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially and

caller anonymity will be respected.

TO REPORT BID RIGGING ACTIVITIES
CALL 1-800-424-9071
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

Goals for Minority Participation In Goals for Female Participation In
Each Trade Each Trade
12.3% (New Castle County) 6.9% (Entire State)

14.5% (Kent & Sussex Counties)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted)
performed in the covered area. If the contractor performs construction work in a geographical area located outside of
the covered area, it shall apply the goals established for such geographical area where the work is actually performed.
With regard to this second area, the contractor also is subject to the goals for both its federally involved and non-
federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade, and the
contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer
of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose
of meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the regulations in 41
CFR Part 60-4. Compliance with the goals will be measured against the total work hours performed.

The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs
within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the name, address, and telephone number
of the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.

As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the County specified in

the General Description section.

REV. 11-3-80
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States Department of Labor,
or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the Employer's Quarterly
Federal Tax Return, U.S. Treasury Department Form 941.
d. "Minority" includes:
i.  Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture
or origin, regardless of race);
iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community
identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these specifications and the
Notice, which contains the applicable goals for DBE participation and which is set forth in the solicitations from which
this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of
Labor in the covered area either individually or through an association, its affirmative action obligations on all work in
the Plan area (including goals and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in an approved Plan is
individually required to comply with its obligations under the EEO clause, and to make a good faith effort to achieve
each goal under the Plan in each trade in which it has employees. The overall good faith performance by other
Contractors or Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these
specifications. The goals set forth in the solicitation from which this contract resulted are expressed as percentages of
the total hours of employment and training of minority and female utilization the Contractor should reasonably be able
to achieve in each construction trade in which it has employees in the covered area. Covered Construction contractors
performing construction work in geographical areas where they do not have a Federal or federally assisted construction
contract shall apply the minority and female goals established for the geographical area where the work is being
performed. Goals are published periodically in the Federal Register in notice form, and such notices may be obtained
from any Office of Federal Contract Compliance Program Office or from the Federal procurement contracting offices.
The Contractor is expected to make substantially uniform progress in meeting its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has
a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations under
these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must have
made a commitment to employ the apprentices and trainees at the completion of their training, subject to the availability
of employment opportunities. Trainees must be trained pursuant to training programs approved by the U.S. Department
of Labor.
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7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results from its
actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a.

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all
facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will assign
two or more women to each construction project. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor's obligation to
maintain such a working environment, with specific attention to minority or female individuals working at such
sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions have
employment opportunities available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street
applicant and minority or female referral from a union, a recruitment source, or community organization and of
what action was taken with respect to each such individual. If such individual was sent to the union hiring hall for
referral and was not referred back to the Contractor by the union or, if referred, not employed by the Contractor,
this shall be documented in the file with the reason therefor, along with whatever additional actions the Contractor
may have taken.

Provide immediate written notification to the Director when the union or unions with which the Contractor has a
collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor.
The Contractor shall provide notice of these programs to the sources compiled under 7b above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and
requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in any policy
manual and collective bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; by
specific review of the policy with all management personnel and with all minority and female employees at least
once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location
where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications
with all employees having any responsibility for hiring, assignment, layoff, termination or other employment
decisions including specific review of these items with on-site supervisory personnel such as Superintendents,
General Foreman, etc., prior to the initiation of construction work at any job site. A written record shall be made
and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and
disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or anticipates
doing business.

Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and female students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than one month prior to the date for the acceptance
of applications for apprenticeship or other training by any recruitment source, the Contractor shall send written
notification to organizations such as the above, describing the openings, screening procedures, and tests to be used
in the selection process.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the site
and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3.
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1. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional
opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such
opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a
discriminatory effect by continually monitoring all personnel and employment related activities to ensure that the
EEO policy and the Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and
necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontractors from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's EEO
policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-union, contractor-
community, or other similar group of which the Contractor is a member and participant, may be asserted as fulfilling
any one or more of its obligations under 7a through p of these Specifications provided that the Contractor actively
participates in the group, makes every effort to assure that the group has a positive impact on the employment of
minorities and women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's
minority and female work force participating, makes a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a
defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor, however, is
required to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for example, even though the
Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive Order if a
specific minority group of women is under utilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person
because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contracts
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed or
ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Order of Federal
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall be in violation
of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps,
at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum
results from its efforts to ensure equal employment opportunity. Ifthe Contractor fails to comply with the requirements
of the Executive Order, the implementing regulations, or these specifications, the Director shall proceed in accordance
with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment-related activity to ensure that the
company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by the
Government, and to keep records. Records shall at least include for each employee the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
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worked per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different
standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g.,
those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program).

k ok ok ok ok

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal Employment
Opportunity Responsibilities", (Attachment 1), and is in implementation of 23 U.S.C. 140(a).
As part of the contractor's equal employment opportunity affirmative action program, training shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or job classification
involved.

The number of trainees to be trained under the special provision will be as set forth in the General Description section of
this document. In the event the contractor subcontracts a portion of the contract work, he shall determine how many, if
any, of the trainees are to be trained by the subcontractor, provided however, that the contractor shall retain the primary
responsibility for meeting the training requirements imposed by this special provision. The contractor shall also ensure that
this Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or trainees
in each occupation shall be in their first year apprenticeship or training.

The number of trainees shall be distributed among the work classification on the basis of the contractor's needs and the
availability of journeymen in the various classifications within a reasonable area of recruitment. Prior to commencing
construction, the contractor shall submit to the Department of Highways and Transportation for approval the number of
trainees to be trained in each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited for each trainee employed
by him on the contract work who is currently enrolled or becomes enrolled in an approved program and will be reimbursed
for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this Training Special
Provision. Accordingly, the contractor shall make every effort to enroll minority trainees and women (e.g., by conducting
systematic and direct recruitment through public and private sources likely to yield minority and women trainees) to the
extent that such persons are available within a reasonable area of recruitment. The contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to whether the contractor is in
compliance with this Training Special Provision. This training commitment is not intended, and not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a training course
leading to journeyman status or in which he has been employed as a journeyman. The contractor should satisfy this
requirement by including appropriate questions in the employee application or by other suitable means. Regardless of the
method used the contractor's records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the training program selected by
the contractor and approved by the Department of Highways and Transportation and the Federal Highway Administration.
The Department of Highways and Transportation and the Federal Highway Administration shall approve a program if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor and to qualify the average
trainee for journeyman status in the classification concerned by the end of the training period. Furthermore, apprenticeship
programs registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State
apprenticeship agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment obligations of Federal-aid
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highway construction contracts. Approval or acceptance of a training program shall be obtained from the State prior to
commencing work the classification covered by the program. It is the intention of these provisions that the training is to be
provided in the construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible in lower
level management positions such as office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications. Training in the laborer classification may be permitted provided that significant and meaningful
training is provided and approved by the division office. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an employee on this
contract in accordance with an approved training program. As approved by the engineer, reimbursement will be made for
training persons in excess of the number specified herein. This reimbursement will be made even though the contractor
receives additional training program funds from other sources, provided such other sources does not specifically prohibit
the contractor from receiving other reimbursement. Reimbursement for off-site training indicated above may only be made
to the contractor where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's wages during the
off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure to hire the
trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part of the contractor in
meeting the requirements of this Training Special Provision. It is normally expected that a trainee will begin his training
on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program. It is not required that all
trainees be on board for the entire length of the contract. A contractor will have fulfilled his responsibilities under this
Training Special Provision if he has provided acceptable training to the number of trainees specified. The number trained
shall be determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the contract for the first
half of the of the training period, 75 percent for the third quarter of the training period, and 90 percent for the last quarter
of the training period, unless apprentices or trainees is an approved existing program are enrolled as trainees on this project.
In fact case, the appropriate rates approved by the Department of Labor or Transportation in connection with the existing
program shall apply to all trainees being trained for the same classification who are covered by this Training Special
Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training satisfactorily
completed.

The contractor will provide for the maintenance of records and furnish periodic reports documenting his performance under
this Training Special Provision.

k ok ok ok ok

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT
& TRANSPORTATION EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal Surface
Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the Transportation Equity Act for the 21st Century
(TEA-21) are required to comply with the regulations of 49 Code of Federal Regulations (CFR) Part 26 - Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.

k* ok ok ok %k
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REVISED

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

DelDOT has established a Disadvantaged Business Enterprise (DBE) program in accordance with the regulations of the
United States Department of Transportation (USDOT), 49 CFR Part 26. The Department has received Federal financial
assistance from the USDOT and as a condition of receiving this assistance, the Department has signed an assurance that it

will comply with 49 CFR Part 26.

It is the policy of DelDOT to ensure that DBEs, as defined in 49 CFR Part 26, have an equal opportunity to receive and

participate in USDOT-assisted contracts. It is also the policy of the DelDOT:
1. To ensure nondiscrimination in the award and administration of USDOT-assisted contracts;
2. To create a level playing field on which DBEs can compete fairly for USDOT-assisted contracts;
3. To ensure that the DBE program is narrowly tailored in accordance with applicable law;
4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are counted as DBEs;

5. To help remove barriers to the participation of DBEs in USDOT-assisted contracts;

6. To assist in the development of firms that can compete successfully in the marketplace outside the DBE

program and;
7. To promote the use of DBEs in all types of federally assisted contracts and procurement activities.
The following definitions apply to this subpart:

Commercially Useful Function (CUF) means a Commercially Useful Function as defined fully in 49 CFR §26.55,
which definition is incorporated herein by reference. CUF is discussed further in the next section.

Committed DBE means a DBE that was identified by the contractor, typically on a DBE Project Participation Affidavit,
to assist in making a good faith effort to meet an assigned DBE goal. This also includes any substitute DBE that has
subsequently been committed work to meet the assigned contract goal.

Days mean calendar days. In computing any period of time described in this part, the day from which the period begins
to run is not counted, and when the last day of the period is a Saturday, Sunday, or Federal holiday, the period extends
to the next day that is not a Saturday, Sunday, or Federal holiday. Similarly, in circumstances where the DelDOT’s
offices are closed for all or part of the last day, the period extends to the next day on which the agency is open.

DBE-Conscious means actions or a program that are focused specifically on assisting DBEs in increasing their
participation in projects. targeted actions that specifically factor in a firm's certified DBE status to meet a contract
goal.

DBE-Neutral means actions, or a program undertaken by DelDOT, that is used to assist all small business concerns.

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51 percent
owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a
corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2) whose management and
daily business operations are controlled by one or more of the socially and economically disadvantaged individuals
who own it.

remainder of page is blank
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DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole or in part
with DOT financial assistance, including letters of credit or loan guarantees, except a contract solely for the purchase
ofland.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their scope,
intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE
is responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.

NAICS Code means the North American Industry Classification System (NAICS) is the standard used by Federal
statistical agencies in classifying business establishments for the purpose of collecting, analyzing, and publishing
statistical data related to the US business economy.

Non-DBE means any firm that is not a DBE or any entity which has not been certified by DelDOT as a DBE prior to
bid closing.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted contracts, a small
business concern as defined pursuant to section 3 of the Small Business Act and Small Business Administration
regulations implementing it (13 CFR part 121) that also does not exceed the cap on average annual gross receipts
specified in 49 CFR §26.65(b).

Socially and Economically Disadvantaged Owner (SEDQO) means any individual who is a citizen (or lawfully admitted
permanent resident) of the United States and who a certifier finds to be socially and economically disadvantaged on a case-
by-case basis. A determination that an individual is socially and economically disadvantaged must not be made in whole
or in part on race or sex. For that reason, applicants may qualify as socially and economically disadvantaged only if they
can meet the relevant criteria as described in 49 CFR §26.67:

i. Non-presumptive disadvantage. All applicants must demonstrate social and economic disadvantage
(SED) affirmatively based on their own experiences and circumstances within American society, and
without regard to race or sex

it. To satisfy the SED requirement and ensure all determinations of disadvantage are not based in whole
or in part on race or sex, an owner must provide the certifier a Personal Narrative (PN) that establishes
the existence of disadvantage by a preponderance of the evidence based on individualized proof
regarding specific instances of economic hardship, systemic barriers, and denied opportunities that
impeded the owner’s progress or success in education, employment, or business, including obtaining
financing terms available to similarly situated, non-disadvantaged persons.

iii. The PN must state how and to what extent the impediments caused the owner economic harm, including
a full description of type and magnitude, and must establish the owner is economically disadvantaged
in fact relative to similarly situated non-disadvantaged individuals.

iv. The owner must attach to the PN a current Personal Net Worth (PNW) statement and any other financial
information the owner considers relevant.

DBE Participation Goals

DelDOT has established an overall annual goal for DBE participation on Federal-aid contracts. DelDOT intends that the
goal be met with a combination of DBE-conscious and DBE-neutral efforts. DBE-conscious participation occurs when
the contractor uses a percentage of DBEs, as defined herein, to meet the contract-specified goal. DBE-neutral efforts are
those that are, or can be, used to assist all small businesses or increase opportunities for all small businesses.
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The regulation, 49 CFR, Part 26, also describes DBE-neutral participation as when a DBE wins a prime contract through
customary competitive procurement procedures or is awarded a subcontract on a prime contract that does not carry a DBE
contract goal.

DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a percentage of
the total dollar amount of contract bid. The specific contract goal for this contract is listed in the General Description
section of this document.

The contractor shall make Good Faith Efforts to meet the goal specified herein with DBEs or establish that it was unable
to meet the goal despite making good faith efforts to do so. Prime contractors are encouraged to obtain DBE participation
above and beyond any goals that may be set for this project.

DBE Project Participation Affidavit REVISED

As aresult of the Issuance of the IFR on September 30, 2025, all DeIDOT DBEs were decertified. DelDOT is undertaking
the recertification process for DBEs pursuant to the IFR requirements. As DelDOT currently has no certified DBEs, it is
not feasible to require the submission of a DelDOT DBE Project Participation Affidavit for this letting. Companies
bidding on this letting are NOT required to submit a DBE Project Participation Affidavit with their bid. As soon as
DelDOT is able to begin recertifying DBEs pursuant to the standards set forth in the IFR, this requirement will be
reinstated in all lettings.

DBE Subcontract Provisions REVISED

DelDOT continues to reserve the right to approve ALL DBE subcontractors and all substitutions of DBE
subcontractors prior to award, and during the of completion of the contract. ALL DBEs subcontracted (whether
submitted for participation credit or not) must be submitted to DelDOT’s DBE Program Office for approval.
No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved in writing
by DelDOT and DelDOT has issued the required Notice to Proceed. Any DBE subcontract relating to work to be
performed pursuant to this contract, which is submitted to DelDOT for approval, must contain all DBE subcontractor
information, the requirements contained in this contract, and must be fully executed by the contractor and DBE
subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall, at a minimum, include the following:
1. All pertinent provisions and requirements of the prime contract.
2. Assurance that the contractor and subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract.

3. Description of the work to be performed by the DBE subcontractor.

4. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price of each
item of work to be completed by the DBE subcontractor.

5. An attached copy of the most current FHWA 1273- Required Contract Provisions Federal-Aid Construction
Contracts.

6. Language indicating that retainage will not be withheld unless the prime contract with DelDOT allows for the
withholding of retainage.

7. Language requiring the payment of all funds received from DelDOT for work satisfactorily performed within
the time frame contemplated by 49 CFR §26.29.

DelDOT reserves the right to conduct periodic reviews of DBE and non-DBE subcontract documentation to ensure
compliance with federal requirements.

E I S I
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REVISED

CRITICAL DBE
REQUIREMENTS

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBE’s were decertified. DelDOT is
undertaking the recertification process for DBEs pursuant to the IFR requirements. The decertification of all DBEs
impacts some of the critical contract requirements, but others remain in effect as identified below:

1. In the execution of this contract, the successful bidder agrees to comply with the following contract clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt of any
payment, file a statement with DelDOT on a form to be determined by DelDOT that all subcontractors furnishing
labor or material have been paid the full sum due them at the stage of the contract, except any funds withheld
under the terms of the contract as required by Chapter 8, Title 17 of the Delaware Code, annotated and as
amended. Any delay or postponement of payment from the above referenced time frame may occur only for
good cause following written approval of DelDOT. This clause applies to both DBE and non-DBE
subcontractors.

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar days after
the subcontractor's work is satisfactorily completed. Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of DelDOT. This clause covers
both DBE and non-DBE subcontractors. As guidance, once a subcontractor has satisfactorily completed the
physical work, and has given to the prime contractor a certified statement that all laborers, lower tier contractors,
and materialmen who have furnished labor and materials to the subcontractor have been paid all monies due
them, the prime contractor shall return retainage to the subcontractor within 15 calendar days.

2. Inthe execution of this contract, the successful bidder agrees to comply with the following contract assurance and will
include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT-assisted contracts. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such remedy as the recipient deems
appropriate.”" 49 CFR Section 26.13

In addition to this specification, bidders must comply with all provisions of the rules and regulations adopted by
the United States Department of Transportation for DBE participation in USDOT and DelDOT Programs (49 CFR
Part 26) and the DelDOT Disadvantaged Business Enterprise Program Plan; each of which is hereby incorporated
and made part of this specification. Bidders are also reminded that they must be responsive and responsible bidders in
all other aspects aside from the DBE Program in order to be awarded the contract.
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REVISED

GUIDANCE FOR GOOD FAITH
EFFORT

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBE’s were decertified. DelDOT is
undertaking the recertification process for DBEs pursuant to the IFR requirements. As DelDOT currently has no
certified DBEs, DelDOT has not included a DBE participation goal in this letting. As such, bidders are not required
to provide documentation of Good Faith Efforts with their bids on this letting. As soon as DelDOT is able to begin
recertifying DBEs pursuant to the standards set forth in the IFR, this requirement will be reinstated in all lettings.
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FHWA-1273 — Revised June 25, 2026

CONTRACT PROVISIONS FOR
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Davis-Bacon and Related Act Provisions

IV.  Contract Work Hours and Safety Standards Act
Provisions

V. Subletting or Assigning the Contract

VI.  Safety: Accident Prevention

VIl. False Statements Concerning Highway Projects

VIII.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

IX.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

X.  Certification Regarding Use of Contract Funds for
Lobbying

XI.  Use of United States-Flag Vessels

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only).

. GENERAL

1. Historically, contracting agencies using Federal-aid highway
funds were required to ensure Form FHWA-1273 was
physically incorporated into all contracts and subcontracts.
Effective June 10, 2026, this requirement was eliminated [91
FR 25492]. Future use of Form FHWA-1273 is now optional on
the part of the contracting agency using Federal-aid highway
funds. FHWA continues to make Form FHWA-1273 available
as a convenience to contracting agencies. Contracting
agencies must continue to ensure compliance with the
provisions cited in Form FHWA-1273 in accordance with the
provisions regardless of the use of Form FHWA-1273.
Accordingly, the contracting agency retains the authority to
determine whether the contractor must use Form FHWA-1273
to physically incorporate required contract provisions in each
subcontract and in lower tier contracts. Where permitted by the
contracting agency, the contractor may choose other ways to
include required contract provisions in each subcontract,
besides incorporating Form FHWA-1273. Contract provisions
in Form FHWA-1273 are not required to be physically included
in subcontracts for design services on Federal-aid design-build
contracts, or in purchase orders, rental agreements and other
agreements for supplies or services.

The applicable provisions of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor or design-builder shall be responsible for
compliance by any subcontractor, lower-tier subcontractor or
service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents.

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's

immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION

The contractor and all subcontractors must comply with the
following policies: 29 CFR Parts 1625-1627, 23 U.S.C. 140,
Section 504 of the Rehabilitation Act of 1973, as amended (29
U.S.C. 794), Title VI of the Civil Rights Act of 1964, as
amended (42 U.S.C. 2000d et seq.), and related regulations
including 49 CFR Parts 21, 26, and 27, including any
amendments thereto.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with 29 CFR Parts 1625-1627. The
contracting agency and the FHWA have the authority and the
responsibility to ensure compliance with 23 U.S.C. 140,
Section 504 of the Rehabilitation Act of 1973, as amended (29
U.S.C. 794), and Title VI of the Civil Rights Act of 1964, as
amended (42 U.S.C. 2000d et seq.), and related regulations
including 49 CFR Parts 21, 26, and 27, including any
amendments thereto.

The provisions of the Americans with Disabilities Act of 1990
(42 U.S.C. 12101 et seq.) set forth under 28 CFR Part 35 and
29 CFR Part 1630 are incorporated by reference in this
contract.

1.Assurances Required:

a. The requirements of 49 CFR Part 26, including any
amendments thereto, and the State DOT’s FHWA-approved
Disadvantaged Business Enterprise (DBE) program are
incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26, including any
amendments thereto, in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy
as the recipient deems appropriate, which may include, but is
not limited to:
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(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E, including any
amendments thereto, are incorporated by reference. 49 CFR
Part 21.

Ill. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in

paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;

(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
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classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.qov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division
under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered

necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
2.a. of this section or Section 1V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
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of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting
agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https:/www.dol.qov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(ii) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.

(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.
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(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address
of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
29 CFR part 30, including any amendments thereto.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IlI.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs (1)
through (11) of this section, along with the applicable wage
determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract
clauses in 29 CFR 5.5 may be grounds for termination of the
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contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CER part 1 or 3.

IV. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the

Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $33 as of January 15, 2025 (See 90 FR 1859) as may be
adjusted annually by the Department of Labor, pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IlI
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:
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(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);

(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the
event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

V. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of

the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1. of this section refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such
term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph 1. of this section
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
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contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VI. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the

character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

VIIl. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C.
7606; 2 CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

IX. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2 CFR
180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for ensuring
that its principals are not suspended, debarred, or otherwise
ineligible to participate in covered transactions. 2 CFR
180.335. To verify the eligibility of its principals, as well as the

eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok Kk ok

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2 CFR
180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).
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b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok ok ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction,” "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
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transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.
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4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok kK
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X. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XI. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. It is not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
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extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (40 U.S.C. sections 14501(d) and 14701
and the Appalachian Regional Commission Code as
authorized under 40 U.S.C. section 14302)

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 40 U.S.C. 14501 allow the contracting

agency to provide a contractual preference for the use of
mineral resource materials native to the Appalachian region.

12

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Contract No. T202466302

CARGO PREFERENCE ACT

Requirements in the Federal-aid Highway Program

(a) Agreement Clauses. “Use of United States-flag vessels:
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or commodities procured,
contracted for or otherwise obtained with funds granted, guaranteed, loaned, or advanced by the U.S. Government under
this agreement, and which may be transported by ocean vessel, shall be transported on privately owned United States-
flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within 30 working
days following the date of loading for shipments originating outside the United States, a legible copy of a rated, ‘on-
board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (a)(1) of this section
shall be furnished to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-
lading) and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington,
DC 20590.

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible copy of a
rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1)
of this section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading)
and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.

NOTE:
This requirement applies to material or equipment that is acquired for a specific Federal-aid highway project. It is not
applicable to goods or materials that come into inventories independent of an FHWA funded-contract.
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Contract No. T202466302

APPENDICES TO THE TITLE VI ASSURANCE

APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the "contractor") agrees as follows:

L.

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and the
Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation,
(Federal Highway Administration (FHWA), or Federal Transit Authority (FTA ), as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate
on the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements
of materials and leases of equipment. The contractor will not participate directly or indirectly in the discrimination
prohibited by the Acts and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by

competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subcontractor or supplier will be notified by the
contractor of the contractor's obligations under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by the Acts and the
Regulations, and will permit access to its books, records, accounts, other sources of information, and its facilities as may
be determined by the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority (FTA)
to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required
of a contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor
will so certify to the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority (FTA), as
appropriate, and will set forth what efforts it has made to obtain the information.

. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination provisions of

this contract, the Recipient will impose such contract sanctions as it or the Federal Highway Administration (FHWA),
or Federal Transit Authority (FTA) may determine to be appropriate, including, but not limited to:

withholding payments to the contractor under the contract until the contractor complies;
and/or cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through five in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts and the
Regulations. The contractor will take action with respect to any subcontract or procurement as the Recipient or the
Federal Highway Administration (FHWA), or Federal Transit Authority (FTA) may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is threatened
with litigation by a subcontractor, or supplier because of such direction, the contractor may request the Recipient to enter
into any litigation to protect the interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.
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APPENDIX E

During the performance of this contract, the contractor or consultant, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following nondiscrimination statutes and authorities;
including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis
of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,(42 U.S.C. § 460 I), (prohibits
unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-aid programs
and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the
basis of disability); and 49 CFR Part27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of
age);

Airport and Airway Improvement Act of 1982,(49 USC §471, Section 47123), as amended, (prohibits discrimination
based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987,(PL 100-209), (Broadened the scope, coverage and applicability of Title VI of
the Civil Rights Act of 1964, The Age Discrimination Act of 1975and Section 504 of the Rehabilitation Act of 1973,by
expanding the definition of the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or not);

Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. §§ 12131 - 12189) as implemented by Department of Transportation regulations at 49 C.F.R.
parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 41123) (prohibits discrimination on the
basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income
Populations, which ensures nondiscrimination against minority populations by discouraging programs, policies, and
activities with disproportionately high and adverse human health or environmental effects on minority and low-income
populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting
agency guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP).
To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in
education programs or activities (20 U.S.C. §1681 et seq).

% sk sk ok %
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PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as determined by the
Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960, relating to wages and the
regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION
Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay all mechanics and
laborers employed directly upon the site of the work, unconditionally and not less often than once a week and without
subsequent deduction or rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship which may be alleged to exist
between the employer and such laborers and mechanics. The specifications shall further stipulate that the scale of wages
to be paid shall be posted by the employer in a prominent and easily accessible place at the site of the work, and that
there may be withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between the rates of
wages required by the contract to be paid laborers and mechanics on the work and rates of wages received by such
laborers and mechanics to be remitted to the Department of Labor for distribution upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll information, as
required by the Department of Labor, be furnished weekly. The Department of Labor shall keep and maintain
the sworn payroll information for a period of 6 months from the last day of the work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing §6960 relating
to the effective date of the wage rates, at Part V1., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are in effect on the
date of the publication of specifications for a given project. In the event that a contract is not executed within one
hundred twenty (120) days from the date the specifications were published, the rates in effect at the time of the execution
of the contract shall be the applicable rates for the project."

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and does not preempt
or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage standards because
of concurrent Federal and State coverage, the employer's minimum wage obligations are determined by whichever standards

are higher.

Contractors with questions may contact:

Department of Labor, Division of Industrial Affairs, 4425 N. Market Street, Wilmington, DE 19802
Telephone (302) 761-8200 https://dia.delawareworks.com/labor-law/
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General Decision Number: DE20260005 05/18/2026
Superseded General Decision Number: DE20250005
State: Delaware

Construction Type: Highway

County: New Castle County in Delaware

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally required to pay
at least the applicable minimum wage rate required under Executive Order 14026
or Executive Order 13658. Please note that these Executive Orders apply to
covered contracts entered into by the federal government that are subject to
the Davis-Bacon Act itself, but do not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1 (a) (2)-(60).
If the contract is entered into on or after January 30, 2022, or the contract
is renewed or extended (e.g., an option is exercised) on or after January 30,
2022, Executive Order 14026 generally applies to the contract. The contractor
must pay all covered workers at least $17.75 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for all hours spent
performing on the contract in 2025. If the contract was awarded on or between
January 1, 2015 and January 29, 2022, and the contract is not renewed or
extended on or after January 30, 2022, Executive Order 13658 generally applies
to the contract. The contractor must pay all covered workers at least $13.65
per hour (or the applicable wage rate listed on this wage determination, if it
is higher) for all hours spent performing on that contract in 2025. The
applicable Executive Order minimum wage rate will be adjusted annually. If this
contract 1is covered by one of the Executive Orders and a classification
considered necessary for performance of work on the contract does not appear
on this wage determination, the contractor must still submit a conformance
request. Additional information on contractor requirements and worker
protections under the Executive Orders is available at
https://www.dol.gov/agencies/whd/government-contracts.

Modification Number Publication Date
0 01/02/2026
1 05/18/2026
Rates Fringes

POWER EQUIPMENT OPERATOR

Backhoe/Excavator/Trackhoe..$ 45.81 31.38
Bobcat/Skid Steer/Skid

| EY oY= L=l S 43.76 30.77
(O a=1 0 (=Y S 45.81 31.38
Drill. e e ittt $ 43.76 30.77
Paver (Asphalt, Aggregate

and Concrete) . vve .. $ 45.81 31.38
POUNAEE e v vttt et ettt eeenn S 43.76 30.77
2 T S 43.40 30.66

LABO0199-001 05/01/2022
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LABORER (Asphalt, Includes
Raker, Shoveler, Spreader and
Distributor) «vv ittt et S 31.15 16.50

SUDE2022-002 09/08/2022

Rates Fringes

CARPENTER. . . .t ittt ittt et ettt eeeen S 50.06 4.32
CEMENT MASON/CONCRETE FINISHER...S 33.03 5.25
ELECTRICIAN. .« @ittt et e e e e e e e eeenns S 65.99 0.00
FORM WORKER . & ¢ i i ittt ettt e e eeeeenn S 49.77 3.37
TRONWORKER, REINFORCING.......... S 55.67 0.00
LABORER: Common or General...... S 36.33 3.50
LABORER: Mason Tender -

Cement/Concrete. ....ueeeeennnn.. $ 43.30 1.66
OPERATOR: Bulldozer............. $ 37.55 16.19
OPERATOR: Loader.........eeeee.. $ 38.36 4.31
OPERATOR: Mechanic.............. S 28.11 11.18
OPERATOR: Milling Machine....... $ 38.29 11.15
TRAFFIC CONTROL: Flagger....... $ 37.49 0.00
TRUCK DRIVER: Dump Truck........ S 29.31 9.84

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal
Contractors applies to all contracts subject to the Davis-Bacon Act for which
the contract is awarded (and any solicitation was issued) on or after January
1, 2017. If this contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours they work, up to
56 hours of paid sick leave each year. Employees must be permitted to use paid
sick 1leave for their own illness, injury or other health-related needs,
including preventive care; to assist a family member (or person who is like
family to the employee) who is ill, injured, or has other health-related needs,
including preventive care; or for reasons resulting from, or to assist a family
member (or person who 1is like family to the employee) who is a victim of,
domestic violence, sexual assault, or stalking. Additional information on
contractor requirements and worker protections under the EO is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts subject to the
Davis-Bacon Act that were awarded on or between January 1, 2015, and January
29, 2022, and that have not been renewed or extended on or after January 30,
2022 . Executive Order 13658 does not apply to contracts subject only to the

Davis-Bacon Related Acts regardless of when they were awarded. If a contract
is subject to Executive Order 13658, the contractor must pay all covered workers
at least $13.65 per hour (or the applicable wage rate listed on this wage

determination, if it is higher) for all hours spent performing on the contract
from May 11, 2026, through December 31, 2026. The applicable Executive Order
minimum wage rate will be adjusted annually. Additional information on
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contractor requirements and worker protections under Executive Order 13658 1is
available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the
classifications listed may be added after award only as provided in the labor
standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates
that have been found to be prevailing for the cited type(s) of construction in
the area covered by the wage determination. The classifications are listed in
alphabetical order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey rate, a weighted
union average rate, a state adopted rate, or a supplemental classification
rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than ""Su"", ""UAVG"",
?SA?, or ?SC? denotes that a union rate was prevailing for that classification
in the survey. Example: PLUM0198-005 07/01/2024. PLUM is an identifier of the
union whose collectively bargained rate prevailed in the survey for this
classification, which in this example would be Plumbers. 0198 indicates the
local union number or district council number where applicable, i.e., Plumbers
Local 0198. The next number, 005 in the example, is an internal number used in

processing the wage determination. The date, 07/01/2024 in the example, is the
effective date of the most current negotiated rate.

Union prevailing wage rates are updated to reflect all changes over time that
are reported to WHD in the rates in the collective bargaining agreement (CBA)
governing the classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for those
classifications, but that 100% of the data reported for the classifications
reflected union rates. EXAMPLE: UAVG-OH-0010 01/01/2024. UAVG indicates that
the rate is a weighted union average rate. OH indicates the State of Ohio.

The next number, 0010 in the example, is an internal number used in producing
the wage determination. The date, 01/01/2024 in the example, indicates the date
the wage determination was updated to reflect the most current union average
rate.

A UAVG rate will be updated once a year, usually in January, to reflect a
weighted average of the current rates in the collective bargaining agreements
on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union rate prevailed
(as defined in 29 CFR 1.2) for this classification in the survey or that the
rate was derived by computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted average rate
includes all rates reported in the survey, it may include both union and non-
union rates. Example: SUFL2022-007 6/27/2024. SU indicates the rate is a single
non-union prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the year of the
survey on which these classifications and rates are based. The next number,
007 in the example, 1is an internal number used in producing the wage
determination. The date, 6/27/2024 in the example, indicates the survey
completion date for the classifications and rates under that identifier.
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?SU? wage rates typically remain in effect until a new survey is conducted.
However, the Wage and Hour Division (WHD) has the discretion to update such
rates under 29 CFR 1.6(c) (1).

State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and prevailing wage
rates set by a state (or local) government were adopted under 29 C.F.R 1.3(qg)-
(h) . Example: SAME2023-007 01/03/2024. SA reflects that the rates are state

adopted. ME refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications and rates are
based. The next number, 007 in the example, 1is an internal number used in
producing the wage determination.

The date, 01/03/2024 1in the example, reflects the date on which the
classifications and rates under the ?SA? identifier took effect under state
law in the state from which the rates were adopted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

a) a survey underlying a wage determination

b) an existing published wage determination

c) an initial WHD letter setting forth a position on a wage determination
matter

d) an initial conformance (additional classification and rate) determination

On survey related matters, initial contact, including requests for summaries
of surveys, should be directed to the WHD Branch of Wage Surveys. Requests
can be submitted via email to davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as conformance decisions,
requests for initial decisions should be directed to the WHD Branch of
Construction Wage Determinations. Requests can be submitted via email to BCWD-
Office@dol.gov or by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If an initial decision has been issued, then any interested party (those
affected by the action) that disagrees with the decision can request review
and reconsideration from the Wage and Hour Administrator (See 29 CFR Part
1.8 and 29 CFR Part 7). Requests for review and reconsideration can be
submitted via email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor
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200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the interested party's
position and by any information (wage payment data, project description, area
practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party
may appeal directly to the Administrative Review Board (formerly the Wage
Appeals Board).

Write to:
Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

END OF GENERAL DECISION
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Contract T202466302
Adams Street Pathway Phase Il

SPECIAL PROVISIONS

S.P. Code SPECIAL PROVISION DESCRIPTION

202560-25 CONTAMINATED MATERIAL

401502-25 ASPHALT CEMENT COST ADJUSTMENT

607507-25 PRECAST MODULAR BLOCK RETAINING WALL - GRAVITY
701502-25 STONE CURB

705509-25 PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 4"
710503-25 ADJUST GAS VALVE BOXES

711502-25 ADJUST AND REPAIR EXISTING SANITARY CLEANOUT
720557-25 BOLLARDS, STEEL

727600-25 DECORATIVE METAL SECURITY FENCE (AMTRAK)
727601-25 DECORATIVE METAL SINGLE SECURITY GATE (AMTRAK)
763501-25 CONSTRUCTION ENGINEERING

763520-25 ELECTRONIC TICKETING

763525-25 ROAD USER COST

801501-25 MAINTENANCE OF RAILROAD TRAFFIC

806500-25 TRAFFIC OFFICERS
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202560 - CONTAMINATED MATERIAL

Description:
Contaminated Material is defined as solids or liquids (including soil) potentially contaminated with a
hazardous substance, requiring special handling and/or disposal per state or federal regulation.

Overview of Costs:

A. Potential contaminated solids may affect contractor's costs as follows:
1. Additional cost to normal excavation requirements:
a. Cost of 8 mil plastic for placement under and over solid contaminated material,
b. Maintaining the segregated contaminated solids staging area.
2. Reduced cost to normal excavation requirements:
a. Not required to, or charged for, transport of contaminated material from site.
b. Not required to, or charged for, disposal of contaminated soil.
B. Potential contaminated liquids will affect contractor’s cost as follows:
1. Additional cost to normal excavation requirements:
a. Cost of supplying appropriately sized watertight containers.
b. Cost of cleaning of rented frac tanks (if applicable).
2. Reduced cost to normal excavation requirements:
a. Not required to, or charged for, transport of contaminated material from site.
b. Not required to, or charged for, disposal of contaminated liquids.

Construction Methods and Responsibilities:

A. Contractor's Responsibilities for potential contaminated solids:

1. The Contractor shall provide the appropriate equipment and personnel necessary to excavate,
stage, and load contaminated material for off-site disposal. If required for the site, the work
will be performed in accordance with the procedures described in the site specific
"Contaminated Materials Management Plan".

2. The Contractor shall immediately be responsible for notifying the Department's HAZMAT
Program Manager’s office (302-894-6308) for scheduling coordination with the environmental
representative. Submit a proposed schedule of work for review and approval prior to any
commencement of work on this site. Coordinate with all utility companies prior to excavation.
The Department's environmental representative shall be present during all phases of work
associated with the excavation and removal of potentially contaminated material.

3. The Contractor shall excavate material in accordance with the project specifications. Separate
the contaminated soil from the clean soil as designated by the Department. The contaminated
soil shall be placed in the designated staging area. The staging area shall be lined with 8-mil

plastic and a berm constructed to minimize storm water run-off. Cover the staging area with 8-
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mil plastic at the end of each workday. Ensure the cover is secured so the contaminated soil
remains entirely under the plastic. The Contractor shall load contaminated soil onto trucks
arranged by the Department's environmental representative when the contaminated soil is
shipped off-site to a licensed disposal/treatment facility. Backfill and compact the excavated
area(s) in accordance with the contract.

B. Contractor’s Responsibilities for potential contaminated liquids:

1. The Contractor shall provide the appropriate equipment and personnel necessary to remove and
stage contaminated liquids for off-site disposal. If required for the site, the work will be
performed in accordance with the procedures described in the site specific "Contaminated
Materials Management Plan".

2. The Contractor shall immediately be responsible for notifying the Department's HAZMAT
Program Manager’s office (302-894-6308) for scheduling coordination with the environmental
representative. Submit a proposed schedule of work for review and approval prior to any
commencement of work on this site. Coordinate with all utility companies prior to excavation.
The Department's environmental representative shall be present during all phases of work
associated with the removal of potentially contaminated liquids.

3. The Contractor shall remove liquids in accordance with the project specifications. The
potentially contaminated liquids shall be placed in the appropriate watertight container(s). The
watertight container(s) shall be placed in the designated staging area. If rented frac tanks are
utilized, once removal of the contaminated liquids by the Department’s environmental
representative is completed, the Contractor shall be responsible to have the frac tanks cleaned
prior to ending the rental.

Department's Responsibilities:

A. The Department is responsible for providing:
1. the environmental representative;
2. the transportation of contaminated material for disposal; and
3. the disposal of contaminated material.
B. When issued, the "Contaminated Materials Management Plan" will identify;
1. the procedures to be used to excavate and stage the contaminated material;
2. the licensed treatment/disposal facility where the Department will ship the
contaminated material;
3. the method the material will be transported to the treatment/disposal facility; and
4. any additional health and safety requirements for site personnel.
C. The Department's environmental representative will be responsible to:
1. conduct a health and safety briefing prior to commencement of activities on the sites to ensure

an understanding of all applicable standards, guidelines, laws, procedures, etc. consistent
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with successful completion of this type of activity;
2. potentially conduct air monitoring during any excavation activities at the site to
identify and mitigate fire, explosion and vapor hazards;
3. coordinate the excavation activities with all applicable local, state, and federal
environmental regulatory agencies;
4. oversee the excavation, removal and treatment/disposal of the material in the
designated area(s) and perform such tests as field screening for soil contamination
utilizing vapor monitoring techniques and collect soil samples for laboratory
analysis to meet the requirements of the treatment/disposal facility, DNREC
and/or the USEPA;
5. subcontract with the disposal/treatment facility to provide transportation and
disposal/treatment of all contaminated materials to be removed as part of the
project;
6. measure the quantity of the contaminated material removed, via certified scale weights, for the
Department’s records.

Method of Measurement:

The Department will not measure contaminated material. It will be included in the excavation quantity.

Basis of Payment:

A. The Department will make no additional payment for the handling of contaminated material. Price and
payment will be included in the excavation items and will constitute full compensation for:
1. excavation and backfilling;
2. constructing and maintaining soil staging area;
3. placement of contaminated soil;
4. providing plastic and daily covering; and
5. loading of contaminated soil for removing.
B. The Department reserves the right to delete this contingency item from the contract. The Contractor
shall make no claims for additional compensation because of deletion of the item.
C. No payment will be made for any work done without a Department approved Inspector or
environmental representative present to provide environmental oversight.
D. The Department will pay for the following:
1. the environmental representative;
2. the transportation of contaminated material for disposal; and
3. the disposal of contaminated material.
2/26/25

Hazmat
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project
Asphalt Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will
be the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the
posting is https://deldot.gov/Business/bids/index.shtml?dc=asphalt cement_english.

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in
effect on the date of advertisement.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement
Base Price are eligible for cost adjustment. No minimum increases or decreases or corresponding
percentages are required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for
the delivered material.

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage
will be obtained from the job mix formula for that mix ID. The asphalt percentage eligible for cost
adjustment shall only be the virgin asphalt cement added to the mix.

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in
the various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of
the actual grade of asphalt used.

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on
the last authorized allotted workday, shall be the prices used for cost adjustment during the time
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liquidated damages are assessed. However, if the industry posted price for asphalt cement goes down, the
asphalt-cement cost shall be adjusted downward accordingly.

NOTE:

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a
total of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000
gallons or more in case of Sections 304, 404 and 405.

12/14/2020
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607507 — PRECAST MODULAR BLOCK RETAINING WALL — GRAVITY

Description.

This work consists of designing, fabricating, excavating, constructing, and placing precast modular block

retaining walls without geosynthetic reinforcement.

Materials.

A. Modular Block Retaining Wall System

The retaining wall blocks shall be cast utilizing a wet cast concrete mixture, exhibit a final
handling weight in excess of 1,000 Ib. per unit and may utilize concrete reinforcing steel.

Geotextile (Underdrain), Non-woven Section 1060

. Coarse Aggregate, No. 57 Section 1004

Construction.

A. Submittals.

L.

Design the wall system in accordance with DelDOT Bridge Design Manual and AASTHO LRFD

Bridge Design Specifications, 9" Edition.

Design the wall system in accordance with the Contract and in accordance with the Modular

Block Retaining Wall System manufacturer’s specifications for precast modular block retaining

wall systems. The engineer will take responsibility for external stability. The wall system designer

shall take responsibility for all other limit states in the design for the selected wall system.

Provide design calculations and a complete set of working drawings, in accordance with Section

105.4, before beginning fabrication. Have a registered State of Delaware professional engineer

seal the calculations and drawings and obtain the engineer’s approval before fabrication. Include

the following information in the submittal:
Earthwork requirements, including specifications for material and compaction of backfill.

b. Details of revisions or additions to drainage systems or other facilities required to
accommodate the system.

c. Existing ground elevations, stations, and offsets verified by the contractor for each location
involving construction wholly or partially on the original ground or at locations specified in
the contract.

d. Complete design calculations substantiating that proposed designs satisfy the design

parameters in the contract.
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e. Complete details of all elements required for proper construction of the retaining wall system,
including complete material specifications and drainage systems.

f. Complete list of materials.

g. For modular block walls, include the following:
i. Length, location, and type of wall.
ii. Step-by-step process for constructing the wall.

h. Provide the engineer with a certificate of compliance certifying that the provided materials
comply with the applicable contract specifications. Provide the engineer with a copy of all
test results performed by the contractor or his supplier necessary to assure contract

compliance.

. Excavation and Backfill.

1. Excavate to the elevations shown in the contract in accordance with Section 207. Ensure the work
area remains dry in accordance with Section 906.

2. Grade the foundation level for a width equal to or as required for the retaining wall system and
for the construction of stone levelling pad.

3. Compact the foundation as outlined in the contract before wall construction. Remove and replace
any foundation soils found unsuitable, as directed by the engineer.

. Leveling Pad.

1. The precast modular block units shall be placed on a leveling pad constructed from No. 57 Stone.
Construct the leveling pad to the dimensions and limits shown on the Contract.

. Drainage System

1. Install drainage system in accordance with manufacturers specification and as shown in the
Contract.

Wall Erection.

1. Place precast concrete panels, constructed in accordance with Section 1048, using a crane. Handle
panels with lifting devices set into the upper edge of the panels and place in successive horizontal
lifts in the sequence shown on the working drawings as backfill placement proceeds. When
placing backfill material behind the panels, maintain the panels in vertical position by means of
temporary wooden wedges placed in the joint at the junction of the 2 adjacent panels on the
external side of the wall. Use external bracing for the initial lift.

2. Meet the following tolerances:

a. Do not exceed vertical plumb tolerances and horizontal alignment tolerances of more than
3/4-inch when measured along a 10-foot straight edge and in accordance with manufacturers

specifications.
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b. The maximum allowable offset between precast components is 3/4-inch.

c. Do not exceed the overall vertical plumb tolerance from top to bottom of 1/2-inch per 10 feet
of wall height.

d. Use horizontal and vertical joint widths between precast components of not less than 1/2-inch
or more than 1 1/4- inches.

Place geotextile fabric according to the Contract. Place any required adhesives on the fill face of

the panels and over each horizontal and vertical joint as specified in manufacturer’s

specifications.

For modular block walls, construct the wall in accordance with the manufacturer’s instructions.

F. Backfill Placement.

L.

Place backfill to closely follow erection of each course of panels. Place No. 57 stone for entire
area to be backfilled behind modular block wall system and to back face of the panel for the full
height of the wall.

Compact backfill to 95 percent of the maximum density as determined by AASHTO T99 Method
C or D, with oversize correction, as outlined in note 7, AASHTO T99.

Ensure uniform distribution of the moisture content of the backfill material before and during
compaction throughout each layer. Remove backfill material with moisture content outside the
acceptable range and rework until the moisture content is uniformly acceptable throughout the
entire lift. Determine the optimum moisture content in accordance with AASHTO T99 Method C
or D (with oversize correction, as outlined in note 7, AASHTO T99).

The maximum compacted lift thickness is 8 inches. Decrease this lift thickness, if necessary, to
obtain the specified density.

Achieve compaction within 3 feet of the back face of the wall facing using a lightweight
mechanical tamper or hand tamp. Do not use a vibratory system within this area.

At the end of each day's operation, slope the last level of backfill away from the back of the wall
to rapidly direct runoff of rainwater away from the wall. In addition, do not allow surface runoff
from adjacent areas to enter the wall construction site.

For modular block walls, place and compact the backfill material in accordance with the

manufacturer’s instructions.

Method of Measurement.

A. The Department will not measure the quantity of precast modular block retaining walls.
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Basis of Payment.

A. The Department will pay for precast modular block retaining walls at the contract unit lump sum

price. Price and payment will constitute full compensation for the following:

L.

2
3
4
5.
6
7
8
9

The design of the modular block wall;

excavating within the template of the item including the foundation;
providing all materials;

removal and disposal of existing materials;

foundation preparation;

placement of the concrete leveling pad;

installation of the drainage system;

providing and placing the modular block walls;

installation of the rock toe protection as specified in the Contract;

10. backfilling;

11. removing surplus materials; and

12. all incidentals required to complete the Work.

A A e

. The Department will pay for:
1.

Excavation and embankment outside the template of the item in accordance with Section 202 at
the direction of the engineer or as otherwise required by the Contact.

Rock removal in accordance with Section 202.

Undercut excavation in accordance with Section 202.

PCC removal in accordance with Section 211;

Saw cutting in accordance with Section 762;

GABC in accordance with Section 301 for pavement patching; and

Bituminous pavement patching in accordance with Section 402 in addition to the curb item.

04/14/2026
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701502 - STONE CURB
701503 - CURVED STONE CURB

DESCRIPTION:

This work consists of providing and installing stone curb.

MATERIALS:

A. GABC Section 1005
B. PCC, Class C Section 1022
C. Mortar Section 1047.6
D. Masonry Units Section 1040
CONSTRUCTION:

A. Stone curb shall conform to the dimensions and description specified on plans. Where new stone

curb is being placed adjacent to existing stone curb the new material shall match the existing in
quality and color to the satisfaction of the engineer. Samples of stone curb shall be provided to
the engineer/architect for approval.

Stone curb shall be installed in accordance with the details and at locations shown on the plans
and as directed by the engineer. After setting the stone curb, it shall be thoroughly cleaned of all
spots, concrete, mortar etc. to present a clean surface.

METHOD OF MEASUREMENT:

The Department will measure the quantity of stone curb per linear feet along the front face of the curb.

BASIS OF PAYMENT:

The Department will pay for stone curb at the contract unit price per linear foot. Price and payment will
constitute full compensation for:

1.

SN ol

Providing and placing all materials;
excavation;

setting the stone curb in concrete;
backfilling;

disposal of excess material; and

all incidentals required to complete the work.

4/29/2024
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705509 - PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 4"
705519 - PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 6"
705521 - PATTERNED PORTLAND CEMENT CONCRETE SIDEWALK, 8"

Description:

This work consists of constructing patterned PCC sidewalk.

Materials:
A. PCC, Class B Section 1022
B. 1/2-Inch Preformed Expansion Material Section 1042
C. Joint or Crack Sealant Material Section 1045
D. Internally Incorporated Concrete Pigment Admixture ASTM C979
E. Release Agent

1. Provide a clear release agent formulated to prevent bonding of texturing tools to the

concrete surface and that is compatible with the sealant manufacturer recommendations.

F. Topically Applied Non-Film Forming, Amorphous Colloidal Silica Based Finishing Aid.
G. Silane-Based Concrete Sealer Section 1045.3
Construction:
A. Contractor Requirements and Submissions
1. Submit patterned concrete contractor qualifications verifying successful completion of at
least 3 separate patterned concrete projects within the last 5 years to the engineer for
approval.
2. Provide a minimum 3-foot x 3-foot sample size of each pattern and color of patterned
concrete proposed for use to the engineer for approval.
3. Any necessary field changes to the color will be directed by the engineer.
B. Incorporate concrete pigment admixture directly into the concrete.
C. Construct concrete in accordance with section 705.3.
D. Apply non-film forming, amorphous colloidal silica-based finishing aid in accordance with
manufacturers recommendations.
Spray release agent onto the patterning tool. Reapply release agent as needed during patterning.
F. While concrete is still in plastic stage of set, imprint the engineer approved pattern and texture.

G. Cure concrete in accordance with section 501.3.6.B.
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H. Prepare patterned PCC surface for silane-based concrete sealer application in accordance with
section 613.3.B.
I.  Apply silane-based concrete sealer to patterned PCC surface in accordance with section 613.3.D.

Method of Measurement:

The Department will measure patterned sidewalk quantity as square feet of patterned sidewalk completed
and accepted.

Basis of Payment:

A. The Department will pay the quantity of patterned sidewalk at the contract unit price per square
feet. Price and payment constitute full compensation for:
1. Excavation within the template of the item including the foundation;
removal and disposal of existing materials;
foundation preparation;
providing and placing all materials;
compaction;
forms and forming;
supplying, coloring, placing, finishing, patterning, sealing, and curing PCC;

joints;

A e B T

expansion joint material;

—_
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. surface preparation ahead of sealing;

—
—

. sealing;

. backfill and backfilling;

—_
[SSIE \)

. removing surplus materials; and
14. removing and replacing cracked or damaged sidewalk as directed by the engineer.
B. The Department will pay for:
1. Excavation and embankment outside the template of the item in accordance with Section
202 at the direction of the engineer or in accordance with the contract;
rock removal in accordance with Section 202;
undercut excavation in accordance with Section 202;
PCC removal in accordance with Section 211;

saw cutting in accordance with Section 762;

AN

GABC in accordance with Section 301; and

64 of 142



Contract No. T202466302

7. bituminous pavement patching in accordance with Section 401 in addition to the curb item.
C. The Department will not pay for any modifications due to color selection during the sample

approval process.

1/29/24
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710503 — ADJUST GAS VALVE BOXES

Description:

This work consists of adjusting gas valve boxes.

Construction:

Adjust the gas valve box to be flush with the pavement surface in accordance with the contract or as directed
by the engineer. Locate the valve box directly over the valve, plumb and level.

Method of Measurement:

The Department will measure the adjusting of gas valve boxes as the number of each adjusted.

Basis of Payment:

The Department will pay for the quantity of adjusted gas valve boxes at the contract unit price per each.

Price and payment will constitute full compensation for all incidentals to complete the Work.

8/15/2024
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711502 - ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS

Description.

This work consists of adjusting and repairing the existing sanitary cleanouts.

Materials.

A. PCC, Class B Section 1022

B. Pipe Section 1031
Use pipe and other materials similar to the original cleanout
structure and approved by the utility owner.

C. Borrow, Type C Section 1001

Construction.

A. Perform the work in accordance with the contract and the utility owner’s specifications. In cases of
conflict between the contract and the utility owner’s specifications, the utility owner’s specifications
take precedence.

B. Remove the existing cleanout cover. Rebuild masonry found to be in poor condition using materials
conforming with the original structure and acceptable to the utility owner.

C. Adjust the top of the cleanout to the proper grade prior to the paving operation.

Method of Measurement.

The Department will measure the quantity of each sanitary cleanout adjusted and repaired to the satisfaction

of the engineer and utility owner.

Basis of Payment

A. The Department will pay for the quantity of sanitary cleanouts satisfactorily adjusted and repaired at
the contract unit price per each. Price and payment will constitute full compensation for:
1. adjusting and repairing the cleanouts;

all materials;

excavation;

backfill and backfilling; and

wok o wn

all incidentals required to complete the Work.

4/3/23
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720557 -BOLLARD, STEEL

Description:

This work consists of constructing removable bollards, including receivers, locking mechanisms, and

padlocks.

Materials:

A.

Provide a commercially manufactured removable bollard system meeting the following requirements:
1. Bollard shall be 316 stainless steel construction.

Bollard shall be removable and lockable.

Bollard shall provide an exposed height of 36-inches above finished grade.

Bollard diameter shall be 4 3/8-inches.

Bollard shall include a 316 stainless steel receiver assembly permanently installed below grade.

AN O i

Each receiver shall incorporate a positive locking mechanism, with a brass padlock and supplied
key, to prevent unauthorized removal.

7. Receivers shall include provisions for drainage.

8. Bollard shall be factory painted by the manufacturer with a polyester powder coat over epoxy

primer with a reflective stripe The color shall be as directed by the engineer.

B. Coarse Aggregate, Delaware No. 57 stone Section 1004

C. PCC, Class B Section 1022

D. Steel Bar Reinforcement Section 1037

Submittals:

A. Submit manufacturer’s product literature, shop drawings, installation instructions, color samples, and
coating information for approval prior to installation.

Constructions:

A. Install the removable bollard system in accordance with the manufacturer’s written instructions and the
contract documents.

B. All removable bollards shall be keyed alike. Provide 2 keys for the City of Wilmington Department of

Public Works, 2 keys for Amtrak, and 2 keys for the Riverfront Development Corporation. Submit all

keys to the engineer prior to Final Acceptance.

Method of Measurement:

The Department will measure the quantity of removable bollards as the number of each installed and

accepted.

68 of 142



Contract No. T202466302

Basis of Payment:

A.

The Department will pay for removable bollards at the contractor unit price per each. Price and Payment
will constitute full compensation for:

1.

Y ® N kv

Excavation within the template of the item including the foundation;
removal and disposal of existing materials;

foundation preparation;

providing and placing materials;

compaction;

supplying, placing, finishing, and curing PCC;

backfill and backfilling;

removing surplus materials; and

removing and replacing any cracked or damaged materials.

6/12/2026
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727600 —- DECORATIVE METAL SECURITY FENCE (AMTRAK)
727601 —- DECORATIVE METAL SINGLE SECURITY GATE (AMTRAK)

Description:

This work consists of providing and installing decorative metal security fences and/or single gates.
Materials:
A. Fence Posts, Rails, and gates:

1. All fence posts, pickets and rails in accordance with Amtrak’s Standard details C600 and C601 for
Decorative Metal Security Fence and/or Decorative Metal Single Security Gate, attached as
Appendix A.

B. Coating:
1. All fence materials shall be treated in accordance with Amtrak’s Standard details C600 and C601

for Decorative Metal Security Fence and/or Decorative Metal Single Security Gate, attached as

Appendix A.
C. Coarse Aggregate, Delaware No. 57 stone Section 1004
D. PCC, Class B Section 1022
Construction:

A. Submittals
1. Submit shop drawings clearly showing the fence construction and layout, including all connections,
base plates, end caps and fence details in accordance with Amtrak’s Standard details C600 and
C601 for Decorative Metal Security Fence and/or Decorative Metal Single Security Gate, attached
as Appendix A.
2. Shop Drawings shall include the material and section information in accordance with Amtrak’s
Standard details C600 and C601 for Decorative Metal Security Fence and/or Decorative Metal
Single Security Gate, attached as Appendix A.
B. Storage
1. Store all fence, hardware, and incidental parts on blocking, racks, or platforms prior to installation
to prohibit contact with the ground.
2. Protect all materials from corrosion or damage.
3. Maintain materials free of dirt, oil, grease, and other foreign matter.
C. Install metal fences and or gates in accordance with Amtrak’s Standard details C600 and C601 for
Decorative Metal Security Fence detail and Decorative Metal Single Security Gate Detail, attached as

Appendix A.
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Method of Measurement:

A. The Department will measure decorative metal security fence as the number of linear feet along the
fence that is installed and accepted.
B. The Department will measure decorative metal single security gate as each gate installed and accepted.

Basis of Payment:

A. The Department will pay for decorative metal security fence (Amtrak) at the contract unit price per
linear foot provided and accepted. Price and payment will constitute full compensation for:
1. Providing and placing all materials;
foundation preparation;
removal and disposal of existing materials;

installing all fittings and hardware;

2
3
4
5. erecting fence;
6. Dbackfill and backfilling;
7. removal of surplus materials; and
8. all incidentals required to complete the work.
B. The Department will pay for decorative metal single security gate (Amtrak) at the contract unit price
per each gate installed and accepted. Price and payment will constitute full compensation for:
1. Providing and placing all materials;
foundation preparation;

removal and disposal of existing materials;

installing all fittings and hardware;

2

3

4

5. gate erection;

6. backfill and backfilling;

7. removal of surplus materials; and

8. all incidentals required to complete the work.

C. The Department will not pay for damaged material designated to be repaired or replaced as directed by
the engineer.

06/12/2026
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763501 - CONSTRUCTION ENGINEERING
763597 — UTILITY CONSTRUCTION ENGINEERING

DESCRIPTION:

A. This work consists of construction lay out. Subsection 105.10 Construction Stakes, Lines and Grades
will be replaced by this spec.

B. The Department will only establish the following:

1. Original and final cross-sections for borrow pits.
2. Final cross-sections:
a. Top and bottom pay limit elevations for all excavation bid items that are not field measured
by construction inspection personnel.
b. The contractor shall notify the engineer when these pay limit elevations are ready and allow
for a minimum of two calendar days for the engineer to obtain the information.
3. Line and grade for extra work added on to the Plans.

C. When applicable, this work will also consist of providing construction and right-of-way/easement
information to utility companies performing work (as defined in the Utility Statement) within the
LOC.

MATERIALS:

Not applicable.

CONSTRUCTION METHODS:

A. Equipment

1. Use and provide written certification that the equipment/instrument has been calibrated and is
within manufacturer's tolerance. The certification shall be dated a maximum of 9-months before
the start of construction. Renew the certification a minimum of every 9-months. The
equipment/instrument shall have a minimum measuring accuracy of [3mm+2ppmxD] and an
angle accuracy of up to 2.0-arc-seconds or 0.6-milligons.

2. If the use of GPS technology in construction stakeout is chosen, provide the engineer with a GPS
rover and automatic level for the duration of the contract. The GPS rover must be in good
working condition and of similar make and model. Provide formal training on the GPS system
being used to a maximum of 4, of the engineer’s appointees. The formal training must be up to 8-
hours or to the satisfaction of the engineer. At the end of the contract, the engineer will return the
GPS rover. If any of the equipment/instruments are found to be out of adjustment or inadequate to

perform its function, they shall be immediately replaced to the satisfaction of the engineer.
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Choosing to use GPS technology does not give the authority to use machine control. Construction
Engineering (GPS) Machine Control Grading shall only be used if noted in the contract outlining
the available files that will be provided and "the Release for delivery of documents in electronic
form to a contractor" are signed by all parties prior to delivery of any electronic files. Only files
designated in the contract shall be provided. If machine control grading is allowed on the project,
see the machine control section of this specification. GPS technology and machine control

technology shall not be used in the construction of bridges.

B. Engineering/Survey Staff

1.

Provide and have available an adequate engineering staff that is competent and experienced to set
lines, grades, and compatibility with the scope of the project. Additionally, employ an engineer or
surveyor, licensed in the State of Delaware, to be responsible for the quality and accuracy of the
work done by the engineering staff. When individuals or firms other than the contractor perform
any professional services under this item, that work shall not be subject to the subcontracting
requirements of Section 108.1. Assume full responsibility for any errors and/or omissions in the

work of the engineering staff.

C. Performance Requirements

L.

3.

Construction Engineering shall include establishing:

a. the survey points and survey centerlines;

b. finding, referencing, offsetting the project control points;

c. running a horizontal and vertical circuit to verify the precision of given control points.
Establishing plan coordinates and elevation marks for:

culverts,

ISR

slopes,

subbase,

SRS

subsurface drains,
paving,
subgrade,

retaining walls,

= @ oo

any other stakes required for control lines and grades.
Setting vertical control elevations for:

a. footings,

b. caps,

c. bridge seats and deck screed.
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4. Preserve the Department's project control points and benchmarks. Establish and preserve any
temporary control points (traverse points or benchmarks) needed for construction. Any project
control points (traverse points) or benchmarks conflicting with construction of the project shall be
relocated. Replace any or all stakes that are destroyed at any time during the life of the contract as
directed by the engineer. Re-establish centerline points and stationing prior to final cross-sections
by the engineer. The vertical control error of closure shall not exceed 0.035-feet. The horizontal
control precision ratio shall have a minimum precision of 1:20,000 feet of distance traversed prior
to adjustment.

5. Perform construction centerline layout of all roadways, ramps, connections, and driveways from
project control points set by the engineer. Use the profiles and typical sections provided in the
plans shall calculate proposed grades at the edge of pavement or verify information shown on the
Plans.

6. Advise the engineer of any horizontal or vertical alignment revisions needed to establish smooth
transitions to existing facilities. Immediately bring to the attention of the engineer any potential
drainage problem within the project limits. The engineer must approve any proposed variation in
profile, width, or cross slope.

7. Establish the working points at centerlines of bearings on bridge abutments and on piers, mark the
location of anchor bolts to be installed, check the elevation of bearing surfaces before and after
they are ground, and set anchor bolts at their exact elevation and alignment in accordance with
the contract. Before completion of the fabrication of beams for bridge superstructures, verify the
locations, both vertically and horizontally, of all bearings and assume full responsibility for
fabricated beams fitting and bearing as constructed. After beam erection and concurrently with
the Department project surveyors or their designated representative, survey top of beam
elevations at a maximum of 10-foot stations and compute screed grades. Submit the beam
elevations to the engineer for review and approval before the stay-in-place forms are set.
Construction stakes and other reference control marks shall be set at intervals as established by
the engineer to assure that all components of the structure are constructed in accordance with the
lines and grades shown on the plans. Take full responsibility for all structure alignment control,
grade control and all necessary calculations to establish and set these controls.

8. Investigate proposed construction for possible conflicts with existing and proposed utilities.

Report any conflicts to the engineer for resolution.
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Stake all sidewalk and curb ramp grades in accordance with the contract. Review the stakeout
with the engineer prior to construction. The engineer must approve any deviation from the
Contract in writing.

Stake all drainage inlets in accordance with the Contract. The offsets and top of grate elevations

need to be calculated for each type of drainage inlet specified in the contract in order to line up

the drainage inlet's flow line with the specified curb or ditch flow line as shown in the contract.

The engineer must approve any deviations from the Contract in writing.

If wetland areas are involved and specifically defined on the plans the following shall apply:

a. Do not enter, damage, or destroy wetland areas, which exist beyond the LOC. These
provisions will be strictly enforced, and all personnel shall understand the importance of
these provisions.

b. Delineate wetlands at the LOC throughout the entire project, before any clearing operations
commence as shown on the plans to the satisfaction of the engineer.

c. Use orange vinyl flagging material with "Wetland Boundary" printed on the flagging. In
wooded areas, tie the flagging on the trees, at approximate 20-foot intervals through wetland
areas. In open field and yard areas that have been identified as wetlands, drive 6-foot posts
into the ground at approximate 50-foot intervals and tie with the flagging. The flagging shall
extend approximately 12-inches in length beyond the post. Use oak posts with cross sectional
dimensions of 1 1/2-inches to 2-inches by 1 1/2-inches to 2-inches or 1/4-inch rebar.

d. If the flagging has been destroyed and the engineer determines that its use is still required,
reflag the area. Flagging shall be replaced within 48-hours of notification that replacement is
needed. After 48-hours the engineer may proceed to have the area reflagged.

e. Remove all posts and flagging at Project acceptance.

f.  Assume any responsibility for any damages to wetlands located beyond the LOC, which
occurs from his/her operations during the life of the contract. Restore all temporarily
disturbed wetland areas to their preconstruction conditions.

Whenever the engineer will be recording data for establishment of pay limits, the Contractor will

be invited to obtain the data jointly with the engineer's survey crew(s) in order to agree with the

information. If the Contractor's representative is not able to obtain the same data, then the
information obtained by the engineer shall be considered the information to be used in computing

the quantities in question.
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D. Submittals

1.

All computations, survey notes, electronic files, and other records necessary to accomplish the
work shall be preserved and made available to the Department in a neat and organized manner at
any time as directed by the engineer. The engineer may check all or any portion of the stakeout
survey work or notes and any necessary correction to the work shall be made as soon as possible.
Provide the engineer with such assistance as may be required for checking all lines, grades, and
measurements necessary for the execution of the work. Checking by the engineer shall not relieve
responsibility for the accuracy or completeness of the work. Copies of all notes must be provided
to the engineer at the completion of the Project.

Submit any of the following at the engineer's request:

Proposed method of recording information in field books to ensure clarity and adequacy.

b. A printout of horizontal control verification, as well as coordinates, differences, and error of
closure for all reestablished or temporary control points.

c. A printout of vertical control verification, with benchmark location elevation and differences
from plan elevation.

d. Sketch of location of newly referenced horizontal control, with text printout of coordinates,
method of reference and field notes associated with referencing control - traverse closure
report.

e. Description of newly established benchmarks with location, elevation, and closed loop survey

field notes - bench closure report

All updated electronic and manuscript survey records.

Stakeout plan for each structure and culvert.

= @ o

Computations for buildups over beams, screed grades, and overhang form elevations.

—

A report showing differences between supplied baseline coordinates and field obtained

coordinates, including a list of preliminary input data.

j.  Any proposed plan alteration to rectify a construction stakeout error, including design
calculations, narrative and sealed drawings.

k. Baseline for each borrows pit location.

1. Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions

that may interfere with their installation.

m. Copies of cut sheets.
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E. Machine Control Grading

1.
2.

Machine control grading to be used on the project if authorized by the engineer.

Use of this procedure and equipment is intended for grading the subgrade surface; it is not

intended for the use in constructing final surface grades.

Materials:

a.

Provide all equipment required to perform GPS machine control grading, including

equipment needed by to verify the work to the engineer.

b. Use manufacturer's GPS machine control equipment and system to achieve the grading
requirements in accordance with the Contract.

Construction

a. Convert the electronic data provided by the Department into the format required for the
equipment.

b. The Department will provide no additional electronic data.

c. Perform at least one 500-foot test section with the selected GPS system to demonstrate the
capabilities, knowledge, equipment, and experience to properly operate the system and meet
acceptable tolerances. The engineer will evaluate and make the determination as to whether
additional 500-foot test sections are required. Failure to demonstrate this ability to the
satisfaction of the engineer, construct the project using conventional surveying and staking
methods.

d. DelDOT Responsibilities:

i.  The Department will set initial vertical and horizontal control points in the field for the
project as indicated in the contract.

ii. The Department will provide the project specific localized coordinate system.

iii. The Department may provide data in an electronic format as indicated in the general
notes.

(1.) The information provided shall not be considered a representation of actual
conditions to be encountered during construction. Providing this information does not
relieve the responsibility of making an investigation of conditions to be encountered.
This includes site visits and basing the bid on information obtained from these
investigations, and the professional interpretations and judgments of the Contractor.

(2.) The Department will develop and provide electronic data for use as part of the
Contract in the format as indicated in the Plans.

iv. The Department will provide the following electronic files:
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(1.) ASCII data files with coordinates and elevations for proposed points as selected by
the engineer.

(2.) Existing digital terrain model in .dtm file format compatible with software currently
used by the Department.

(3.) Proposed digital terrain model in .dtm file format compatible with software currently
used by the Department.

(4.) Design file in .dgn file format, that contains 3D features lines for the proposed
design, 3D feature lines are for the proposed top surface elevation only.

The engineer will perform spot checks of the machine control grading results, surveying

calculations, records, field procedures, and actual staking. If the work is not being

performed in a manner that will assure accurate results, the engineer may order the work

to be redone to the requirements of the contract. The engineer may also require the use of

conventional surveying and staking.

Contractor's responsibilities:

1.

ii.

iii.

1v.

Vi.

Vii.

No less than 2-weeks before the scheduled preconstruction meeting, submit to the
engineer for review a written machine control grading work plan which shall include the
equipment type, control software manufacturer and version, and proposed location of the
local GPS base station used for broadcasting differential correction data to rover units.
If the need to establish new control points, traverse from existing control points and
verify to be accurate by conventional surveying techniques.

Assume all risks and liabilities of any assumptions or manipulations marked from the
electronic information provided or if chosen to develop a separate digital terrain model.
Ensure that the electronic data provided will function in their machine control grading
system.

Provide the engineer with a GPS rover and Automatic Level, for use during the duration
of the contract. At the end of the contract, the GPS rover and Automatic Level will be
returned. Provide a total of 8-hours of formal training on the GPS machine control system
to the engineer and up to 3 additional Department appointees per rover.

Review and apply the data provided by the Department to perform GPS machine control
grading.

Convert the electronic data provided by the Department into a format compatible with

their system.
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1X.

X1.

X1l.

Xiii.

X1V.

XV.
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At the beginning of each workday check and if necessary, recalibrate the GPS machine
control system in accordance with the manufacturer's recommendations, or more
frequently as needed to meet the requirements of the project.

Meet the accuracy requirements as detailed per the Department’s standards.

Establish secondary control points at appropriate intervals and at locations along the
length of the project. These points shall be outside the project limits and/or where work is
performed. These points shall not to exceed 1000-foot intervals. The horizontal position
of these points shall be determined by conventional survey traverse and adjustments from
the original baseline control points. The conventional traverse shall meet or exceed the
Department's Standards. The elevation of these control points shall be established using
differential leveling from the project benchmarks, forming a closed loop. A copy of all
new control point information including closure report shall be provided and approved by
the engineer prior to construction activities. Assume responsibility for all errors resulting
from these efforts and correct deficiencies to the satisfaction of the engineer.

Provide stakes at all alignment control points, at every 500-foot stationing, and where
required for coordination activities involving environmental agencies and utility
companies.

Set hubs, at a minimum of 500-foot intervals, at the top of finished grade at all hinge
points on the cross section on the main line and at least 4 cross sections on side roads and
ramps as directed by the engineer or as shown on the plans. Placement of a minimum of 4
control points outside the limits of disturbance for the excavation of borrow pits,
Stormwater Management Ponds, and wetland mitigation sites. These control points shall
be established using conventional survey methods for use by the engineer to check the
accuracy of the construction.

Preserve all reference points and monuments that are identified and established by the
engineer for the Project.

Provide control points and conventional grades stakes at critical points such as, PC's,
PT's, superelevation points, and other critical points required for the construction of
drainage and roadway structures.

Follow the guidelines set forth in the "Geometric Geodetic Accuracy Standards and
Specifications for Using GPS Relative Positioning Techniques" and follow a minimum of

Second Order Class 1, (2-1) classification standards.
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xvi. Automated equipment operations have a high reliance on accurate control networks from

which to take measurements, establish positions, and verify locations and features.
Therefore, a strong contract control network in the field which is the same or is strongly
integrated with the project control used during the design of the contract is essential to
the successful use of this technology with the proposed Digital Terrain Model (DTM).
Consistent and well designed site calibration for all machine control operations are
required to ensure the quality of the contract deliverables. The Contract Control Plan is
intended to document which horizontal and vertical control will be held for these
operations. Continued incorporation of the Base Station(s) as identified in the Contract
Control Plan is essential to maintaining the integrity of positional locations and elevations
of features. The Contract Control Plan shall be submitted to the Department for review
and approval by the Departments Survey Section 3 weeks prior to the start of any
machine control work. Operate and maintain all elements of the Machine Grade Control

continuously once the operations begin until otherwise approved by the engineer.

5. Contract Control Plan:

a.

Develop and submit a Contract Control Plan for use of Machine Control Grading. Contract

control includes all primary and secondary horizontal and vertical control which will be used

for the construction contract. Upon the completion of the initial survey reconnaissance and

control verification, but prior to beginning primary field operations, submit a Contract

Control Plan document. The Contract Control plan shall be signed and sealed by a Delaware

licensed Land Surveyor or Delaware Professional Engineer who oversees its preparation for

acceptance by the engineer. The plan shall include the following:

1.

ii.

iii.

1v.

A control network diagram of all existing horizontal and vertical control recovered in the
field as contract control.

Include a summary of the calculated closures of the existing control network, and which
control has been determined to have been disturbed or out of tolerance from its original
positioning.

An explanation of which horizontal and vertical control points will be held for
construction purposes. If necessary, include all adjustments which may have been made
to achieve required closures.

An explanation of what horizontal and vertical control (including base stations) was set to
accomplish the required stakeout or automated machine operation. Include how the

position of these new control points was determined.
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v. Describe the proposed method and technique (technology and quality control) for
utilizing the control to establish the existing and/or proposed feature location and to
verify the completed feature location and/or measured quantity.

vi. A listing of the horizontal and vertical datums to be used and the combined factor to be
used to account for ellipsoidal reduction factor and grid scale factor.

vii. If chosen to use machine control as a method of measuring and controlling excavation,
fill, material placement or grading operations as a method of measuring and controlling
excavation, fill, material placement or grading operations, the Control Plan shall include
the method by which the automated machine guidance system will initially be site
calibrated to both the horizontal and vertical contract control, and shall describe the
method and frequency of the calibration to ensure consistent positional results.

F. Utility construction methods:

1. The engineer must approve all requests for Utility Construction Engineering before the work
begins.

2. Instruct utility companies to submit their requests to the engineer. The engineer will decide if the
requested work meets the criteria for Utility Construction Engineering or is normal Construction
Engineering and pass the requests along with the decision.

3. The survey crew size shall be adequate to efficiently perform the work required and must be
approved by the engineer.

4. Work covered under Utility Construction Engineering will fall into two categories:

a. Engineering/surveying work that is not necessary for construction of the Project, staking the
clear zone line, providing cut/fill grades at proposed utility pole locations, staking back of
drainage structures, and staking right-of-way lines where construction of the Project
(exclusive of utilities) is within the right-of-way.

b. Engineering/surveying work that is necessary for construction but must be provided for utility
companies well in advance of the need and will likely need to be redone later, as determined
by the engineer. This can be any of the Construction Engineering work that when done early
cannot be expected to remain undisturbed until needed for construction of the Project (non-
utility).

METHOD OF MEASUREMENT:

A. The Department will not measure construction engineering.
B. The Department will measure the quantity of utility construction engineering as the number of hours

the survey crew is in the field actively engaged in utility construction engineering work.
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BASIS OF PAYMENT:

A. The Department will pay the lump sum unit bid price for this work. Price and payment constitute full
compensation for:
1. the work associated with construction engineering;
providing all equipment and instruments;
providing and placing stakes;

flagging and any reflagging;

2

3

4

5. reconstruction of work;

6. all costs related to the development of separate digital terrain model;

7. reestablishing reference points; and

8. wetland restoration.

B. The Department will pay for utility construction engineering at the contract unit price per hour
actively engaged in performing the work. Price and payment will constitute full compensation for:
1. Office work;

2. providing all labor;

3. equipment;

4. instruments;

5. stakes; and

6. other materials necessary to complete the Work.

C. The Department will make monthly payment in proportion to the amount of work done as determined
by the engineer.

D. The Department will not make any adjustment in payment for any issues with equipment to operate
the GPS machine control system for any construction items or be justification for granting contract
time extension.

E. The Department will not make any consideration for any extension of Contract Time or additional
compensation due to delays, corrective work, or additional work that may result from faulty and
erroneous construction stakeout, surveying, and engineering required.

F. The Department will not make any adjustments for all liability, costs, or delays if the Contractor

chooses to develop a separate digital terrain model.

2/9/23
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763520 - ELECTRONIC TICKETING

Description:

This work consists of providing electronic data for material weight tickets delivered to the project. This
work also consists of placing an identifying vehicle number on the driver side and the passenger or rear
sides of the delivery vehicle. This does not preclude or dismiss any requirement for paper tickets required
by the Standard Specifications or other rules and regulations.

General Requirements:

A. Send electronic tickets (eTicket) to the Department’s Electronic Ticketing Portal

https://tickets.deldot.gov as they are generated. The Department will reject any load that does not have

a corresponding eTicket unless the cause is beyond the contractor’s control. In such circumstances
paper tickets may be permitted at the discretion of the engineer.

B. Payment for material weight delivered to the project will be based upon the eTickets marked
“Delivered”, less waste, excess material weight as noted in 105.12 of the Standard Specifications, and
any audit corrections.

C. Do not reissue or reprint tickets that have been marked “Delivered” or “Rejected” without first
notifying the engineer. The engineer may reject a reissued or reprinted ticket at their discretion. When
a reissued or reprinted ticket is rejected, payment will be based upon the original ticket.

Data Integration:

Request a list of the Department’s naming nomenclature. Include in the request an identification of what
system the supplier utilizes for its load read-out weighing system. If necessary, create an Application
Programming Interface (API) to integrate with the Department’s eTicketing Portal. Utilize the API to
provide electronic data from the load read-out weighing system at the material source that is readable by
the Department’s eTicketing Portal. Update the load read-out weighing system and API as necessary to
maintain connection the Department’s eTicketing Portal.

The data shall be provided as follows:

Reference _ Data .
Field No. Description Examples Type Required
1 Ticket Number 5126349, 101R, 539-19 String Yes
2 Contract Number T202011001 String Yes
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3 Contract Name (Job) Waln?;i?gg;igﬁf;scap ¢ String Yes
4 Contractor Name Mumford & Millerf Inc.; A Del String Yes
(Customer) Construction
5 Supplier Name River Asﬁ:{;ﬁﬂan Myers String Yes
6 Supplier Plant Plant #1 ]ZZ%ZZ?EO; Dover String Yes
7 Job Number (Location) Task 1; Location 5 String Yes
8 Weigh Master Name Johnny Scales String Yes
9 Weigh Master ID 1234567 String Yes
10 Left Intentionally Blank No
11 Mix Design ID 1628p; AM-WILM-29 7622 | String Yes
(Product) ’
Material Type (Product 9.5mm top; 19MM 76-22 .
12 Descfiﬁﬁfm) NON CARB String | Yes
13 Item No. (Product Code) 401005; 401016 String Yes
14 Load Number 75 Number Yes
15 Iden“g:ffb;ehlde T-1 String | Yes
16 Hauler John Doe Trucking String Yes
17 Legal (\}A;Zisgsh\t/ehlcle 73,280 Number Yes
18 Loading Date & Time 2020-06-15T13:45:30 String Yes
19 Gross Weight 72,980 Number Yes
20 Net Weight 27,900 Number Yes
21 Truck Tare Weight 45,080 Number Yes
22 Void 280 Number No
23 Daily Running Total 44.43 Number Yes

All provided weights shall be accurate to 0.01 tons.

Loads which do not have the required data shall be rejected.

Setup and Calibration:

Conduct a test of each supplier’s integration with the Department’s eTicketing Portal prior to shipping
material. Complete test at least 14 days prior to shipping material unless otherwise approved by the
engineer. The test must involve at least four calibration eTickets from each supplier approved for use on
the project. The calibration eTickets must accurately reflect the categories 1-7 shown above; all other

categories shall be marked “TEST”. After the engineer confirms the calibration eTickets have been entered

into the Department’s eTicket Portal, void the eTickets with the reason “Calibration Testing”.
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Uptime:

Uptime reliability of the material supplier's ticketing system must be 99.5% over any 30-day rolling
period. Uptime is defined as the ability for the Department to receive electronic tickets within a
maximum of 10 minutes from when the ticket was created.

Load Identification:

Ensure the identifying vehicle numbers on the delivery vehicle correspond to the ticket. Place the numbers
on the delivery vehicles such that at least one can be safely read from within the work area. Delivery
vehicles without identifying vehicle numbers shall be rejected.

Method of Measurement:

The Department will not measure electronic ticketing.

Basis of Payment:

A. The cost associated with creating and maintaining an API, providing electronic ticketing data, and
placing identifying vehicle numbers on the delivery vehicles is incidental to the item being placed.

B. The Department will make no payment for material that is rejected.

01/18/2022
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763525 — ROAD USER COST

Description:
Road User Cost shall be assessed to compensate failure to open the project to unrestricted highway traffic
on time in accordance with the contract’s General Description.

Method of Measurement:

The Department will not measure Road User Cost.

Basis of Payment:

The assessment will be determined by the Road User Cost documentation in the General Description of

the Contract.

8/3/23
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801501 - MAINTENANCE OF RAILROAD TRAFFIC
(Amtrack)

Description:

A. This item shall consist of complying with all the terms and conditions set and defined under these
specifications and notes on the Plans while performing the construction activities of this Contract.

B. The Contractor shall note that the proposed work involves construction operations on the property
owned and/or controlled by AMTRAK and shall be performed adjacent to the high-speed main line
electrified tracks of the Railroad, and in the vicinity of high voltage electrical Transmission, Distribution
and/or Catenary line(s) of the Railroad. In working near these lines, great care must be exercised and the
Railroad's rules detailing requirements for clearance to be maintained, between equipment and energized
wires and other instructions in regard to working in the vicinity of their electric operations and requirements
must be strictly observed whenever the tracks, structures, or properties of AMTRAK are involved or
affected.

General:
A. Whenever in these Specifications and/or other Contract Documents the term "Railroad" is used without
further qualifications, it shall mean and be taken to mean, the National Railroad Passenger Corporation or

Amtrak. "Chief Engineer" shall mean Amtrak's Chief Engineer or their duly authorized representative.

B. The terms DelDOT, State, Department, Agency, Owner of Contract, or Permittee shall mean the
Delaware Department of Transportation.

C. The term Contractor shall mean the successful awarded Contractor which the Delaware Department of
Transportation has entered into an agreement and/or contract with to improve, add to, or otherwise use
property(s), facilities, or improvements of the Railroad.
Also included as part of this Specification are:
- Appendix A, "Data Required for Approval of Bridge Erection, Demolition or
Other Hosting Operations over Tracks of the National Railroad Passenger

Corporation (Amtrak), and

- Appendix B, "Requirements for Temporary Sheeting and Shoring to Support
Amtrak Tracks" found at the end of this Specification.

Pre-Entry Meeting:

A. Before entry of Permittee and/or Contractors onto Railroad's property, a pre-entry meeting shall be
held at which time Permittee and/or Contractors shall submit for written approval of the Chief Engineer,
plans, computations and a detailed description of proposed methods for accomplishing the work, including
methods for protecting Railroad's traffic. Any such written approval shall not relieve Permittee and/or
Contractor of their complete responsibility for the adequacy and safety of their operations.
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Rules, Regulations and Requirements:

A. Railroad traffic shall be maintained at all times with safety and continuity, and Permittee and/or
Contractors shall conduct their operations in compliance with all rules, regulations, and requirements of
Railroad (including these Specifications) with respect to any work performed on, over, under, within or
adjacent to Railroad's property. Permittee and/or Contractors shall be responsible for acquainting
themselves with such rules, regulations and requirements. Any violation of Railroad's safety rules,
regulations, or requirements shall be grounds for the immediate suspension of Permittee and/or Contractor
work, and the re-training of all personnel, at Permittee's expense.

Maintenance of Safe Conditions:

A. If tracks or other property of Railroad are endangered during the work, Permittee and/or Contractor
shall immediately take such steps as may be directed by Railroad to restore safe conditions, and upon failure
of Permittee and/or Contractor to immediately carry out such direction, Railroad may take whatever steps
are reasonably necessary to restore safe conditions. All costs and expenses of restoring safe conditions, and
of repairing any damage to Railroad's trains, tracks, right-of-way or other property caused by the operations
of Permittee and/or Contractors, shall be paid by Permittee.

Protection in General:

A. Permittee and/or Contractors shall consult with the Chief Engineer to determine the type and extent of
protection required to ensure safety and continuity of railroad traffic. Any Inspectors, Track Foremen, Track
Watchmen, Flagmen, Signalmen, Electric Traction Linemen, or other employees deemed necessary by
Railroad, at its sole discretion, for protective services shall be obtained from Railroad by Permittee and/or
Contractors. The cost of same shall be paid directly to Railroad by Permittee. The provision of such
employees by Railroad, and any other precautionary measures taken by Railroad, shall not relieve Permittee
and/or Contractors from their complete responsibility for the adequacy and safety of their operations..

Protection for Work Near Electrified Track or Wire:

A. Whenever work is performed in the vicinity of electrified tracks and/or high voltage Transmission,
Distribution and/or Catenary wire(s), particular care must be exercised, and Railroad's requirements
regarding clearance to be maintained between equipment and tracks and/or energized wires, and otherwise
regarding work in the vicinity of electrified tracks, must be strictly observed. No employees or equipment
will be permitted to work near overhead wires, except when protected by a "Class A" employee of Railroad.
Permittee and/or Contractors must supply an adequate length of grounding cable (4/0 copper with approved
clamps) for each piece of equipment working near or adjacent to any overhead wire.

Fouling of Track or Wire:

A. No work will be permitted within twenty-five (25) feet of the centerline of track or the energized wire
or have potential of getting within twenty-five (25) feet of track wire without the approval of the Chief
Engineer's representative. Permittee and/or Contractors shall conduct their work so that no part of any
equipment or material shall foul an active track or overhead wire without the written permission of the
Chief Engineer's representative. When Permittee and/or Contractors desire to foul an active track, they must
provide the Chief Engineer's representative with their site-specific work plan a minimum of twenty-one
(21) working days in advance, so that, if approved, arrangements may be made for proper protection of
Railroad. Any equipment shall be considered to be fouling a track or overhead wire when located (a) within

88 of 142



Contract No. T202466302

fifteen (15) feet from the centerline of the track or within fifteen (15) feet from the wire, or (b) in such a
position that failure of same, with or without a load, would bring it within fifteen (15) feet from the
centerline of the track or within fifteen (15) feet from the wire and requires the presence of the proper
Railroad protection personnel.

B. If acceptable to the Chief Engineer's representative, a safety barrier (approved temporary fence or
barricade) may be installed at fifteen (15) feet from centerline of track or overhead wire to afford the
Permittee and/or Contractor with a work area that is not considered fouling. Nevertheless, protection
personnel may be required at the discretion of the Chief Engineer's representative.

C. The Contractor shall note that track bed grading extending closer than fifteen (15) to the centerline of
the adjacent track and existing access along much of the corridor is also within the fouling limit. As such,
a fouling plan(s) will be required for this project.

D. Asdepicted in the Catenary Structure Reference drawings, high voltage electric lines (132 kV and 230
kV) are located above the catenary lines. Although requests may be submitted for de-energizing catenary
lines, the Contractor shall develop his work plan assuming that the high voltage lines will remain energized
at all times.

Track Qutages:

A. Permittee and/or Contractors shall verify the time and schedule of track outages from Railroad before
scheduling any of their work on, over, under, within, or adjacent to Railroad's right-of-way. Railroad does
not guarantee the availability of any track outage at any particular time. Permittee and/or Contractors shall
schedule all work to be performed in such a manner as not to interfere with Railroad operations. Permittee
and/or Contractors shall use all necessary care and precaution to avoid accidents, delay or interference with
Railroad's trains or other property.

B. Amtrak has indicated that train dispatch requirements MAY allow closure of the adjacent track (single
track operation) from 10:00 PM to 5:00 AM each night. Requests for these track and catenary outages
shall be submitted a minimum of 30 days prior to the date requested. De-energizing and re-energizing the
catenary may require up to 1 hour on each end of this work window, reducing the effective work time to 5
hours.

C. In addition, "55 Hour Work Windows" (from10:00 PM Friday to 5:00 AM Monday) may be approved
up to once per month. Requests for these track and catenary outages may require requests to be submitted
up to 180 days prior to the date requested. De-energizing and re-energizing the catenary may require up
to 1 hour on each end of this work window, reducing the effective work time to 53 hours.

Demolition:

D. During any demolition, Contractor must provide horizontal and vertical shields, designed by a
Professional Engineer registered in the state in which the work takes place. These shields shall be designed
in accordance with the Railroad's specifications and approved by the Railroad, so as to prevent any debris
from falling onto the Railroad's right-of-way or other property. A grounded temporary vertical protective
barrier must be provided if an existing vertical protective barrier is removed during demolition. In addition,
if any openings are left in an existing bridge deck, a protective fence must be erected at both ends of the
bridge to prohibit unauthorized persons from entering onto the bridge. Ballasted track structure shall be
kept free of all construction and demolition debris.
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Equipment Condition:

A. All equipment to be used in the vicinity of operating tracks shall be in "certified" first-class condition
so as to prevent failures that might cause delay to trains or damage to Railroad's property. No equipment
shall be placed or put into operation near or adjacent to operating tracks without first obtaining permission
from the Chief Engineer's representative. Under no circumstances shall any equipment or materials be
placed or stored within twenty-five (25) feet from the centerline of an outside track, except as approved by
the Site-Specific Safety Work Plan. To ensure compliance with this requirement, Permittee and/or
Contractors must establish a twenty-five (25) foot foul line prior to the start of work by either driving stakes,
taping off or erecting a temporary fence, or providing an alternate method as approved by the Chief
Engineer's representative. Permittee and/or Contractors will be issued warning stickers which must be
placed in the operating cabs of all equipment as a constant reminder of the twenty-five (25) foot clearance
envelope.

Storage of Materials and Equipment:

A. No material or equipment shall be stored on Railroad's property without first having obtained
permission from the Chief Engineer. Any such storage will be on the condition that Railroad will not be
liable for loss of or damage to such materials or equipment from any cause.

B. If permission is granted for the storage of compressed gas cylinders on Railroad property, they shall be
stored a minimum of 25 feet from the nearest track in an approved lockable enclosure. The enclosure shall

be locked when the Permittee and/or Contractor is not on the project site.

Condition of the Railroad's Property:

A. Permittee and/or Contractors shall keep Railroad's property clear of all refuse and debris from its
operations. Upon completion of the work, Permittee and/or Contractors shall remove from Railroad's
property all machinery, equipment, surplus materials, falsework, rubbish, temporary structures, and other
property of Permittee and/or Contractors and shall leave Railroad's property in a condition satisfactory to
the Chief Engineer.

Safety Training:

A. All individuals, including representatives and employees of Permittee and/or Contractors, before
entering onto Railroad's property or coming within twenty-five (25) feet of the centerline of the track or
energized wire shall be certified as passing Amtrak's Railroad's Safety Orientation Class. This certification
is good for a one-year period only and the Permittee and/or Contractor must be recertified yearly. Effective
October 1, 2012, this Safety Orientation Class is available only online and can be found at
www.amtrakcontractor.com. There is a charge for this course and the cost and method of payment can be
found on the web site along with other requirements.

B. Upon successful completion of the course, a photo .D. will be issued and must be worn and/or
displayed while on Railroad property. All costs of complying with Railroad's safety training shall be at the
sole expense of Permittee (for their employees) and the Contractor (for their employees or subcontractors).

C. Permittee and/or Contractors shall appoint a qualified person as their Safety Representative. He/she
shall continuously ensure that all individuals comply with Railroad's safety requirements. All safety training
records shall be maintained with the site-specific work plan.
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D. The Contractor shall appoint a qualified person as its Safety Representative. He/she must be approved
by the Railroad's Representative and will be given special instruction on conducting the Safety Orientation
Class. The Contractor's appointee will be responsible for giving instruction to those
Contractor/subcontractor employees who will come onto the Railroad's property for short periods of time
after the initial Safety Orientation Class has been given by the Railroad.

E. The Contractor's Safety Representative shall keep the Railroad's Safety Representative informed as to
which employees have attended the Class and received the required safety training. The Contractor's safety
representative shall also continuously assure that all individuals comply with the Railroad's safety
requirements. All safety training records shall be maintained on-site and filed in the same location as the
site-specific work plan.

Insurance:

A. In addition to any other forms of insurance or bonds required under the terms of the contract and
specifications, the Prime Contractor will be required to carry insurance of the following kinds and amounts.
Prime Contractor shall evidence such coverage by submitting to Amtrak the original Railroad Protective
Liability Policy and certificates of insurance evidencing the other required insurance, prior to
commencement of Operations. In addition, Prime Contractor agrees to provide certified copies of the
insurance policies for the required insurance within 30 days of Amtrak's written request. All insurance
shall be procured from insurers authorized to do business in the jurisdiction(s) where the Operations are to
be performed. Prime Contractor shall require all subcontractors to carry the insurance required herein or
Prime Contractor may, at its option, provide the coverage for any or all subcontractors, provided the
evidence of insurance submitted by Prime Contractor to Amtrak so stipulates. The insurance shall provide
for thirty (30) days prior written notice to Amtrak in the event coverage is substantially changed, canceled
or non-renewed. All insurance shall remain in force until all Operations are satisfactorily completed
(unless otherwise noted below), all Contractor personnel and equipment have been removed from Railroad
property, and any work has been formally accepted. Prime Contractor may provide for the insurance
coverages with such deductibles or retained amounts as Amtrak may approve from time to time, except,
however, that Prime Contractor shall, at its sole expense, pay for all claims and damages which fall within
such deductible or retained amount on the same basis as if there were full commercial insurance in force in
compliance with these requirements.

1. Workers' Compensation Insurance complying with the requirements of the statutes of
the jurisdiction(s) in which the Operations will be performed, covering all employees of
Licensee. Employer's Liability coverage with limits of not less than $1 million each
accident or illness shall be included.

In the event the Operations are to be performed on, over, or adjacent to navigable
waterways, a U.S. Longshoremen and Harbor Workers' Compensation Act Endorsement
and Outer Continental Lands Act Endorsement are required.

2. Commercial General Liability (CGL) Insurance covering liability of Licensee with
respect to all operations to be performed and all obligations assumed by Licensee under
the terms of the Agreement. Products-completed operations, independent contractors and
contractual liability coverages are to be included, with the contractual exclusion related to
construction/demolition activity within fifty (50) feet of the railroad deleted and no
exclusions for Explosion/Collapse/ Underground (X-C-U) applicable or added.
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The policy shall name National Railroad Passenger Corporation and all commuter agencies
and railroads that operate over the property or tracks at issue as additional insureds with
respect to the operations to be performed. In addition, the policy shall include an ISO
endorsement Form CG 24 17 10 01 or its equivalent providing contractual liability
coverage for railroads listed as additional insureds. Coverage for such additional insureds
shall be primary and non-contributory with respect to any other insurance the additional
insureds may carry.

Coverage under this policy shall have limits of liability of not less than $25 million each
occurrence, combined single limit, for bodily injury (including disease or death), personal
injury and property damage (including loss of use) liability. Such coverage may be
provided by a combination of a primary CGL policy and a following form excess or
umbrella liability policy.

Automobile Liability Insurance covering the liability of Licensee arising out of the use
of any vehicles which bear, or are required to bear, license plates according to the laws of
the jurisdiction in which they are to be operated, and which are not covered under
Licensee's CGL insurance. The policy shall name National Railroad Passenger
Corporation and all commuter agencies and railroads that operate over the property or
tracks at issue as additional insureds with respect to the operations to be performed.
Coverage under this policy shall have limits of liability of not less than $2 million each
occurrence, combined single limit, for bodily injury (including disease or death), personal
injury and property damage (including loss of use) liability.

In the event Licensee or any subcontractor will be transporting and/or disposing of any
hazardous material or waste off of the jobsite, a MCS-90 Endorsement is to be added to
this policy and the limits of liability are to be increased to $5 million each occurrence.

Railroad Protective Liability (RRP) Insurance covering the Operations performed by
Licensee or any subcontractor within fifty (50) feet vertically or horizontally of railroad
tracks. The current ISO Occurrence Form (claims-made forms are unacceptable) in the
name of National Railroad Passenger Corporation and all commuter agencies and railroads
that operate over the property or tracks at issue shall have limits of liability of not less than
$5 million each occurrence, combined single limit, for Coverages A and B, for losses
arising out of injury to or death of all persons, and for physical loss or damage to or
destruction of property, including the loss of use thereof. A $10 million annual aggregate
shall apply. Additionally, Policy Endorsement CG 28 31 - Pollution Exclusion
Amendment, is required to be endorsed onto the policy. Further, "Physical Damage to
Property" as defined in the policy is to be deleted and replaced by the following
endorsement:

"It is agreed that 'Physical Damage to Property' means direct and accidental loss of or
damage to all property owned by any named insured and all property in any named
insured's care, custody and control."

The original RRP Liability Insurance Policy must be submitted to Amtrak prior to
commencement of Operations.
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All Risk Property Insurance covering damage to or loss of all remaining personal
property of Licensee, its contractors and subcontractors used during Operations including,
but not limited to, tools, equipment, construction trailers and their contents and temporary
scaffolding at the project site, whether owned, leased, rented or borrowed for the full
replacement cost value. Insurance policies of Licensee, its contractors and subcontractors,
covering tools, equipment and other personal property will include a waiver of subrogation
and any other rights of recovery in favor of Amtrak and Licensee.

Licensee's Pollution Liability Insurance covering the liability of Licensee arising out of
any sudden and/or non-sudden pollution or impairment of the environment, including
clean-up costs and defense, that arise from the Operations of Licensee, with National
Railroad Passenger Corporation and all commuter agencies and railroads that operate over
the property or tracks at issue named as additional insureds. Coverage under this policy
shall have limits of liability of not less than $2 million each occurrence. The coverage
shall be maintained during the term of the project, and for at least two (2) years following
Amtrak's acceptance of the completion of all Operations to be performed.

Pollution Legal Liability Insurance is required if any hazardous material or waste is to
be transported or disposed of off of the jobsite. Licensee, its subcontractor or transporter,
as well as the disposal site operator, shall maintain this insurance. Licensee shall
designate the disposal site, and must provide a certificate of insurance from the disposal
facility to Amtrak. The policy shall name National Railroad Passenger Corporation and,
as appropriate CUSCO or WTC, and all commuter agencies and railroads that operate over
the property or tracks at issue as additional insureds, with limits of liability of not less than
$2 million per claim.

Further, any additional insurance coverages, permits, licenses and other forms of
documentation required by the United States Department of Transportation, the
Environmental Protection Agency and/or related state and local laws, rules and regulations
shall be obtained by Licensee.

Professional Liability Insurance covering the liability of Licensee for any and all errors
or omissions committed by Licensee in the performance of the Operations, regardless of
the type of damages. The coverage shall be maintained during the term of the Operations,
and for at least three (3) years following completion thereof. The policy shall have a
retroactive date that precedes any design work on the project and shall have limits of
liability of not less than $2 million per claim and $2 million in the annual aggregate.

If Licensee is not performing professional design or engineering services, Licensee may
elect to satisfy this requirement through the addition of endorsement CG2279 "Incidental
Professional Liability" to its CGL policy.

Waiver of Subrogation As to all insurance policies required herein, Licensee waives
all rights of recovery, and its insurers must waive all rights of subrogation of damages
against Amtrak and, as appropriate, CUSCO and WTC, and their agents, officers, directors,
and employees. The waiver must be stated on the certificate of insurance.

Punitive Damages Unless prohibited by law, no liability insurance policies required
above shall contain an exclusion for punitive or exemplary damages.
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11. Claims-Made Insurance If any liability insurance specified above shall be provided on a
claims-made basis then, in addition to coverage requirements above, such policy shall
provide that:

a. The retroactive date shall coincide with or precede Licensee's start of Operations
(including subsequent policies purchased as renewals or replacements);

b. The policy shall allow for the reporting of circumstances or incidents that might
give rise to future claims;

c. Licensee will use its best efforts to maintain similar insurance under the same terms
and conditions that describe each type of policy listed above (e.g., CGL,
Professional Liability) for at least three (3) years following completion of the
operations; and

d. If insurance is terminated for any reason, Licensee will purchase an extended
reporting provision of at least six (6) years to report claims arising from
Operations.
Indemnification:

A. Prime Contractor shall defend, indemnify and hold harmless Amtrak and its respective officers,
successors, assigns, agents, contractors, subcontractors, tenants, licensees, invitees, and employees from
and against any and all claims, demands, losses, liabilities, damages, actions, proceedings, expenses and
costs (including reasonable attorneys' fees) arising out of or resulting from the use of Amtrak Property.

No Charges to Railroad:

A. It is expressly understood that neither these Specifications, nor any document to which they are
attached, include any work for which Railroad is to be billed by Permittee and/or Contractors, unless
Railroad gives a written request that such work be performed at Railroad's expense.

Railroad Protective Services:

A. DelDOT shall pay directly to the Railroad, charges by the Railroad for protective services, including
the premium charge for required Force Account Insurance. Wages of the Railroad's Inspector and/or
Engineers are deemed to be also included in the Railroad's protection services. The services are performed
to insure safe operations of trains when construction work would, in the Railroad's opinion, be a hazard to
Railroad operations.

B. Protection services will be required whenever the Contractor is performing work over, under, or
adjacent to the Railroad track or right-of-way, such as excavating, sheeting, shoring, erection, and removal
of forms, handling material, using equipment which by swinging or by failure could foul the track, and
when any other type of work being performed, in the opinion of the Railroad, requires such service.

Basis of Payment:

A. Payment for Maintenance of Railroad Traffic (Amtrak) as herein required shall be paid for at the
Contract Lump Sum price bid for "Maintenance of Railroad Traffic (Amtrak)", which price and payment
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shall constitute full compensation for the above requirements which include, but are not limited to; all costs
of maintaining railroad traffic during the life of the Contract, except Protective Services which will be paid
directly to the Railroad by the State; all costs for completing the Amtrak's Railroad's Safety Orientation
Class, for all costs associated with engineering, plan preparation, and any work required in order to meet
any and all requirements found in Appendix A - Data Required for Approval of Bridge Erection, Demolition
or Other Hoisting Operations Over Tracks of the National Railroad Passenger Corporation (AMTRAK)
and/or Appendix B - Requirements for Temporary Sheeting and Shorting to Support Amtrak Tracks; and
all incidental costs imposed by the Railroad on the Contractor arising from the need to meet any or all
requirements outlined herein; furnishing and hauling all materials, for cleanup and restoration of railroad
site; and for all materials, labor, tools, equipment, appurtenance, and incidentals necessary to complete
the item.

B. Any damage to Railroad property or facilities caused by the Contractor's operations shall be repaired
by the Contractor at its own expense and to the satisfaction of the Railroad.

NOTES:

1. As stated above in this specification, the DelDOT will pay the Railroad directly for
protective services required for this project. Should deviation from the sequence of
construction plan by the Contractor result in additional costs for protective services than
the method and sequence of construction originally shown in the Plans, then that additional
cost shall be deducted from monies due the Contractor unless prior permission was
obtained from DelDOT to revise the original method.

2. Should the Contractor work within distances that violate instructions given by the
Railroad's authorized representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be required full time until
the project has been completed.

3. If such "full time" flagging requirements are imposed by the Railroad because of the
Contractor's negligence or willful disregard of Railroad requirements, the Contractor will
be held responsible for extra cost involved. Time charges for flagging services provided,
but not needed for legitimate pursuit of construction will be recorded and charges for such
flagging time will be deducted from monies due the Contractor.

5/24/2022
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APPENDIX A

DATA REQUIRED FOR APPROVAL OF BRIDGE ERECTION, DEMOLITION OR OTHER
HOISTING OPERATIONS OVER TRACKS OF THE NATIONAL RAILROAD PASSENGER
CORPORATION (AMTRAK)

A. Plan view showing location(s) of cranes, operating radii, with delivery and/or disposal locations shown.
Provide all necessary dimensions for locating the elements of the plan.

B. Plans and computations showing the weight of the pick.

C. Crane rating sheets, demonstrating that cranes are adequate for 150% of the calculated pick weight.
That is, the cranes shall be capable of picking 150% of the load, while maintaining normal, recommended
factors of safety. The adequacy of the crane for the proposed pick shall be determined by using the
manufacturer's published crane rating chart and not the maximum crane capacity. Crane and boom
nomenclature is to be indicated.

D. Calculations demonstrating that slings, shackles, lifting beams, etc. are adequate for 150% of the
calculated pick weight.

E. Location plan showing obstructions, indicating that the proposed swing is possible. "Walking" of load
using two cranes will not be permitted. Rather, multiple picks and repositioning of the crane may be

permitted to get the load to the needed location for the final pick, if necessary.

F. Data sheet listing types and sizes of slings and other connecting equipment. Include copies of catalog
cuts for specialized equipment. Detail attachment methods on the plans.

G. A complete procedure, indicating the order of lifts and any repositioning or re-hitching of the crane or
cranes.

H. Temporary support of any components or intermediate stages, as may be required.
I. A time schedule of the various stages, as well as a schedule for the entire lifting process.

Submit five (5) sets of plans and calculations to the Assistant Chief Engineer's duly authorized
representative whose name and address will be provided at the project preconstruction meeting.
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APPENDIX B

REQUIREMENTS FOR TEMPORARY SHEETING AND SHORING TO
SUPPORT AMTRAK TRACKS

The following items are to be included in the design and construction procedures for all permanent and
temporary facilities adjacent to AMTRAK tracks.

A. Footings for all piers, columns, walls, or other facilities shall be located and designed so that any
temporary sheeting and shoring for support of adjacent track or tracks during construction, will not be closer
than toe of ballast slope. The dimension from gage of rail to toe of ballast, along tangent track, is 7'-5"; see
dimensions on Track standard plans for curved track dimensions.

B. USE OF SHEETING: When support of track or tracks is necessary during construction of the
above-mentioned facilities, interlocking steel sheeting, adequately braced and designed to carry Cooper
E80 live-load plus 50 percent impact allowance is required. Soldier piles and lagging will be permitted for
track support ONLY when required penetration of steel sheet piling cannot be obtained, due to site-specific
conditions that make steel sheet piling placement impracticable, in the opinion of the authorized, Amtrak
design review engineer.

L. For usual soil conditions and limited excavations, sheeting is required when the
near- trackexcavation extends beneath or nearer to the track than the Theoretical Railroad
Embankment Line. The Theoretical Railroad Embankment Line is defined as a line that
starts at grade, ten feet from the centerline of the outer track, and extends downward, away
from the track, at a slope of 1-1/2 horizontal to one vertical.

2. For special soil conditions, such as soft organic soils and rock conditions, and for unusual
excavation conditions, temporary supports for excavations may be necessary even when
the limits fall beyond the Theoretical Railroad Embankment Line, requiring site specific
analysis by a professional, geotechnical engineer.

C. Exploratory trenches, three feet deep and 15 inches wide in the form of an " H " , with outside
dimensions matching the proposed outside dimensions of sheeting, shall be hand dug, prior to placing and
driving the sheeting, in any area where railroad or utility underground installations are known or suspected.
These trenches are for exploratory purposes only, and shall be backfilled and immediately compacted, in
layers. This work shall be performed only in the presence of a railroad inspector.

D. Absolute use of track is required while driving sheeting adjacent to running track. Track usage shall be
prearranged per standard procedures, through the Amtrak project representative.

E. Cavities adjacent to sheet piling, created by pile driving, shall be filled with sand, and any disturbed
ballast shall be restored and tamped immediately.
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F. Sheet piling cutoffs
1. During construction, sheeting shall be cut off at an elevation no higher than the top of tie.

2. At the completion of construction activities involving the use of sheet piling, sheet piling
may be pulled if there will be no adverse impact to the railroad track support bed, as
determined by the Amtrak site engineer. This will generally be permitted when both of
these conditions are met:

3. The sheeting face is at least ten feet distant from the centerline of track, and

4. The bottom of the excavation that the sheeting supported prior to backfilling, does not fall
within an assumed influence zone under the tracks. The assumed influence zone is defined
as the area, as seen in cross-sectional view, falling beneath the Theoretical Underground
Track Disturbance Line. This line is defined as a line that starts at the end and bottom of
the ties, and extends from the track outward and downward at a one-to-one (45-degree)
slope.

5. Sheet piling that is to be left in-place, shall be cut off below the ground line a. at least
eighteen inches below final ground line at the sheeting, and b. no higher than 24 inches
below the elevation of the bottom of the nearest ties

G. The excavation adjacent to the track shall be covered, ramped and protected by handrails, barricades
and warning lights, as required by applicable safety regulations, and as directed by Amtrak.

H. Final backfilling of excavation shall conform to project specifications.

I. The Contractor shall provide Amtrak with a detailed schedule of proposed construction operations,
detailing each step of the proposed temporary construction operations in proximity to Amtrak tracks, so
that Amtrak may review and approve the proposed operations, and may properly inspect and monitor
operations.

J. Drawings for the proposed temporary sheeting and shoring shall be signed and sealed by a Delaware
Licensed Professional Engineer. Complete design calculations, clearly referenced to the drawings, and easy
to review, shall be provided with submission of drawings.

K. Where site specific conditions impose insurmountable restrictions to the design of temporary
construction conforming to the limitations listed above, the design of temporary construction shall be
developed in close coordination with Amtrak design review personnel. The Chief Engineer, Structures shall
provide final approval of temporary construction that does not conform to the above limitations.

1. When Amtrak grants approval for sheeting closer than standard minimum clearances, the
Contractor shall develop a survey plan, if not already required by the project, for the adjacent tracks,
to be conducted prior to, during, and after the temporary sheeting construction operations. If
settlement is detected, construction operations shall be suspended until the track has been returned
to its initial condition, and stabilized, as determined by the Amtrak project site representative.
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2. The Contractor shall stockpile ten (10) tons of approved ballast at the project site, and maintain
that amount in ready reserve, to allow for the possible need to restore track profile.

L. Particular care shall be taken in the planning, design and execution of temporary construction, as relates
to railroad slope protection and drainage facilities. Erosion and sediment control best management practices
shall be designed and employed, as approved by Amtrak. Any unintended disruption to railroad drainage
facilities, caused by the temporary construction, shall be promptly remedied, as directed by the Engineer,
solely at the Contractor's cost.

5/24/2022
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806500 — TRAFFIC OFFICERS

Description:

In accordance with Section 806.1.
Materials:

Not applicable.

Construction:

In accordance with Section 806.3.

Method of Measurement:

In accordance with Section 806.4.

Basis of Payment:

A. The Department will pay for traffic officers at the contract unit price per hour. Price and
payment constitute full compensation for providing traffic officers, vehicles, and
equipment.

B. For bidding purposes, the Department has fixed the unit price at $180.00 per hour. The
Department will pay for traffic officers based on a submitted invoice from the police
department plus 10 percent.

07/17/2025
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STATEMENTS

Included on the following pages:

UTILITY STATEMENTS

RIGHT-OF-WAY STATEMENTS

ENVIRONMENTAL STATEMENTS

RAILROAD STATEMENTS
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
000 DAY RoAD
PrO. Box TTH
Doven, DELawane 19D03

SHANTE A HASTINGS
SECRETARY

UTILITY STATEMENT
MAY 6, 2026
STATE CONTRACT NO.: T202466302
FAP: CRP-2024(19)
PROJECT ID: 2024-00108
ADAMS STREET PATHWAY PHASE 11
NEW CASTLE COUNTY

Adams Street Pathway Phase 1

The following utility companies maintain facilities within the project limits:

Artesian — Water

City of Wilmington — Sanitary Sewer
City of Wilmington — Water

Comecast — Communication

Delmarva Power — Electric Distribution
Delmarva Power — Gas

Delmarva Power — Telecommunications
Lumen (Level3)

Verizon Delaware

The following is a breakdown of the utilities involved, adjustments and/or relocations as required (all
stations, offsets, lengths and calendar days are approximate):

Artesian Water
Artesian Water maintains the following facilities within the project limits:

Water Mains
. A 20” DIP enters the project limits along Maryland Avenue at Sta, 201+91 offset left (17°
northwest of the construction alignment) and continues northeast to 45 degrees bend at Sta.
202+71 offset left (northwest of the construction alignment).
2. From the 45-degree bend 20" DIP continues north along Maryland Avenue and exits the
project limits at Sta. 202473 offset left 20° continuing to the City of Wilmington Artesian
Water interconnection at Sta, 203+99 offset left 51° (northwest of the construction alignment).

- Y—
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State Contract # T202466302
Adams Street Pathway Phase II
May 6, 2026

Page 2 of 29

There are no apparent conflict and not anticipated Artesian involvement during this project.

Artesian Water’s review is based upon information contained in DelDOT’s Final Plans for contract
T202466302, received 01/13/2026, and all data available as of this date. Changes in the project scope
or in the construction phasing outlined in the previously referenced plan submission may alter the
utility company’s ability to perform the work. Changes in the project scope or construction phasing
may also alter the ability for the company to perform the work in the duration outlined above. Changes
in the design or construction means and methods after the contract award date shall be coordinated
with the utility company by the State’s Contractor to ensure any possible impact is reviewed and
approved by the utility. The cost of utility coordination is incidental to the contract. See “general
notes” below for additional information.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility company
and funded by the State’s Contractor as described by the District Engineer. See General Utility Notes
below.

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate
directly with the utility company. Cost of any coordination with the utility companies shall be
incidental to the contract.

Under no circumstances shall any valve boxes or manholes be paved over, filled, or knocked out of
vertical alignment during construction.

24-hour emergency phone number — 800-332-5114

No working/existing Artesian Water facilities can be taken out of service. These facilities will
remain in place and active during the duration of this contract.

City of Wilmington — Sanitary Sewer

City of Wilmington maintains sanitary sewers and combined sewers throughout the project limits.

The following facilities within the project limits:

Sanitary Sewer
1. An 18” TC combined sewer enters the project limits along Maryland Avenue at Sta. 201+91

offset right 8’ (southeast of the construction alignment) and continues northeast to a manhole
at Sta. 202+36 offset right 9 (southeast of the construction alignment).

2. The 18” TC combined sanitary sewer along Maryland Avenue continues northeast and exits
the project limits at Sta. 203+72 offset right 9’ (southeast of the construction alignment.

3. An 18” RCP combined sanitary sewer begins at a manhole at Sta. 504+37 offset left 2’
(southwest of the construction alignment) and continues southeast along Linden Street to a
manhole at Sta. 503+06 offset left 3’ (southwest of the construction alignment). The combined
sanitary sewer continues southeast along Linden Street to another manhole at Sta. 501+67
offset left 2’ (southwest of the construction alignment).

4. A 15” RCP combined sanitary sewer along Lower Linden Street continues southeast out of
the project limits at Sta. 501+45 offset left 1° (southwest of the construction alignment).
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5.

10.

11.

12.

13.

14.

15.

16.

17.

18.

A 15” VC combined sanitary sewer enters the project limits along Elm Street at Sta. 102+08
left 213’ (west of the Adam Street alignment) and continues in the southeast direction to a
manhole at Sta. 101485 left 207’ (west of the Adam Street alignment).

The 15” VC combined sanitary sewer along Elm Street continues east toward a manhole at
Sta. 101492 offset left 158” (west of the Adam Street alignment), the combined sanitary sewer
leaves the project limits at Sta. 101+90 offset left 165 (west of the Adams Street alignment).
An 18” TC combined sanitary sewer enters the project area along Jackson Street at Sta.
300+00 offset left 1 (west of the Jackson Street alignment) and continues along northeast
along Jackson Street.

The 18” TC combined sanitary sewer enters the project limits along Jackson Street at Sta.
302+10 offset right (east of the Jackson Street alignment) and continues northeast toward a
manhole at Sta. 302439 offset right 1° (east of the Jackson Street alignment).

The 18” combined sanitary sewer continues northeast along Jackson Street toward a manhole
at Sta. 304+01 offset right 1> (east of the Jackson Street alignment). The combined 18
sanitary sewer continues northeast along Jackson Street toward a manhole at Sta. 305+61
offset left 1’ (east of the Jackson Street alignment).

The 18” combined sanitary sewer continues northeast along Jackson Street leaving the project
limits at Sta. 305+85 offset left 1’ (west of the Jackson Street alignment).

A 24” brick combined sanitary sewer enters the project limits along Lancaster Avenue at Sta.
302+32 offset left 43° (west of the Jackson Street alignment) and continues southeast to a
manhole at Sta. 302+39 offset right 1’ (east of the Jackson Street alignment) leaving the
project limits at Sta. 302+30 offset right 76’ (east of the Jackson Street alignment).

A 12” TC combined sanitary sewer enters the project limits along Jackson Street at Sta.
304402 offset right 19° (west of the Jackson Street alignment) and continues southeast to a
manhole at Sta. 304+01 offset right 1° (east of the Jackson Street alignment) leaving the
project limits at leaving the project limits at Sta. 304+02 offset right 51°(east of the Jackson
Street alignment).

A 10” combined sanitary sewer enters the project limits along Pleasant Street Sta. 305+60
offset left 60° (west of the Jackson Street alignment) and continues southeast toward a
manhole at Sta. 305+61 offset left 1° (east of the Jackson Street alignment) and continues in
the southeast direction intersecting a 36 RCP combined sanitary sewer at Sta. 111452 offset
right 11” (east of the Adams Street alignment).

Two 36” RCP combined sanitary sewers enter the project limits along Adams Street at Sta.
110+43 offset right 17° (east of the Adams Street alignment) and continue east to a sanitary
manhole at Sta. 111457 offset right 22 (east of the Adams Street alignment).

A 427x 52” box combined sanitary sewer begins at a manhole at Sta. 111+57 offset right 22
(east of the Adams Street alignment) and continues northwest along Adams Street to a
manhole at Sta. 112+42 offset left 4’ (west of the Adams Street alignment) where the sanitary
sewer turns 25 degrees west and continues northwest along Adams Street leaving the project
limits at Sta. 112+81 offset left 31° (west of the Adams Street alignment).

A 10” TC combined sanitary sewer begins at a manhole at Sta. 112+42 offset left 4 (west of
the Adams Street alignment). The sanitary sewer continues northeast along the Adams Street
to a manhole at Sta. 113+61 offset left 1° (west of the Adams Street alignment).

The 10” combined sanitary sewer continues northeast along Adams Street to a manhole at Sta.
113480 offset 1” (west of the Adams Street alignment).

The 10” TC combined sanitary sewer continues northeast along Adams Street to a manhole
at Sta. 115+60 offset left 1’ (west of Adam Street alignment).
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19. A 10” TC combined sanitary sewer begins at a manhole at Sta. 118+36 offset right 12” (east
of the Adam Street alignment) and continues northeast along Adams Street terminating at Sta.
122+96 offset right 11° (east of the Adam Street alignment).

20. A 10” TC combined sanitary sewer enters the project limits along 4% Street at Sta. 118+46
offset left 69° (west of the Adam Street alignment) and continues southeast to a manhole at
Sta. 118+46 offset left 3° (west of the Adam Street alignment).

21. The 10” TC combined sanitary sewer continues southeast along 5th Street to Sta. 118+36’
offset right 12 (east of the Adam Street alignment) and continues northeast southeast leaving
the project limits at Sta. 118+36 offset right 51” (east of the Adam Street alignment).

22. A 54” RCP combined sanitary sewer along W. 5™ Street enters the project limits at Sta.
121+38 offset left 41° (west of the Adam Street alignment) and continues southeast to a
manhole at Sta. 121+38 offset right 24’ (east of the Adam Street alignment).

23. A 48” RCP combined sanitary sewer along W. 5™ Street enters the project limits at Sta.
121+38 offset right 24° (east of the Adam Street alignment) and continues southeast to a
manhole at Sta. 121+38 offset right 48’ (east of the Adam Street alignment).

24. The City of Wilmington maintains sanitary sewer services throughout the project limits.

25. The City of Wilmington maintains a sanitary sewer service along Adams Street that begins at
Sta. 117+87 offset right 35° (east of the Adam Street alignment) and continues northeast
intersecting a 15” TC sanitary sewer at Sta. 118+36 offset right 35° (east of the Adam Street
alignment).

Manholes

Lower Linden Street
e Sta. 501+67 offset left 2’ (southwest of the Linden Street alignment).
Sta. 503+06 offset left 3’ (southwest of the Linden Street alignment).
Sta. 504+37 offset left 2’ (southwest of Linden Street alignment).
Sta. 504+37 offset left 2°
Sta. 111+56 offset right 11° (east of Adam Street alignment).
Sta. 111+56 offset right 8’ (east of Adam Street alignment).
Sta. 112+42 offset left 4’ (west of Adam Street alignment).
Sta. 113461 offset left 1° (west of Adam Street alignment).
Sta. 113+80 offset left 1’ (west of Adam Street alignment).
Sta. 115+60 offset left 1’ (west of Adam Street alignment).
Sta. 118+36 offset right 12 (east of Adam Street alignment).
Sta. 118+45 offset right 6’ (east of Adam Street alignment).
Sta. 118+46 offset left 2° (west of Adam Street alignment).
Sta. 119+86 offset right 11° (east of Adam Street alignment).
Sta. 121+38 offset right 48’ (east of the Adam Street alignment)

N. Jackson Street
e Sta. 302+39 offset right 1’ (east of the Jackson Street alignment)
e Sta. 304401 offset right 1° (east of the Jackson Street alignment)
e Sta. 305+61 offset left 1° (east of the Jackson Street alignment)

Maryland Ave
e Sta. 202436 offset right 9° (south of the Maryland Avenue alignment)
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Sanitary Vents

N. Adams Street
e Sta.l17+87 offset right 35” (east of the Adam Street alignment)

The State’s Contractor shall adjust the following City of Wilmington manholes and vents to match final
grade:

Manhole at Sta. 501+67 offset left 2’ (southwest of the Linden Street alignment).
Manhole at Sta. 503+06 offset left 3 (southwest of the Linden Street alignment).
Manbhole at Sta. 504+37 offset left 2’ (southwest of Linden Street alignment).
Manhole at Sta. 504+75 offset left 2° (southwest of Linden Street alignment).
Manhole at Sta. 302+39 offset right 1’ (east of the Jackson Street alignment)
Sanitary vent at Sta.117+87 offset right 35° (east of the Adam Street alignment)

The City of Wilmington review is based upon information contained in DelDOT's Final Plans for
contract T202466302, received on 01/13/2026, and all data available as of this date. Changes in the
design or construction means and methods after the contract award date shall be coordinated with the
utility company by the State’s Contractor to ensure any possible impact is reviewed and approved by
the utility. The cost of utility coordination is incidental to the contract. See “general notes” below for
additional information.

All adjustments to the City of Wilmington’s existing facilities will be done by the State’s Contractor in
accordance with the Standard Details and Standard Specifications of The City of Wilmington as shown
in the contract documents. The Contractor shall contact City of Wilmington five (5) calendar days prior
to any relocation work beginning. The Contractor shall determine the number of days required and
show that in the contract schedule. The work is not considered complete until accepted by City of
Wilmington.

Any relocations/adjustments to any existing underground facilities shall be arranged, if necessary, with
the owners and performed by the state’s contractor during the construction of the highway project. All
work is to be in accordance with the City’s specifications and as directed by the Engineer and/or the
City Inspector. The time to complete any additional relocations/adjustments will depend on the nature
of the work. The cost of utility coordination is incidental to the contract. See “general notes” below for
additional information. -

Citv of Wilmington — Water
City of Wilmington maintains the following facilities within the project limits:

N. Adams Street

Water Mains
1. A 4” CIP main enters the project limits at Sta. 110+75 offset right 3* (east of the Adams
Street alignment) and continues in a northeastern direction, where it terminates at an 8”
DIP at Sta. 111480 offset left 2° (west of the Adams Street alignment).
2. An 8” DIP main begins Sta. 111+80 offset left 2° (west of the Adams Street alignment)
continuing in a northeastern direction to a 45-degree east at Sta. 112+24 offset left 2
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(west of the of the Adams Street alignment). The 8” DIP continues east until a 45-degree
bend north at Sta. 112+36 offset right 8’ (east of the Adams Street alignment). The water
main continues in the northeasterly direction until the watermain terminates at a water
valve at Sta.118+68 offset right 7’ (east of the Adams Street alignment).

3. A 12” DIP begins at a water valve at Sta.118+68 offset right 7°(east of the Adams Street
alignment) and continues in a northeastern to a water valve at Sta.119+98 offset right 5’
(east of the Adams Street alignment). The 12” DIP water main bends 45-degrees west
and continues northwest to Sta. 120+08 offset left 5° (west of the Adams Street
alignment) where it bends 45-degrees east). The 12” DIP continues northeast leaving
the project limits at Sta. 123+97 offset left 5° (west of the Adams Street alignment).

4. A retired 12” water main begins at a water valve at Sta.119+98 offset right 5° (east of
the Adams Street alignment) and continues northeast leaving the project limits at Sta.
123497 offset left 5° (west of the Adams Street alignment).

5. A 12” water main begins at the Sta. 118+51 offset right 7° (east of the Adams Street
alignment) continues in an eastern direction where it exits the project limits at
Sta.118+44 offset right 51° (east of the Adams Street alignment).

6. An 8” DIP water main enters the project limits at Sta. 115+71 offset left 44” (west of
the Adams Street alignment) and continues east leaving the project limits at Sta. 115+71
offset right 23” (east of the Adams Street alignment).

7. An 8” DIP water main enters the project limits at Sta. 118422 offset left 92” (west of
the Adams Street alignment) and continues east bending 45-degrees southeast at Sta.
118+23 offset left 32° (west of the Adams Street alignment) and continues southeast to
a water valve at Sta. 118+14 offset left 44’ (west of the Adams Street alignment). The
8” DIP water main continues east to a water valve at Sta. 118+14 offset right 33’ (east
of the Adams Street alignment). The 8 water main continues northeast to 45-degree
bend at Sta. 118+25 offset right 40° (east of the Adams Street alignment). The 8” water
main continues east leaving the project limits at Sta. 118+25 offset right 51” (east of the
Adams Street alignment).

8. An 8” DIP water main begins at a tee at Sta. 121+28 offset left 3’ (west of the Adams
Street alignment) and continues east to a water valve at Sta.121+29 offset right 35’ (east
of the Adams Street alignment). The water main bends 45 degrees north and continues
in the northeast direction leaving the project limits at Sta. 121+44 offset right 49> (east
of the Adams Street alignment).

Water Services

1. At Sta. 119+00 offset right 5> (east of the Adams street alignment) a water service
continues east and exists the project limits at 119+00 offset right 45 (east of the Adams
street alignment).

2. At Sta. 119+83 offset right 5° (east of the Adams street alignment) a water service
continues east and exists the project limits at 119+83 offset right 54 (east of the Adams
street alignment).

3. At Sta. 122+08 offset left 3’ (east of the Adams street alignment) a water service
continues east and exits the project limits at Sta. 122+08 offset right 21” (east of the
Adams street alignment).

4. At Sta. 122437 offset left 3’ (east of the Adams street alignment) a water service
continues east and exits the project limits at Sta. 122+37 offset right 21” (east of the
Adams street alignment).
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10.

At Sta. 122447 offset left 3° (east of the Adams street alignment) a water service
continues east and exits the project limits at Sta. 122+47 offset right 21° (east of the
Adams street alignment).

At Sta. 122+58 offset left 3’ (east of the Adams street alignment) a water service east
continues and exits the project limits at Sta. 122+58 offset right 21° (east of the Adams
street alignment).

At Sta. 122+67 offset left 3’ (east of the Adams street alignment) a water service east
continues and exits the project limits at Sta. 122+67 offset right 21° (east of the Adams
street alignment).

At Sta. 122485 offset left 4> (east of the Adams street alignment) a water service
continues east and exits the project limit at Sta. 122+85 offset right 21° (east of the
Adams street alignment).

At Sta. 123400 offset left 4> (east of the Adams street alignment) a water service
continues east and exits the project limit at Sta. 123+00 offset right 21° (east of the
Adams street alignment).

At Sta. 123+30 offset left 5° (east of the Adams street alignment) a water service
continues east and exits the project limit at Sta. 123+30 offset right 21° (east of the
Adams street alignment).

Water Valves

Sta. 111+40 offset right 2’ (east of the Adams Street alignment).
Sta. 111+84 offset left 3’ (west of the Adams Street alignment).
Sta. 114+02 offset left 22° (west of the Adams Street alignment).
Sta. 114+03 offset left 18 (west of the Adams Street alignment).
Sta. 114+05 offset left 18° (west of the Adams Street alignment).
Sta.115+47 offset right 9° (east of the Adams Street alignment).
Sta.115+50 offset right 20° (east of the Adams Street alignment).
Sta.115+71 offset right 27° (east of the Adams Street alignment).
Sta. 115+71 offset left 30° (west of the Adams Street alignment).
Sta. 117+84 offset right 8’ (east of the Adams Street alignment).
Sta. 118426 offset right 6° (east of the Adams Street alignment).
Sta. 118+14 offset left 44° (west of the Adams Street alignment).
Sta. 118+15 offset right 32 (east of the Adams Street alignment).
Sta. 118+43 offset right 33° (east of the Adams Street alignment).
Sta. 118+50 offset right 41° (east of the Adams Street alignment).
Sta. 118+68 offset right 7’ (east of the Adams Street alignment).
Sta. 118+84 offset right 5° (east of the Adams Street alignment).
Sta. 119+01 offset right 24 (east of the Adams Street alignment).
Sta. 119+41 offset right 24 (east of the Adams Street alignment).
Sta. 119+54 offset right 24 (east of the Adams Street alignment).
Sta. 119+58 offset right 22” (east of the Adams Street alignment).
Sta. 119+83 offset right 34° (east of the Adams Street alignment).
Sta. 119+98 offset right 5° (east of the Adams Street alignment).
Sta. 121+02 offset left 5° (west of the Adams Street alignment).
Sta. 121+21 offset right 28’ (east of the Adams Street alignment)
Sta. 121+29 offset right 35° (east of the Adams Street alignment).
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o Sta. 121+43 offset left 2° (west of the Adams Street alignment).

Fire Hydrants
e Sta. 111+89 offset left 14’ (west of the Adams Street alignment).

e Sta. 118+57 offset right 42’ (east of the Adams Street alignment).
e Sta. 121401 offset left 14’ (west of the Adams Street alignment).

Water Meter
e Sta. 119+01 offset right 24° (east of the Adams Street alignment).
e Sta. 119+41 offset right 24° (east of the Adams Street alignment).
e Sta. 119+58 offset right 22° (east of the Adams Street alignment).

W. 2" Street

Water Mains
e A 16” CIP main enters the project limits at Sta. 111+48 offset right 35 (east of the
Adam Street alignment) and continues in a west to a water valve at Sta. 403+20 offset
left 04> (north of the 2™ Street alignment). The 16” CIP continues in the westerly
direction where it terminates at a tee of an existing 16” DIP water main at Sta. 305+57
left 4’ (west of the Jackson Street alignment).

Water Services
o A water service begins at a tee at Sta. 400+25 offset right 5° (north of the 2™ Street
alignment) and continues north to a water valve at Sta. 305+64 offset right 26 (east of
the Jackson Street alignment). The water service continues north until Sta. 400+25 offset
left 23° (north of the 2™ Street alignment), where the water service turns 90-degrees and
continues east to a fire hydrant at Sta. 400+50 offset left 23 (north of the 2™ Street
alignment).

Water Valves
e Sta. 403+20 offset right 04’ (north of the 2™ Street alignment)

Fire Hydrants
e Sta. 400+50 offset left 23 (north of the 2" Street alignment).

N. Jackson Street

Water Mains
e A 16” DIP main enters the project limits at Sta. 302+10 offset left 9 (west of the Jackson
Street alignment) and continues northeast to a water valve at Sta. 305+30 offset left 4’
(west of the Jackson Street alignment). The 16” water main continues northeast to
another water valve at Sta. 305+81 offset left 4’ (west of the Jackson Street alignment)
and then continues northeast leaving the project limit at Sta. 305+84 offset left 4’ (west
of the Jackson Street alignment).
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e A 16” CIP begins at a tee at Sta. 305+62 offset left 4’ (west of the Jackson Street
alignment) and continues west where it exits the project limits at Sta. 305+61 offset left
53’ (west of the Jackson Street alignment).

e An 8 CIP water main begins at Sta. 304+04 offset left 6’ (west of the Jackson Street
alignment) and continues west to a water valve at Sta. 305+62 offset left 37 (west of
the Jackson Street alignment). The 8 CIP water main continues west leaving the project
limits at Sta. 304+04 offset left 21° (west of the Jackson Street alignment).

e An 8” CIP water main begins at Sta. 302+47 offset right 76’ (east of the Jackson Street
alignment) and continues west to a water valve at Sta. 302+47 offset right 21” (east of
the Jackson Street alignment). The 8 CIP water main continues west to a water valve
at Sta. 302+48 offset left 37° (west of the Jackson Street alignment) the water main
continues west leaving the project limits at Sta. 302+48 offset left 43° (west of the
Jackson Street alignment).

Water Services

e A water service begins at Sta. 303+03 offset left 3° (west of the Jackson Street
alignment) and continues west leaving the project limits Sta. 303+03 offset left 22" (west
of the Jackson Street alignment).

e A water service begins at Sta. 303+08 offset left 3° (west of the Jackson Street
alignment) and continues west leaving the project limits Sta. 303+08 offset left 22" (west
of the Jackson Street alignment).

e A water service begins at Sta. 304+90 offset left 3’ (west of the Jackson Street
alignment) and continues west leaving the project limits Sta. 304+90 offset left 22” (west
of the Jackson Street alignment).

e A water service begins at Sta. 304+91 offset left 3’ (west of the Jackson Street
alignment) and continues west leaving the project limits Sta. 304+91 offset left 22” (west
of the Jackson Street alignment).

e A water service begins at Sta. 305+26 offset left 4’ (west of the Jackson Street
alignment) continues west to water valve at Sta. 305+27 offset left 19 (west of the
Jackson Street alignment) and then continues northwest to a fire hydrant at Sta. 305+36
offset left 43° (west of the Jackson Street alignment).

e A water service begins at Sta. 305+62 offset left 43° (west of the Jackson Street
alignment) and continues north leaving the project limits Sta. 305+76 offset left 43’
(west of the Jackson Street alignment).

Water Valves

Sta. 302+47 offset right 21° (east of the Jackson Street alignment).
Sta. 302+48 offset left 37° (west of the Jackson Street alignment).
Sta. 302+50 offset left 5° (west of the Jackson Street alignment).
Sta. 302+53 offset left 41° (west of the Jackson Street alignment).
Sta. 303+39 offset left 25° (west of the Jackson Street alignment).
Sta. 305+30 offset left 4’ (west of the Jackson Street alignment).
Sta. 305+27 offset left 19° (west of the Jackson Street alignment).
Sta. 305+62 offset left 37 (west of the Jackson Street alignment).
Sta. 305+64 offset right 26 (east of the Jackson Street alignment).
Sta. 305+74 offset left 44° (west of the Jackson Street alignment).
Sta. 305+81 offset left 4° (west of the Jackson Street alignment).
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Fire Hydrants
e Sta. 302465 offset left 40° (west of the Jackson Street alignment).

e Sta. 305+37 offset left 43° (west of the Jackson Street alignment).
Maryvland Avenue

Water Mains

e A 12” CIP water main enters the project limits at Sta. 201+91 offset right 12” (south of
the Maryland Avenue alignment) and continues in a northeastern direction to a water
valve at Sta. 202+64 offset right 12° (south of the Maryland Avenue alignment). The
12” CIP continues northeast out of the project limits at Sta. 203+72 offset right 11’
(south of the Maryland Avenue alignment).

e An 8” CIP water main begins at a water valve at Sta. 202+64 offset right 13 (south of
the Maryland Avenue alignment) and continues southeast until it leaves the project
limits at Sta. 202+66 offset right 62 (south of the Maryland Avenue alignment).

e An 8” CIP water main begins at a water valve at Sta. 203+67 offset right 13’ (south of
the Maryland Avenue alignment) southeast and leaves the project limits at Sta. 203+68
offset right 24> (south of the Maryland Avenue alignment). The 8” CIP water main
continues along Lower Linden street at Sta. 505+57 offset left 2°. See the water main
below under the Lower Linden Street Section.

Water Services
e A water service enters the project limits at Sta. 201+91 offset left 19’ (north of the
Maryland Avenue alignment) and continues northeast terminating at a fire hydrant at
Sta. 202+27 offset left 30’ (north of the Maryland Avenue alignment).

Water Valves

e Sta. 202+64 offset right 12
e Sta. 203+67 offset right 13

Fire Hydrants
e Sta. 202427 offset left 30° (north of the Maryland Avenue alignment).

Lower Linden Street

Water Mains

e An 8” CIP water main enters the project limits at Sta. 505+57 offset left 26’ (west of the
Lower Linden Street alignment) and continues southeast where it terminates at a water
valve at Sta. 504-+82 offset right 5’ (east of the Lower Linden Street alignment).

e An 8” CIP water main enters the project limits at Sta. 504+94 offset right 17’ (east of
the Lower Linden Street alignment) and continues southwest where it terminates at a
water valve at Sta. 504+82 offset right 5° (east of the Lower Linden Street alignment).

e A 6” CIP watermain begins at a water valve at Sta. 504+82 offset right 5° (east of the
Lower Linden Street alignment) and continues southeast at a water valve at Sta. 504+14
offset right 7°.

e The 6” CIP water main continues in a southeast direction to a water valve at Sta. 503+05
offset right 1° (east of the Lower Linden alignment) the water main continues in the
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southeast direction to Sta. 501+02 offset left 15° (southwest of Lower Linden Street
alignment) where it bends 30-degrees north and continues east to where it leaves the
project limits at Sta. S00+50 offset left 22°.

An 8” DIP begins at tee and water valve at Sta. 504+37 offset right 8 (east of the Lower
Linden alignment) and continues northeast out of the project limits along Liberty Street
at Sta. 504+37 offset right 17’ (east of the Lower Linden alignment).

Water Valves
Sta. 503+05 offset right 1° (east of the Lower Linden Street alignment).
Sta. 504+14 offset right 7° (east of the Lower Linden Street alighment).
Sta. 504+37 offset right 8 (east of the Lower Linden Street alignment).
Sta. 504+82 offset right 5° (east of the Lower Linden Street alignment).

Fire Hydrants
Sta. 504+14 offset right 12° (east of the Lower Linden Street alignment).

The State’s Contractor shall adjust the following City of Wilmington fire hydrants and valves to match

final grade:

Water Valves Adjustments:

N. Adams Street

Sta.
Sta.
Sta.
Sta.
Sta.
Sta.
Sta.
Sta.

114+03 offset left 22 (west of Adams Street alignment).
114+03 offset left 18° (west of Adams Street alignment).
114+05 offset left 18 (west of Adams Street alignment).
115+71 offset left 30° (west of the Adams Street alignment).
117+84 offset right 8’ (east of the Adams Street alignment).
119+01 offset right 24 (east of the Adams Street alignment).
121421 offset right 28’ (east of the Adams Street alignment).
121+29 offset right 35” (east of the Adams Street alignment).

N. Jackson Street

Sta. 302+47 offset right 21 (east of the Jackson Street alignment).
Sta. 302+50 offset left 5° (west of the Jackson Street alignment).
Sta. 305+30 offset left 4> (west of the Jackson Street alignment).
Sta. 305+64 offset right 26” (east of the Jackson Street alignment).

Lower Linden Street

Sta. 503+05 offset right 1° (east of the Lower Linden alignment).

Sta. 504+14 offset right 7° (east of the Lower Linden Street alignment).
Sta. 504+37 offset right 8’ (east of the Lower Linden Street alignment).
Sta. 504+82 offset right 5° (east of the Lower Linden Street alignment).

Fire Hydrant Adjustments:

N. Adams Street

111+89 offset left 14’ (west of Adams Street alignment).
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W. 2™ Street
e Sta. 400+50 offset left 23’ (north of the 2™ Street alignment).

The City of Wilmington review is based upon information contained in DelDOT's Final Plans for
contract T202466302, received on 01/13/2026, and all data available as of this date. Changes in the
design or construction means and methods after the contract award date shall be coordinated with the
utility company by the State’s Contractor to ensure any possible impact is reviewed and approved by
the utility. The cost of utility coordination is incidental to the contract. See “general notes” below for
additional information.

All adjustments to the City of Wilmington’s existing facilities will be done by the State’s Contractor in
accordance with the Standard Details and Standard Specifications of The City of Wilmington as shown
in the contract documents. The Contractor shall contact City of Wilmington five (5) calendar days prior
to any relocation work beginning. The Contractor shall determine the number of days required and
show that in the contract schedule. The work is not considered complete until accepted by City of
Wilmington.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility company
and funded by the State’s Contractor as described by the District Engineer. See General Utility Notes
below.

All main water construction, unless otherwise noted, shall be in accordance with the City of Wilmington
Water details, standards, and specifications, and all subsequent revisions, details and supplements. All
valves, bends, and fittings must be properly restrained per City of Wilmington Water specifications.
Operation of any valves shall be coordinated with the City of Wilmington Water Department prior to
operation

Comcast — Communication
Comcast maintains the following underground utilities within the project limits:

1. An underground cable that enters the project limits along Maryland Avenue at Sta. 202+19
offset left 25° (northwest of the Maryland Avenue alignment) and continues northeast and exists
the project limits at Sta. 203+46 offset left 26’25’ (northwest of the Maryland Avenue
alignment) to the existing pole at Sta. 203+83 offset left 23” and continues aerially.

2. An underground cable begins at a Pole # 48237-43283 at Sta. 305+81 offset left 25° (west of
the Jackson Street alignment) (2™ Street Sta. 399+72, L30°) at the northwest corner of Jackson
Street and 2" Street and continues southeast along 2™ Street crossing under Jackson Street and
terminating at a junction box at Sta. 402+98 offset left 34’ (north of the 27 Street alignment).

3. An underground cable begins at a junction box at Sta. 402+98 offset left 34’ (north of the 2™
Street alignment and continues northeast along 2™ Street bending to a 45-degree bend at Sta.
403+16 offset left 53° (west of the Adams Street alignment) where the underground cable
continues along Adams Street.

4. The underground cable continues along Adams Street from a 45-degree bend at Sta. 111+96
offset left 22’ the underground cable continues north along Adams Street until Sta.115+50 offset
left 20’ (west of the Adams Street alignment) where the cable turns 90 degrees east.

5. The underground cable continues east along 3™ Street under Adams Street from a 90-degree
turn at Sta.115+50 offset left 20° (west of the Adams Street alignment) to a manhole at Sta.
115+50 offset right 29 (east of the Adams Street alignment).
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6. An underground cable that begins at a manhole at Sta. 115+50 offset right 29’ (east of the
Adams Street alignment) and continues northeast along Adams Street until terminating at
Delmarva Power Electric pole #48326-43341 at Sta. 119+74 offset right 24’ (east of the Adams
Street alignment).

Comcast maintains the following aerial utilities within the project limits:

1. A cable enters the project limits along Jackson Street at Sta. 302+74 offset left 25° (west of the
Jackson Street alignment) and continues northeast and connects to DP&L Pole #48223-43156
at Sta. 302+74 offset left 25°. From DP&L Pole #48223-43156 the aerial cable continues
northeast along the southbound side of Jackson Street continues out of the project limits at Sta.
305483 offset left 25° (west of the Jackson Street alignment)

2. An aerial cable begins at DP&L Pole # 48305-43324 to Sta. 118+67 offset right 24’ (east of the
Adam Street alignment) and continues northeast along Adams Street leaving the project area at
Sta. 123497 offset right 22° (east of the Adam Street alignment).

3. An aerial cable the begins at DP&L Pole #48326-4341 at Sta. 119+74 offset right 24° and
continues southeast along Carpenter Street continuing out of the project limits at Sta. 119+74
offset right 53°.

4. An aerial cable begins at DP&L Pole # 48318-43345 at Sta. 120+89 offset right 24° and
continues southeast along W. 5% Street continuing out of the project limits at Sta. 121+11 offset
right 48°.

Comcast maintains the following junction boxes and manholes:
e A junction box at Sta. 402+98 offset left 34’ (north of the 2"d Street alignment).
e A manhole at Sta. 115+50 offset right 29’ (east of the Adams Street alignment).

Comcast proposes the following junction box adjustments and manhole adjustments:
e A junction box at Sta. 402+98 offset left 34’ (north of the 2™ Street alignment).

These relocations are expected to take total of approximately 2 calendar days to complete after the
utility company has been given a minimum of twenty-one (21) calendar days advance notice from
the State’s Contractor.

Comcast’s review is based upon information contained in DelDOT’s Final Plans for contract
T202466302, received on 01/13/2026, and all data available as of this date. Changes in the project
scope or in the construction phasing outlined in the previously referenced plan submission may alter
the utility company’s ability to perform the work. Changes in the project scope or construction phasing
may also alter the ability for the company to perform the work in the duration outlined above. Changes
in the design or construction means and methods after the contract award date shall be coordinated with
the utility company by the State’s Contractor to ensure any possible impact is reviewed and approved
by the utility. The cost of utility coordination is incidental to the contract. See “general notes” below
for additional information.

The contractor must use care when working in these underground areas as well as in the vicinity of
overhead cable. The time to complete any relocations/adjustments found to be necessary, as directed
by the engineer, during the construction of the highway contract will depend on the nature of the work.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility company
and funded by the State’s Contractor as described by the District Engineer. See General Utility Notes
below.
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No existing Comcast facilities can be taken out of service. These facilities will remain in place and
active during the duration of this contract.

Under no circumstances shall any valve box, manhole, handhole, or other at grade structure be
paved over, filled, or knocked out of vertical alignment during construction.

Comcast 24/7 customer service phone number 1-800-XFINITY (1-800-934-6489). For utility
location, please contact Miss Utility at (800) 282-8555.

Delmarva Power — Electric Distribution
Delmarva Power maintains aerial primary and secondary power distribution throughout the project
limits.

N. Adams Street

1. Delmarva Power maintains a primary and secondary cable along Adams Street beginning at a
pole at Sta. 117+80 offset left 23’ and continues north along Adams Street connecting to Pole
# 48305-43324 at Sta. 118+72 offset right 24° (east of the Adams Street alignment).

2. Delmarva Power maintains a primary and secondary cable along Adams Street beginning at
Pole # 48305-43324 at Sta. 118+72 offset right 24° and continues north along Adams Street
connecting to Pole # 48326-43341 at Sta. 119+73 offset right 24’ (east of the Adams Street
alignment).

3. Delmarva Power maintains a primary and secondary cable along Carpenter Street beginning at
Pole # 48326-43341 at Sta. 119+73 offset right 24° (east of the Adams Street alignment) and
continues northeast connecting to utility pole (no #) at Sta. 120+91 offset right 34’. The aerial
primary continues northeast out of the project limits at Sta. 120+91 offset right 53°.

4. Delmarva Power maintains a secondary cable along Adams Street beginning at a Pole # 48326-
43341 at Sta. 119+73 offset right 24’ (east of the Adams Street alignment) and continues north
along Adams Street connecting to Pole # 48318-43344 at Sta. 120+94 offset right 23" (east of
the Adams Street alignment). The aerial primary and secondary continues out of the project
limits at Sta. 121460 offset right 22 (east of the Adams Street alignment).

N. Jackson Street

1. Delmarva Power maintains a primary and secondary cable along Jackson Street entering the
project limits at Sta. 302+10 offset left 25° (west of the Jackson Street alignment) and continues
north connecting to Pole #48223-43156 at Sta. 302+74 offset left 25’ (west of the Jackson Street
alignment).

2. Delmarva Power maintains a primary and secondary cable along Lancaster Avenue beginning
at Pole # 48222-432-6 at Sta. 302+66 offset left 37° (west of the Jackson Street alignment) and
continues west out of the project limit at Sta. 302+66 offset left 44’ (west of the Jackson Street
alignment).

3. Delmarva Power maintains a primary and secondary cable along Jackson Street beginning at
Pole #48223-43156 at Sta. 302+74 offset left 25 (west of the Jackson Street alignment) and
continues north connecting Pole # 48226-43261 at Sta. 303+40 offset left 24’ (west of the
Jackson Street alignment).

4. Delmarva Power maintains a primary and secondary cable along Jackson Street adjacent to the
project limits beginning at Pole # 48226-43261 at Sta. 303+40 offset left 24° (west of the
Jackson Street alignment) and continues north connecting to Pole # 48299-43268 at Sta. 304+24
offset left 24’ (west of the Jackson Street alignment).
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5. Delmarva Power maintains a primary and secondary cable along Jackson Street adjacent to the
project limits beginning at Pole # 48299-43268 at Sta. 304+24 offset left 24 (west of the
Jackson Street alignment) and continues north connecting to Pole # 48237-43283 at Sta. 305+81
offset left 25° (west of the Jackson Street alignment). The primary and secondary cables
continue north along Jackson Street leaving the project limits at Sta. 305+84 offset left 25° (west
of the Jackson Street alignment).

6. Delmarva Power maintains a primary and secondary cable along 2™ Street adjacent to the
project limits beginning at Pole # 48299-43268 at Sta. 304+24 offset left 24° (west of the
Jackson Street alignment) and continues west out of project limits at Sta. 305+58 offset left 52°
(west of the Jackson Street alignment).

Delmarva Power maintains the following utility poles within the project limits:

N. Adams Street
e Pole # 48305-43324 at Sta. 118+72 offset right 24’ (east of the Adams Street alignment).
e Pole # 48299-43327 at Sta. 118+53 offset left 26” (west of the Adams Street alignment).
e Pole # 48326-43341 at Sta. 119+73 offset right 24’ (east of the Adams Street alignment).
e Pole # 48318-43344 at Sta. 120+94 offset right 23’ (east of the Adams Street alignment).

N. Jackson Street
e Pole # 48237-43283 at Sta. 305+81 offset left 25° (west of the Jackson Street alignment).
o Pole # 48299-43268 at Sta. 304+24 offset left 24’ (west of the Jackson Street alignment).
e Pole # 48226-43261 at Sta. 303+40 offset left 24’ (west of the Jackson Street alignment).
e Pole #48223-43156 at Sta. 302+74 offset left 25° (west of the Jackson Street alignment).
e Pole # 48222-432-6 at Sta. 302+66 offset left 37° (west of the Jackson Street alignment).

Marvland Avenue
e Pole # 48238-4315 at Sta. 203+43 offset right 42” (south of the Maryland Avenue alignment).

Lower Linden Street
e Pole # 1064B-48241-43126 at Sta. 503+30 offset right 9* (east of the Lower Linden Street
alignment).

Delmarva Power maintains the following underground facilities within the project limits:

1. Delmarva Power maintains an underground 12kV primary along Maryland Avenue that enters
the project limits at Sta. 201+91 offset left 9° (northwest of the Maryland Avenue alignment)
and exits the project limits at Sta. 203+72 offset left 11’ (northwest of the Maryland Avenue
alignment).

2. Delmarva Power maintains an underground 12kV primary along 3™ Street that enters the project
limits at Sta. 115+65 offset left 44’ (northwest of the Adams Street alignment) and continues
southeast along 3™ Street leaving the project limits at Sta. 115+65 offset right 23’ (southeast of
the Adams Street alignment).

D elmarva Power maintains the following manholes within the project limits:
e Sta. 115+65 offset left 7° (west of the Adams Street alignment).
e Sta. 121+19 offset left 7 (west of the Adams Street alignment).
e Sta. 302+49 offset right 12’ (east of the Jackson Street alignment).
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The following utility poles will need to have power sources installed. Contact Will Newcomb at
William.Newcomb@delaware.gov or 302-233-4742 to submit applications for service to DP&L.

e Sta. 203+47.73 offset right 42.55" (DP&L pole #48233-43158) — Install one 120/240V power
source for lighting.

o Sta. 303+39.58 offset left 23.90" (DP&L pole #48226-43261) — Install one 120/240V power
source for lighting.

Refer to the Lighting plans for further information on the requested electric service.

Delmarva Power proposes the following adjustments to manholes to match final grade:
e Sta. 115+65 offset left 7° (west of the Adams Street alignment).
o Sta. 121+19 offset left 7° (west of the Adams Street alignment).

These relocations are expected to take total of approximately fourteen (14) calendar days to complete
after the utility company has been given a minimum of sixty (60) calendar days advance from
DelDOT (for the time before the State Contractor’s NTP is issued) or DelDOT’s contractor (for the
time after the State Contractor’s NTP is issued) that work shall begin. The time for the manhole
adjustments do not include the lighting installations/relocations.

Delmarva Power’s review is based upon information contained in DelDOT's Final Plans for contract
T202466302, received on 01/13/2026 and all data available as of this date. Changes in the project
scope or in the construction phasing outlined in the previously referenced plan submission may alter
the utility company’s ability to perform the work. Changes in the project scope or construction phasing
may also alter the ability for the company to perform the work in the duration outlined above. Changes
in the design or construction means and methods after the contract award date shall be coordinated with
the utility company by the State’s Contractor to ensure any possible impact is reviewed and approved
by the utility. The cost of utility coordination is incidental to the contract. See “general notes™ below
for additional information.

Should the utility apertures be in conflict with the scope of work. the contractor shall coordinate directly
with the utility company. Cost of any coordination with the utility companies shall be incidental to the

contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility company
and funded by the State’s Contractor as described by the District Engineer. See General Utility Notes
below.

DelDOT has not planned for or coordinated with Delmarva Power -Electric Distribution for any
temporary power outages, relocations, physical pole support for excavation nor arranged for the
installation of insulation of any power line during this contract other than as outlined in the above
description. Due to varying construction possibilities; if a contractors means-and-methods should
require support from Delmarva Power to fulfill the requirement of 16 Del. C. § 74058. OSHA
Regulations Table A of § 1926.1408, other applicable federal, state or local law or regulation or the
Contracior's com, olicy: it shall be at the Contractor's sole expense and the contractor shall

directly coordinate a‘fu; request with Delmarva Power. All costs associated with any temporary power

outages, relocations, physical pole support for excavation or the installation of insulation of any power
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line during this contract shall be incidental, including the cost of the coordination, to the work being
performed. The Department makes no guarantees that the request for any temporary power outages,
relocation or the installation of insulation of any power line during this contract will be granted by
Delmarva Power in part or in total; or during the time periods requested by the Contractor for
construction purposes. Any proposed coordination with Delmarva Power shall be included in the
contractor’s CPM schedule. In addition, Delmarva Power will determine if these outages can be
accommodated.

No working/existing Delmarva facilities can be taken out of service. These facilities will remain
in place and active during the duration of this contract.

General
For exact location of electric facilities, please contact Miss Utility at (800) 282-8555.

Delmarva Power has a written requirement regarding working near overhead power lines.

Customer/Contractor Acknowledgement: Performing Work within Dangerous Proximity of High Voltage Lines:

“You are hereby notified by Delmarva Power that NO work can be performed within dangerous proximity to Delmarva’s
overhead lines and that you are required by law to comply with applicable OSHA regulations and the applicable state
High Voltage Safety Act. Performance of any activity or causing any person, equipment, or things to come within
dangerous proximity of Delmarva’s overhead lines creates an extreme risk of severe injury or death. You are further
notified that no activities may be conducted within dangerous proximity of Delmarva's overhead lines until mutually
agreeable measures to prevent contact with overhead lines have been reached with Delmarva and Delmarva has provided
you with written authorization to perform the activities.

Additionally, any work involving the use of a crane with intentions to remain outside of dangerous proximity, but within
20 feet of the Company 's overhead lines, requires an Encroachment Prevention Plan in order to satisfy OSHA”

Delmarva Power relocations shown on highway plans are an approximate proposed location. Actual
location of electric facilities could change due to field conditions or any unforeseen conflict.

To report a downed wire, call 1-800-898-8042.

Delmarva Power — Gas
Delmarva Power Gas maintains the following facilities within the project limits:

1. A 4” PY gas main along Maryland Avenue enters the project limits at Sta. 201+97 offset left
15’ (northwest of the Maryland Avenue alignment) and continues northeast along Maryland
Avenue and continues east until it exits the project limits at Sta. 203+ 72 offset left 15°
(northwest of the Maryland Avenue alignment).

2. A 6” CIP gas main along Jackson Street enters the project limit at Sta. 302+10 offset right 10’
(east of the Jackson Street alignment) and continues northeast to tee with a 4” PY gas main at
Sta. 302+30 offset right 9 (east of the Jackson street alignment).

3. A 4” PY gas main along Jackson Street enters the project limits at Sta. 302+10 offset left 18’
(west of the Jackson Street alignment) and continues northeast to Sta. 302+86 offset left 20
(west of the Jackson Street alignment) where it tums 90 degrees west. The 4” PY gas main
continues west along Lancaster Avenue to Sta. 302+95 offset left 26 (west of the Jackson Street
alignment) where the 4” PY gas main terminates at a gas valve.
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4. A 2” PY gas main along Jackson Street begins at tee with 4” PY gas main at Sta. 302+82 offset
left 20° (west of the Jackson Street alignment) and continues northeast leaving the projects
limits at Sta. 305+84 offset left 17° (west of the Jackson Street alignment).

5. A 4” PY gas main along Lancaster Avenue enters the project limits at Sta. 302+30 offset left
43’ (west of the Jackson Street alignment) and continues southeast leaving the project limits at
Sta. 302+30 offset right 75 (east of the Jackson Street alignment).

6. A 4” CIP gas main along Jackson Street begins at a tee at Sta. 302+33 offset left 16° (west of
the Jackson Street alignment) and continues northeast to a tee with a 4” CIP at Sta. 305+52
offset left 13” (west of the Jackson Street alignment).

7. A 6” CIP gas main along Jackson Street begins at a tee with a 4” CIP gas main at Sta. 305+52
offset left 16’ leaving the project limits at Sta. 305+84 offset left 17° (west of the Jackson Street
alignment).

8. A 4” CIP gas main begins at a tee at Sta. 305+52 offset left 16” (west of the Jackson Street
alignment) and continues west along 2™ Street to a gas valve at Sta. 305+52 offset left 25° (west
of the Jackson Street alignment). The 2” PY gas main continues west leaving the project limits
at Sta. 305+52 offset left 53 (west of the Jackson Street alignment).

9. A 2” PY gas main begins at a tee at Sta. 305+50 offset left 13 (west of the Jackson Street
alignment) and continues west along 2™ Street leaving the project limits at Sta. 305+50 offset
left 53° (west of the Jackson Street alignment).

10. An 8” STL main along 2™ Street enters the project limits at Sta. 111+59 offset right 34 (east
of the Adams Street alignment) and continues the west until Sta. 111+59 offset right 20 (east
of the Adam Street alignment) where it turns 90 degrees and continues in a northeast direction.

11. The 8” Steel gas main continues from Sta. 111+59 offset right 20’ (east of the Adam Street
alignment) along Adams Street in the northeast direction until Sta. 112+38 offset right 15° (east
of the Adams Street alignment) where it turns 90 degrees west.

12. The 8” Steel gas main continues from Sta. 112+38 offset right 15 (east of the Adams Street
alignment) along Adams Street in the west direction until Sta. 112+38 offset left 18” (west of
the Adams Street alignment) where it turns 90 degrees northeast.

13. The 8” steel gas main continues from Sta. 112+38 offset left 18 (west of the Adams Street
alignment) along Adams Street in the northeast direction until Sta. 121+67 offset left 14’ (west
of the Adams Street alignment) where it turns 90 degrees east.

14. The 8” steel gas main continues from Sta. 121467 offset left 14’ (west of the Adams Street
alignment) along Adams Street in the east direction to Sta. 121+67 offset left 3* (west of the
Adams Street alignment) where it turns 90 degrees north.

15. The 8” steel gas main continues from Sta. 121+67 offset left 3’ (west of the Adams Street
alignment) along Adams Street in the northeast direction leaving the project limits at Sta.
123497 offset left 11° (west of the Adams Street alignment).

16. A 12” CIP gas main along 4™ Street enters the project limits at Sta. 118+47 offset right 51° (east
of the Adams Street alignment) and exits the project limits at Sta. 118+47 offset left 68’ (west
of the Adams Street alignment).

17. A 6” CIP gas main along Adams Street begins at Sta. 118+40 offset right 18’ (east of the Adams
Street alignment) and continues northeast to Sta. 118+70 offset 17° (east of the Adams Street
alignment) where the gas main turns 90 degrees west.

18. The 6” CIP gas main along Adams Street continues west until Sta. 118+70 offset 8’ (east of the
Adams Street alignment) where it turns 90 degrees north and continues in the northeast direction
until leaving the project limits at Sta. 123+96 offset right 9 (east of the alignment).
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Gas Valves

N. Adams Street

Sta.
Sta.
Sta.
Sta.
Sta.
Sta.
Sta.
Sta.
Sta.
Sta.

111+53 offset right 4° (east of the Adams Street alignment).

111+70 offset right 27’ (east of the Adams Street alignment).

117+7 offset right 25 (east of the Adams Street alignment).
118+51 offset left 48> (west of the Adams Street alignment).

118+50 offset right 41° (east of the Adams Street alignment).

118+84 offset right 9° (east of the Adams Street alignment).

119+51 offset right 25” (east of the Adams Street alignment).
119+64 offset right 23° (east of the Adams Street alignment).

121+42 offset right 9’ (east of the Adams Street alignment).

121+45 offset right 40’ (east of the Adams Street alignment).

N. Jackson Street

Sta. 305+52 offset left 25° (west of the Jackson Street alignment).
Sta. 302+88 offset left 28” (west of the Jackson Street alignment).
Sta. 302495 offset left 26° (west of the Jackson Street alignment).
Sta. 302+71 offset left 40° (west of the Jackson Street alignment).
Sta. 302134 offset left 18° (west of the Jackson Street alignment).

Sta. 302+32 offset right 12’ (east of the Jackson Street alignment).

Sta. 299+20 offset left 17° (west of the Jackson Street alignment).

Lower Linden Street

Manholes

N. Adams Street

Sta. 504+25 offset left 6’ (west of the Lower Linden Street alignment).

The following structures must be adjusted to match final grade of the State Contract:

Sta. 112+56 offset left 18” (west of the Adams Street alignment).
Sta. 118+48 offset left 59° (west of the Adams Street alignment).

Gas Valve Adjustments

N. Adams Street

Sta. 118+51 offset left 48° (west of the Adams Street alignment).
Sta. 121445 offset right 40” (east of the Adams Street alignment).

N. Jackson Street

Sta. 302+32 offset right 12 (east of the Jackson Street alignment).

Sta. 302+34 offset left 18” (west of the Jackson Street alignment).

Lower Linden Street

Sta. 504+25 offset left 6° (west of the Lower Linden Street alignment).
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Manhole Adjustments

N. Adams Street
e Sta. 112+56 offset left 18’ (west of the Adams Street alignment).
e Sta. 118+48 offset left 59° (west of the Adams Street alignment).

There are approximately five (5) gas valve box and two (2) gas manhole that will need to be vertically
adjusted to accommodate the proposed construction. This work is identified in the contract documents
with all necessary work to be performed by the State’s Contractor. All work shall be done in accordance
with the details and specifications of Delmarva Power Gas and as shown in the contract documents. The
State’s Contractor shall contact Delmarva Power Gas prior to any adjustment work beginning. The
State’s Contractor shall determine the number of days required to perform the work and show the dates
and duration for said work in the contract schedule. In the event there are additional conflicts with
existing valve boxes and manholes not listed above, State’s contractor shall adjust each box according
to the grade/surface change design requirements. The State’s contractor shall contact the Delmarva
Power Gas’s representative prior to any adjustment to existing gas utilities.

All station locations and offset dimensions are approximate and subject to change based on the actual
location of existing features identified on the DelDOT design drawings or any unforeseen conditions
encountered.

Delmarva Power Gas’ review is based upon information contained in DelDOT's Final Plans for contract
T202466302, received on 01/13/2026 and all data available as of this date. Changes in the project scope
or in the construction phasing outlined in the previously referenced plan submission may alter the utility
company’s ability to perform the work. Changes in the project scope or construction phasing may also
alter the ability for the company to perform the work in the duration outlined above. Changes in the
design or construction means and methods after the contract award date shall be coordinated with the
utility company by the State’s Contractor to ensure any possible impact is reviewed and approved by
the utility. The cost of utility coordination is incidental to the contract. See “general notes” below for
additional information.

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate directly
with the utility company. Cost of any coordination with the utility companies shall be incidental to the

contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility company and
funded by the State’s Contractor as described by the District Engineer. See General Utility Notes below.

Under no circumstances shall any valve box, manhole, handhole, or other at grade structure be
paved over, filled, or knocked out of vertical alignment during construction.

The Delmarva Power Gas utility facilities will remain in place and active during the duration of
this contract. No working/existing Delmarva Power facilities can be taken out of service.

Caution: When saw cutting in close proximity to Delmarva Power Gas facilities, the contractor is
recommended to verify the depth of the Delmarva Power Gas mains and services before saw cutting
and/or excavation to ensure shallow pipe is not encountered. The State’s Contractor shall exercise
caution when excavating along the curb lines at these locations.
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IN EVENT OF PIPELINE EMERGENCY, SUCH AS PIPE, TRACER WIRE, VALVE BOXES,
ETC. ARE DAMAGED OR YOU SMELL GAS, CALL DPL’S EMERGENCY NUMBER AT
302-454-0317 (24 HOURS A DAY) FROM A SAFE LOCATION. DO NOT CALL THE
PROJECT ENGINEER OR OTHER CONTACTS FROM DPL GAS.

Delmarva Power — Telecommunications
Delmarva Power Communications maintains the following underground facilities within the project
limits:
1. An underground communication line along Lancaster Avenue enters project Sta. 302+57 offset
left 43’ (west of the Jackson Street alignment) and continues along Lancaster Avenue leaving
the project limits at Sta. 302+57 offset right 53’ (east of the Jackson Street alignment).

There are no apparent conflicts and no anticipated Delmarva Power Communications involvement
during this project.

All proposed improvements shall be adjusted in the field to avoid any and all existing aerial and
underground utility facilities, this includes private utility facilities. All existing utility facilities will
remain in place and active throughout the duration of the contract. No working/existing utility
facilities can be taken out of service.

The contractor must use care when performing all temporary and permanent work to avoid
impact to underground and overhead utilities.

Delmarva Power Communications review is based upon information contained in DelDOT's Final Plans
for contract T202466302, received on 01/13/2026, and all data available as of this date. Changes in the
project scope or in the construction phasing outlined in the previously referenced plan submission may
alter the utility company’s ability to perform the work. Changes in the project scope or construction
phasing may also alter the ability for the company to perform the work in the duration outlined above.
Changes in the design or construction means and methods after the contract award date shall be
coordinated with the utility company by the State’s Contractor to ensure any possible impact is reviewed
and approved by the utility. The cost of utility coordination is incidental to the contract. See “general
notes” below for additional information.

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate directly
with the utility company. Cost of any coordination with the utility companies shall be incidental to the
contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility company and
funded by the State’s Contractor as described by the District Engineer. See General Utility Notes below.

The contractor must use care when working in these underground areas as well as in the vicinity of
overhead cable. The time to complete any relocations/adjustments found to be necessary, as directed by
the engineer, during the construction of the highway contract will depend on the nature of the work.

N o working/existing Delmarva Power Communications facilities can be taken out of service. These
facilities will remain in place and active during the duration of this contract.
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Lumen (Level 3)

Lumen (Level 3) maintains the following underground cable:

1. An underground cable along the railroad bridge over Lower Linden Street passing through the
project limits between Sta. 502+59 offset left 13” (west of the Lower Linden Street alignment)
and Sta. 502+67 offset right 16’ (east of Lower Linden Street alignment).

There are no apparent conflicts and no anticipated Level 3 involvement during this project.

All proposed improvements shall be adjusted in the field to avoid any and all existing aerial and
underground utility facilities, this includes private utility facilities. All existing utility facilities will
remain in place and active throughout the duration of the contract. No working/existing utility
facilities can be taken out of service. The contractor must use care when performing all temporary
and permanent work to avoid impact to underground and overhead utilities.

Lumen’s (Level 3) review is based upon information contained in DelDOT's Final Plans for contract
T202466302, received on 01/13/2026, and all data available as of this date. Changes in the project scope
or in the construction phasing outlined in the previously referenced plan submission may alter the utility
company’s ability to perform the work. Changes in the project scope or construction phasing may also
alter the ability for the company to perform the work in the duration outlined above. Changes in the
design or construction means and methods after the contract award date shall be coordinated with the
utility company by the State’s Contractor to ensure any possible impact is reviewed and approved by
the utility. The cost of utility coordination is incidental to the contract. See “general notes” below for
additional information.

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate directly
with the utility company. Cost of any coordination with the utility companies shall be incidental to the
contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility company and
funded by the State’s Contractor as described by the District Engineer. See General Utility Notes below.

The contractor must use care when working in these underground areas as well as in the vicinity of
overhead cable. The time to complete any relocations/adjustments found to be necessary, as directed by
the engineer, during the construction of the highway contract will depend on the nature of the work.

No working/existing Level 3 facilities can be taken out of service. These facilities will remain in
place and active during the duration of this contract.

Verizon
Verizon of Delaware Inc. maintains the following aerial facilities within the project limits:

1. Verizon maintains aerial facilities along the South side of Maryland Av from Pole#
48199\43142 at station 199+80 R25 extending South along the West side of Bird Street to Pole#
48206\43129 beyond project limits. (CP-01)

2. Verizon maintains aerial facilities along the South side of Maryland Av from Pole#
48199\43142 at station 199+80 R25 extending West beyond the project limits. (CP-01)
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3. Verizon maintains aerial facilities along the North side of Maryland Av from Pole #
48198\43148 at station 200+00 L20 extending East to Pole# 48204\43152 at station 200+45
L22. (CP-01)

4. Verizon maintains aerial facilities along the North side of Maryland Av from Pole #
48198\43148 at station 200+00 L20 extending North along the East side of Chandler Street
beyond the project limits. (CP-01)

5. Verizon maintains aerial facilities along the Southeast side of N Adam Street from Pole #
48318\43345 at station 121+10 R45 extending Southeast along the Southwest side of W 5th
Street to Pole# 48326\433421 at station 121+10 R155. (CP-04)

6. Verizon maintains aerial facilities along the Southeast side of N Adam Street from Pole #

48318\43344 at station 120+90 R22 extending Southwest to Pole# 48326\43341 at station
119+70 R20. (CP-04)

Verizon of Delaware Inc. maintains the following buried/underground facilities within the project

limits:

1.

2

gl

10.

11.

12.

Verizon maintains buried/UG facilities along the South side of Maryland Av extending East and
West beyond project limits. (CP-01)

Verizon maintains buried/UG facilities along the North side of Maryland Av extending East and
West beyond project limits. (CP-01)

Verizon maintains buried/UG facilities along the South side of Maryland Av from MH 3205 at
station 200+00 R15 extending Northwest along the West side of Chandler St beyond the project
limits. (CP-01)

Verizon maintains buried/UG facilities along the South side of Maryland Av from MH 3203 at
station 201+40 R15 extending Northwest along the West side of Linden St beyond the project
limits. (CP-01)

Verizon has an abandoned duct run along the South side of Maryland Av from MH 3202 at
station 202+40 R15 extending East to MH 3201 at station 204+65 R15. (CP-01)

Verizon maintains buried/UG facilities along the Southeast side of North Adam Street from MH
31 at station 123+120 R32 extending Southwest to MH 9240 at station 115+70 R35 along the
Southeast side of Maryland Av. (CP-04, CP-03)

Verizon maintains buried/UG facilities along the Southeast side of North Adam Street from MH
9240 at station 115+70 R35 extending Southeast beyond the project limits. (CP-03)

Verizon maintains buried/UG facilities along the Southeast side of North Adam Street from MH
31 at station 123+120 R32 extending Southeast and Northwest beyond the project limits. (CP-
03)

Verizon maintains buried/UG facilities along the Southeast side of North Adam Street from MH
32 at station 123+120 R32 extending Southeast to Pole# 48318\43345 at station 121+10 R45
along the Southwest side of West 5th Street. (CP-04)

Verizon maintains buried/UG facilities along the Southeast side of North Adam Street from MH
32 at station 123+120 R32 extending West to Pole# 48318\43344 at station 120+68 R22 along
the Southeast side of North Adam Street. (CP-04)

Verizon maintains buried/UG facilities along the Southeast side of North Adam Street from MH
9239 at station 119+72 R25 extending Northwest to Pole# 48326\43341 at station 119+70 R23
along the Southeast side of North Adam Street. (CP-04)

Verizon maintains buried/UG facilities along the Southeast side of North Adam Street from MH
9239 at station 119+72 R25 extending Southeast along the West side of Carpenter Street beyond
the project limits. (CP-04)
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13. Verizon has an abandon duct run and abandoned manholes along the Southeast side of N Adam
Street extending Southwest from approximate station 123+120 to approximate station 101+00.
(CP-04, CP-03, CP-01)

The State’s Contractor shall adjust the following Verizon Manhole Covers to match the final
grade.

1. Verizon grants permission for the DelDOT contractor to adjust the manhole covers as needed at
the following locations:

e Adams Street at Sta. 119+76 RT 29’ (SE of the Adams Street alignment)
e Adams Street at Sta. 121+10 RT 34’ (SE of the Adams Street alignment)

The manhole listed above will need to be vertically adjusted to match the surface elevation and slope to
accommodate the proposed construction. This work is identified in the contract documents with all necessary
work to be performed by the State’s Contractor as directed by State Engineer. In the event there are
additional conflicts with existing manholes not listed above, State’s contractor shall adjust each box
according to the grade/surface change design requirements. The State’s contractor shall contact the
Verizon representative prior to any adjustment to existing communication utilities.

All station locations and offset dimensions are approximate and subject to change based on the actual
location of existing features identified on the DelDOT design drawings or any unforeseen conditions
encountered.

Verizon’s review is based upon information contained in DelDOT's Final Plans for contract
T202466302, received on 01/13/2026, and all data available as of this date. Changes in the project scope
or in the construction phasing outlined in the previously referenced plan submission may alter the utility
company’s ability to perform the work. Changes in the project scope or construction phasing may also
alter the ability for the company to perform the work in the duration outlined above. Changes in the
design or construction means and methods after the contract award date shall be coordinated with the
utility company by the State’s Contractor to ensure any possible impact is reviewed and approved by
the utility. The cost of utility coordination is incidental to the contract. See “general notes” below for
additional information.

Should the utility apertures be in conflict with the scope of work, the contractor shall coordinate directly
with the utility company. Cost of any coordination with the utility companies shall be incidental to the
contract.

Should any conflicts be encountered as a result of the contractor’s means and methods during
construction, the necessary relocation work shall be accomplished by the respective utility company and
funded by the State’s Contractor as described by the District Engineer. See General Utility Notes below.

The contractor must use care when working in these underground areas as well as in the vicinity of
overhead cable. The time to complete any relocations/adjustments found to be necessary, as directed by

the engineer, during the construction of the highway contract will depend on the nature of the work.

No working/existing Verizon facilities can be taken out of service. These facilities will remain in
place and active during the duration of this contract.
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General Utility Notes:

Outside of the utility companies and facilities discussed above, no additional utility involvement is
anticipated. Should any conflicts be encountered as a result of the State Contractor’s means and methods
during construction requiring adjustment and/or relocation, the necessary relocation work shall be
accomplished by the respective utility company and funded by the State’s Contractor as directed by the
District Engineer. Following contract award date, the State’s Contractor shall coordinate any and all
potential changes including, but not limited to, identification of potential field conflict; changes in
project construction scope; changes in construction phasing; or changes in contractor means and
methods of construction with required parties, including the District Engineer and Utility Companies,
for approval prior to finalizing and performing work. The State’s Contractor shall provide utility
companies with adequate notice (not less than 30 calendar days) prior to performing work once
approved.

Any utility conflicts that are not readily discernable shall be coordinated by the State Contractor once
the conflict is recognized. The time to complete any relocations/adjustments found to be necessary
during construction of the highway project will depend on the nature of the work.

Once the State’s contractor has given the Utility the advance notice required above, it is the
responsibility of the State’s contractor to have the work area prepared and accessible for the Utility to
perform the tasks listed above. If the site conditions are not ready and the state contractor has given
notice to the utility on when the work is to be accomplished, the State’s Contractor shall be responsible
for any extra cost incurred by the utility company and the State Contractor shall also be responsible for
any time delays. Between when the required notice is given to the Utility and when the work is
performed and completed, the coordination and scheduling of the Utility is the sole responsibility of the
State’s Contractor. All costs related to the coordination and scheduling of the utilities is incidental to
the contract.

Any adjustments and/or relocations of municipally or county owned sewer or water facilities shall be
performed by the State’s Contractor in accordance with the respective agency’s standard specifications
as directed by the District Engineer. The State contractor shall coordinate any potential conflicts of
municipally or county owned sewer or water facilities with facility owners and provide adequate notice
to the municipally or county and to the District Engineer prior to performing work.

General Notes:

1. The Contractor’s attention is directed to Section 105.9 of the DelDOT Standard
Specifications (see the contract documents for applicable date/version to reference). The
Contractor shall contact Delmarva811 (previously known as Miss Utility of Delmarva) at
1-800-282-8555 at least two working days prior to any excavation. The Contractor is
responsible for the support and protection of all utilities when excavating. The Contractor
is also responsible for ensuring proper clearances, including safety clearances, from
overhead utilities for construction equipment. The Contractor is advised to check the site
for access purposes for proposed equipment and, if necessary, make arrangements directly
with the utility companies for field adjustments for adequate clearances.

2. The information shown in the Contract Documents, including the Utility Statement and
the Utility Schedule contained herein, concerning the location, type and size of existing and
proposed utilities, their locations, and construction timing has been compiled by the
preparer based on information furnished by each of the involved Utility Companies. It
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shall be the responsibility of the State’s Contractor to verify all information and coordinate
with the Utility Companies prior to and during construction, as specified in Section 105.9
of the Standard Specifications.

It is understood and agreed that the Contractor has considered in his bid all permanent
and temporary utility appurtenances in their present and relocated positions as shown on
the plans or described in the Utility Statement or are readily discernible and that no
additional compensation will be allowed for any delays, inconvenience, or damage due to
any interference from the utility facilities and appurtenances or the operation of moving
them, except that the Contractor may be granted an equitable extension of time. The
Contractor’s means and method of construction are not taken into account when known
utility conflicts are identified. If the Contractor’s means and method of construction create
a utility conflict the Utility Statement will prevail in discussions with the utility and the
Contractor.

The State's Contractor shall be responsible for any costs associated with any temporary
outages; holding, bracing and shielding of utility facilities; temporary relocations; or
permanent relocations that are not specifically identified in this Utility Statement or shown
in the contract plan set.

The State’s Contractor is responsible for rough grading as required by the roadway
construction prior to the Utility Company’s placing their proposed facilities, unless
otherwise indicated on the plans and/or outlined elsewhere in the Contract Documents.

Coordination and cooperation among the Utility Companies and the State’s Contractor
are of prime importance. Therefore, the Contractor is directed to contact the following
Utility Company representatives with any questions regarding this work prior to
submitting bids and work schedules. Proposed work schedules should reflect the Utility
Companies’ proposed relocations. The Utility Companies and their contractors do not
work on nights, weekends, or legal holidays.

EMAIL
Wtyler@artesianwater.com

PHONE

302-453-6987
302-576-3072
302-576-3064
717-405-4280
667-313-1795
302-220-6081
609-221-2091

| NAME
Wayne Tyler
Michelle Devillers

COMPANY
Artesian

City of Wilmington — Sewer Mdevillers@wilmingtonde.gov

Joanne Liao City of Wilmington — Water Jliao@wilmingtonde.gov

Darren Marsteller Comcast Dmarsteller@americomm-llc.com
Tom Smith
Corbin Cullen

Steve McAlister

Delmarva Power — Electric Thomas.smith1@delmarva.com

Delmarva Power — Gas corbin.cullen@exeloncorp.com

Delmarva Power — Steve.McAlister@exeloncorp.com

Telecommunication

Brad Hanes Lumen (Level 3) 484-359-4643 | bhanes@precisionfd.com
Joe Scelsa Verizon 215-789-7792 | joseph.x.scelsa@verizon.com
Darren C. KCI (Verizon) 410-316-7974 | Darren.Coppersmith@kci.com

Coppersmith Sr
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7. As outlined in Chapter 4 of the DelDOT Utilities Manual, individual utility companies are
responsible for obtaining all required permits from municipal, State and federal
government agencies and railroads prior to performing their work. This includes but is
not limited to water quality permits/DNREC Water Quality Certification, DNREC
Subaqueous Lands/Wetlands permits, DNREC Coastal Zone Consistency Certification,
County Floodplain permits (New Castle County only), U.S. Coast Guard permits, US Army
Corps 404 permits, sediment and erosion permits, and railroad crossing permits.

8. Individual utility companies are required to restore any areas disturbed in conjunction
with their relocation work. If an area is disturbed by a utility company and is not properly
restored, the Department may have the State’s Contractor perform the necessary
restoration. Any additional costs incurred as a result will be forwarded to the utility
company.

9. 16 Del. C., Chapter 74B, § 7405B requires notification to and mutually agreeable measures
from the public utility operating the electric line for the any person intending to carry on
any function, activity, work, or operation within dangerous proximity of any high voltage
overhead electric lines. 16 Del. C., Chapter 74B, § 7402B defines “dangerous proximity” as
“a distance up to and including 10 feet of high-voltage lines, or within such greater
distances as may be set forth in the current editions and any subsequent revisions of the
regulations of the United States Occupational Safety and Health Administration (29 C.F.R.
§ 1902.1 et seq.) and the National Electrical Safety Code.” With that, all contractors/other
utilities must maintain a minimum distance of 10 feet from all overhead energized lines
unless otherwise required in OSHA or the NESC.

10. Any existing facilities that are comprised of hazardous materials will be removed by the
Utility Company unless otherwise outlined in the contract documents or language above.
Any existing facilities containing hazardous materials will be purged by the Utility
Company unless otherwise outlined in the contract documents or language above.

11. In conjunction with bid preparation and prior to starting work, the State’s Contractor
shall confirm with all respective Utility Companies noted in this Utility Statement to have
advance utility relocations that the advance relocations have in fact been accomplished as
summarized herein.

12. Contractors are not permitted to draw water from any hydrant for any use, without the
written permission of the municipality/water company having jurisdiction and proper

metering and backflow prevention equipment in place.

13. Under no circumstances shall any valve box, manhole, handhole, or other at grade
structure be paved over, filled, or knocked out of alignment during construction.
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DEPARTMENT OF TRANSPORTATION
ECONOMIC DEVELOPMENT COORDINATION (EDC)

PREPARED AND RECOMMENDED BY:

m 7%0&/1 06/13/2026

Johnson, Mirmiran, and Thompson Date
Michael Taplin, PE — Project Engineer
mtaplin@jmt.com

APPROVED AS TO FORM BY:

ek 7 KhbA 2oy 1.3 20726
DelDOT <6a‘{e
Deborah L. Kukulich
Utility Coordination Program Manager Il
deborah.kukulich@delaware.gov
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
B800 BAY HOAD
P.O. Box 77E
DoveE#, DELAWARE 135303

SHANTE A. HASTINGS
SECRETARY

RIGHT OF WAY CERTIFICATE
STATE PROJECT NO. T202466302
F.A.P. NO. CRP-2024(19)

ADAMS STREET PATHWAY PHASE 11
NEW CASTLE COUNTY

Certificate of Right-of-Way Status — 100%
Level 1

As required by 23 CFR, Part 635, and other pertinent Federal and State regulations or laws,
the following certifications are hereby made in reference to this highway project:

All necessary real property interests have been acquired in accordance with current
FHW A/State directives covering the acquisition of real property; and,

All necessary rights-of-way, including control of access rights when pertinent, have been acquired
including legal and physical possession; and,

All project rights of way are currently available in accordance with the project right-of-way
plans; and,

Any residential displaced individuals or families have been relocated to decent, safe and
sanitary housing, or adequate replacement housing has been made available in accordance with the
provisions of the current Federal Highway Administration (FHWA) directive(s) covering the
administration of the Highway Relocation Assistance Program; and,

All occupants have vacated the lands and improvements; and,

The State has physical possession and the right to remove, salvage, or demolish any improvements
acquired as part of this project, and enter on all land.

RIGHT OF WAY SECTION
e il )

iy T e # [

Breanna Kovach, P.E.
Chief of Right-of-Way

July 16, 2026
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STATE OoF DELAWARE

DEPARTMENT OF TRANSPORTATION
BOO BAY ROAD
P.O. Box 778

DovER, DELAWARE 153503

SHANTE A. HASTINGS
SECRETARY

ENVIRONMENTAL REQUIREMENTS

FOR

State Contract No.: T202466302

Federal Aid No.: CRP-2024(19)

Contract Title: Adams Street Pathway Phase 11

April 6, 2026

In accordance with the procedural provisions for implementing the National Environmental
Policy Act of 1969, as amended, the referenced project has been processed through the
Department’s Environmental Review Procedures and has been classified as a Class II Action/

Level C.

Class II Action / Level
CE action: 23 CFR 771.117 (¢)(3)

Environmental (NEPA) Approval Date: 3/11/2026

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT, not specified within the contract, are listed below. These requirements are the
responsibility of the contractor and are subject to risk of shut down at the contractor’s expense if

not followed.

T Y-
DelDOT —
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GENERAL REQUIREMENTS:

1.

As locations are identified they will be submitted to the Environmental Studies Office to
determine if there is any historical significance associated with the location and what if
any cultural compliance documentation and/or approvals are needed. Likewise, natural
resource evaluations will be undertaken to determine permit requirements, RTE issues,
time of year restrictions for bird and/or fisheries resources, etc. No work will take place
until all permits and approvals have been acquired. Notes in the contract document will
specify that no work could begin until written approval is received from the ESO.

All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some
suitable dumping ground.

That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

DelDOT Environmental Studies Section must be notified if there are any changes to the
project methods, footprint, materials, or designs, to allow the Department to coordinate
with the appropriate resource agencies (COE, DNREC, and SHPO), for approval at
DOT_EnvironmentalStudies@delaware.gov.

T K ee

Maia Lee

Environmental Specialist II

Environmental Stewardship

Delaware Department of Transportation
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD
P.O. Box 778

DOVER, DELAWARE 199203

SHANTE A. HASTINGS RAILROAD STATEMENT

SECRETARY

For

State Contract No.: 17202466302
Federal Aid No.: CRP-2024(19)

Adams Street Pathway Phase Il
Project Title:

The following railroad companies maintain facilities within the contract limits:

[E] Amtrak [0 Maryland & Delaware
[] csx [0 Norfolk Southern
[l Btea}ﬁa?]\c/aD%Em?arF [] Wilmington & Western
[ EastPenn [] Delmarva Central
[] None
DOT Inventory No.: N/A No. Trains/Day:__TBD Passenger Trains (Y /N):__Y
MP - AP27.42

In accordance with 23 CFR 635, herein is the railroad statement of coordination (check one):

No Railroad involvement.

Railroad Agreement unnecessary but railroad flagging required. The contractor shall
follow requirements stated in the DelDOT Maintenance of Railroad Traffic Item in the
Special Provisions. Contractor shall coordinate railroad flagging with the DelDOT
Railroad Coordinator at (302) 659-4087.

[1| Railroad Agreement required as outlined in Letter of No Exception (LNE) dated July 1,
2026. The Contractor cannot begin work on, or adjacent to Amtrak’s operation or property,
until the conditions stated in the LNE have been satisfied. The Contractor shall follow
requirements stated in the DelDOT Maintenance of Railroad Traffic Item in the Special
Provisions and all notes within the construction plans.

Approved As To Form:

%@/ % 71212026
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NATIONAL RAILROAD PASSENGER CORPORATION
Engineering Department, 30" Street Station, 5 Floor North Tower, Box 64
2955 Market Street, Philadelphia, PA 19104

Y97 AMTRAK
July 1, 2026
William J. Dougherty, P.E.
Associate Vice President
JMT Highways
Subject: DelDOT PI #21 Lower Linden Street Pedestrian Pathway, Wilmington DE AP

27.42, Amtrak’s Letter of No Exception on LOT 3 Revised Final Plans
Dear Mr. Dougherty,

Amtrak has reviewed the subject submission received on June 12, 2026 and takes no exception to
the submission as presented. Please provide final signed and sealed PDF and DWG copy of the
design drawings and calculations for Amtrak records. If the information provided in the submittal
changes, revised documents must be submitted to Amtrak for review and approval prior to the
start of construction.

This letter of no exception (LNE) as well as any design exception that may have been granted
remains in force on the condition that construction starts within two (2) years from the date of this
letter. If the proposed start date of construction is after two (2) years, all design documents and
design exceptions are subject to Amtrak review and approval.

This letter does not grant permission to commence construction for any work performed on,
over, under, or adjacent to Amtrak’s railroad, operations, and or property. Prior to
construction, a construction phase agreement, any real estate agreements (if applicable), and a
Temporary Permit to Enter (PTE) must be executed. Please contact JointProjects@Amtrak.com
to initiate a construction phase agreement. Once all required agreements have been executed, the
contractor performing the work must request a PTE through the following link:
https://www.amtrak.com/about-amtrak/permit-process.html . If you have any questions regarding
the permit process, please contact Permit(@Amtrak.com.

Once construction of the project is completed, please submit a conformed as-built/as-in-service
drawings in both PDF and DWG formats for Amtrak’s records.

If you have any questions concerning this matter please contact Myrlie Taylor, Senior Engineer -
Design Review at Myrlie. Taylor@amtrak.com.

1
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NATIONAL RAILROAD PASSENGER CORPORATION

Engineering Department, 30" Street Station, 5 Floor North Tower, Box 64

Sincerely,

Candace Hager
Manager Engineering, Design Review

CC:  Jackson lorio — JIMT
Albert Loyola — DelDOT

2955 Market Street, Philadelphia, PA 19104

¥ AMTRAK

2
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AASHTOWare Project™ Version 4.2 ,\\
e
-

DelDOT
Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T202466302
Project Descripton: Adams Street Pathway Phase I

NOT TO BE USED FOR BIDDING

Report v1

Item Number Description Unit Quantity
861001 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6" LF 4018
861002 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12" LF 345
862002 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6" LF 50
862004 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12" LF 115
862006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, SYMBOL/LEGEND SF 3905
868001 PAVEMENT MARKING, REMOVAL SF 8633
905001 SILT FENCE LF 87
905004 INLET SEDIMENT CONTROL, DRAINAGE INLET EACH 28
905005 INLET SEDIMENT CONTROL, CURB INLET EACH 13
907017 COMPOST FILTER LOGS LE 40
908004 TOPSOIL, 6" DEPTH SY 994
908014 PERMANENT GRASS SEEDING, DRY GROUND SY 1221
908026 EROSION CONTROL MULCH SY 1211
201000 CLEARING AND GRUBBING LS 1
204000 TEST HOLE CcYy 6
403000 BITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM) CONCRETE TON 10
207003 STRUCTURE BACKFILLING CcY 33

Page: 1 of 6

This page 1s for information only. Do not use this page to submit a Bid.
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DelDOT
Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202466302

Project Descripton: Adams Street Pathway Phase I

NOT TO BE USED FOR BIDDING

Report v1

Item Number Description Unit Quantity
207004 STRUCTURE EXCAVATION CcY 65
709001 PERFORATED PIPE UNDERDRAINS, 6" LF 509
908005 TOPSOIL, 12" DEPTH SY 228
908020 EROSION CONTROL BLANKET MULCH Sy 446
720557 BOLLARD, STEEL EACH 14
727600 DECORATIVE METAL SECURITY FENCE (AMTRAK) LF 218
727601 DECORATIVE METAL SINGLE SECURITY GATE (AMTRAK) EACH 1
209006 BORROW, TYPE F cY 44
211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS 1
211001 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SY 1596

SIDEWALK
211002 REMOVAL OF GUARDRAIL AND FENCE LF 72
301001 GABC cY 790
301002 GABC, PATCHING CcY 96
401005 SUPERPAVE TYPE C, 9.5 mm, PG 64-22 (CARBONATE STONE) TON 264
401030 SUPERPAVE TYPE B, PG 64-22, PATCHING TON 186
401046 SUPERPAVE TYPE C, 9.5 mm, PG 76-22 (NON-CARBONATE STONE) TON 681
Page: 2 of 6

This page 1s for information only. Do not use this page to submit a Bid.
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Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T202466302
Project Descripton: Adams Street Pathway Phase I
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
601011 REINFORCED CONCRETE PIPE, 15", CLASS IlI LF 18
601031 REINFORCED CONCRETE PIPE, 12" CLASS IV LF 72
602003 DRAINAGE INLET, 34" X 24" EACH 1
602009 DRAINAGE INLET, 72" X 24" EACH 2
602031 MANHOLE, 48" X 48" EACH 2
602132 ADJUSTING AND REPAIRING EXISTING MANHOLE EACH 7
607507 PRECAST MODULAR BLOCK RETAINING WALL - GRAVITY LS 1
202000 EXCAVATION AND EMBANKMENT CY 1500
401014 SUPERPAVE TYPE B, PG 64-22 TON 109
701010 PCC CURB, TYPE 1-2 LF 32
701011 PCC CURB, TYPE 1-4 LF 239
701012 PCC CURB, TYPE 1-6 LF 576
701013 PCC CURB, TYPE 1-8 LF 261
701502 STONE CURB LF 29
702000 TRIANGULAR CHANNELIZING ISLANDS SF 334
705001 PCC SIDEWALK, 4" SF 3867
705002 PCC SIDEWALK, 6" SF 5675
Page: 3 of 6
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Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T202466302
Project Descripton: Adams Street Pathway Phase I
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
705013 TRUNCATED DOME DETECTABLE WARNING SURFACE SF 536
705509 PATTERNED PCC SIDEWALK, 4" SF 4658
710002 ADJUST WATER VALVE BOXES EACH 16
710003 ADJUST FIRE HYDRANTS EACH 2
710503 ADJUST GAS VALVE BOXES EACH 5
711502 ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS EACH 1
760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT SYIN 10570
762000 SAW CUTTING, BITUMINOUS CONCRETE LF 2433
762001 SAW CUTTING, CONCRETE, FULL DEPTH LF 1312
763000 INITIAL EXPENSE/DE-MOBILIZATION LS 1
763001 BASELINE SCHEDULE TYPE 1 LS 1
763002 MONTHLY UPDATE SCHEDULE TYPE 1 EAMO 8
763501 CONSTRUCTION ENGINEERING LS 1
801000 MAINTENANCE OF TRAFFIC LS 1
801501 MAINTENANCE OF RAILROAD TRAFFIC LS 1
802003 ARROW PANELS TYPE C EADY 635
803001 PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN EADY 545
Page: 4 of 6
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Proposal ID: T202466302
Project Descripton: Adams Street Pathway Phase I
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
805001 PLASTIC TRAFFIC CONTROL DRUMS EADY 45110
806500 TRAFFIC OFFICERS HOUR 110
808002 PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE Il EADY 665
810001 TEMPORARY WARNING SIGNS AND PLAQUES EADY 25800
811001 FLAGGER, NEW CASTLE COUNTY HOUR 908
813001 TEMPORARY BARRICADES, TYPE IlI LFDY 50485
818001 SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, SF 316
RETROREFLECTIVE SHEETING
818003 SUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI, SF 80
RETROREFLECTIVE SHEETING
819001 PROVIDE GALVANIZED TELESCOPING SIGN POST EACH 48
819002 INSTALL OR REMOVE GALVANIZED TELESCOPING SIGN POST EACH 65
819003 INSTALL OR REMOVE TRAFFIC SIGNS EACH 180
819010 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH EACH 11
830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE EACH 9
830002 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE EACH 15
830008 ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL EACH 7
830011 PROVIDE AND INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 1 EACH 3
Page: 5 of 6
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Project Descripton: Adams Street Pathway Phase I
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
830012 PROVIDE AND INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 4 EACH 1
831013 PROVIDE AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT) LF 260
831024 PROVIDE AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH) LF 125
831025 PROVIDE AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH) LF 2710
831033 PROVIDE AND INSTALL 2" GALVANIZED STEEL CONDUIT (TRENCH) LF 25
831048 PROVIDE AND INSTALL 2" GALVANIZED STEEL CONDUIT (ON STRUCTURE) LF 60
831054 PROVIDE AND IN STALL 3" HDPE SDR 13.5 CONDUIT (BORE) LF 275
831055 PROVIDE AND INSTALL 4" HDPE SDR 13.5 CONDUIT (BORE) LF 390
834009 POLE BASE, TYPE 4A EACH 6
834010 POLE BASE, TYPE 4B EACH 30
843001 ELECTRICAL TESTING LS 1
846001 PROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" LF 160
FLEXIBLE TUBING IN A LOOP SAWCUT
846002 PROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL CONDUIT LF 35
DETECTOR SLEEVE WITH LOOP WIRE
860004 TEMPORARY MARKINGS, LATEX, 4" LF 12534
860007 TEMPORARY PAVEMENT STRIPING, LATEX, SYMBOL/LEGEND SF 4401
Page: 6 of 6
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