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This Bid Proposal and related documents can be viewed on bids.delaware.gov and, for subscribers bidx.com/de/

Internet Bids for Bidders with Bid Express® accounts can be submitted at BIDX.com/de; OR;
Paper Bids With CD will be received at the DeIDOT Administration Building, Dover, DE;
ALL BIDS DUE PRIOR TO 2:00 P.M. Local Time, OCTOBER 27, 2026
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DIGITAL ACCESSIBILITY NOTICE

The Delaware Department of Transportation (DelDOT) is committed to ensuring that its digital
services, content, and documents are accessible to all users and is actively working to comply with
applicable federal and state accessibility requirements. DelDOT continues to make improvements
over time, with current efforts focused on programs, applications, content, and documents that are
actively in use and available to the public.

Due to the nature and complexity of certain materials, including construction plans, technical
drawings, historical documents, maps, and other graphic-intensive files, some documents may not
currently be fully digitally accessible or compliant with current accessibility standards. In some
cases, these documents are provided for historical, reference, informational, or procurement
purposes only.

If you require an accessible version of a document or need assistance accessing any content, please
contact DelDOT at (302) 760-2031 or DOT-ask(@delaware.gov and reasonable efforts will be
made to provide the information in an accessible format upon request. DelDOT appreciates your
patience and understanding as accessibility improvements continue to be implemented.
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Contract No. T202606601
GENERAL DESCRIPTION

A. BIDSDUE: OCTOBER 27,2026 PRIOR TO 2:00 P.M. Local Time — unless changed via Addendum.
BIDS MUST BE SUBMITTED VIA:

(a) Internet - Bidders with DelDOT Bid Express® accounts can submit bids at bidx.com/de/.
OR:
(b) Paper Bid Delivered To: Delaware Department of Transportation, Administration Building
North Entrance, Bidders Room, 800 Bay Road, Dover, DE 19901

For paper bids, contact DelDOT at dot-ask@delaware.gov or (302) 760-2031 to request a CD for bidding, required
forms, and instructions. Bidders enter their Bid Item prices onto the supplied CD then print the form and deliver
in a sealed envelope; the Bid Form, completed CD, and required documents prior to the Bid due date and time.
(CD’s cannot be used to submit bids to bidx.com)

Do not submit both Internet and Paper Bids. If so, the Internet bid and documents will be rejected.

BID OPENING: Bids will be publicly opened and read aloud at the Date and Time of the Bid Opening. The Bid
Opening will be held at the ‘Paper Bid Delivered To’ address shown above. Bidder bears the risk
of late delivery, bids received after the stated time will be returned unopened.

Attendance is not required. DelDOT offers a call-in number to hear the Bid Opening telephonically.
The telephone number to call is (302) 504-8986.

When prompted, enter Meeting number (access code): 651 529 280#

It is anticipated the telephone access information will remain the same for all Bid Openings.

B. PRE-BID MEETING: No

C. LOCATION: Sussex County
These improvements are more specifically shown on the Location Map(s) of the attached Plans.

D. DESCRIPTION: The improvements consist of furnishing all labor and materials for this project which will provide
the mechanism for patching Delaware roadways with approved bituminous patching methods. Bituminous patching is
a cost effective part of maintaining roadways by repairing isolated areas until the road's service life is reached or other
pavement preservation methods are appropriate. Follow other incidental construction in accordance with the location,
notes and details shown on the plans, and as directed by the Engineer.

E. COMPLETION TIME: All work on this contract must be complete within 1,095 Calendar Days.
Extensions of contract time due to weather are specified in the Standard Specifications Section 108.7F, weather days.
The Department's intent is to issue a Notice to Proceed for work to start on or about December 21, 2026.

F. SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, DELAWARE DEPARTMENT OF
TRANSPORTATION, JANUARY 2026 apply to this Bid Proposal and Project. The Contractor shall make himself
aware of any revisions and corrections and apply them to the applicable item(s) of this contract. The Standard
Specifications can be viewed here. Units of Measure can be found at 101.4.

G. ATTACHMENTS: Included as part of this Bid Proposal are; Project Plans; Questions & Answers (if posted); Addenda
(if issued), Referenced Documents, Documents Posted with this Bid Proposal; and Bid documents mailed to contractors.

H. ADDENDA: All Addenda are posted on the internet at bids.delaware.gov, and bidx.com/de/and are included as part
of the Bid Proposal. The Bidder is responsible to check the Website as needed to ensure that the Bidder is aware of
Addenda that are included in the Bid Proposal. If Addenda are issued, the final Addendum will be posted no later than
the end of the day two business days prior to the bid date. Each Addendum number and issue date must be entered on
the submitted Certification Form. This original Bid Proposal will not be updated, you must refer to each Addendum.

I. QUESTIONS: E-MAIL TO; dot-ask@delaware.gov
Questions regarding this project are to be e-mailed to the above address no less than six business days prior to the bid
opening date in order to receive a posted response. Please include the Contract number in the subject line. Questions
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and responses are posted at bids.delaware.gov, and bidx.com/de/. The date of the final posted Questions and Answers
document must be entered on the submitted Certification Form.

J. FLAGGERS:
A. Included in the Bid Proposal are the prevailing wages for highway construction as determined by the Department

of Labor of the State of Delaware in accordance with Title 29 Del. C.§ 6960, relating to wages and the regulations
implementing that Section.

B. Flaggers must be bid at a minimum equal to the Laborer wage rate and may be bid up to, but not to exceed, 3
times the Laborer wage rate in accordance with the County where the Work is being performed.

C. The Department will adjust the bid to the minimum for prices bid below the minimum acceptable bid and to the
maximum for prices bid above the maximum allowable bid prior to award of the Contract.
1. Flagger overtime must be bid at minimum of 1.45 times and may be bid up to a maximum of 4.35 times, the
Laborer wage rate in accordance with the County where the Work is being performed.
2. When a Contract for a Project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards, the employer’s minimum wage obligations are determined by whichever standards are higher.
D. Overtime:
1. Payment for overtime will be considered on a weekly basis for time worked in excess of 40 hours for a
continuous 7-day period beginning Monday and ending Sunday inclusive.
2. Time worked on other Projects or Work activities other than flagging will not be counted in the normal 40
hours or the overtime.
E. The cost of the flagging operation when performed by others who are not the Contractor’s employees will not be
included in the 50% subcontracting limit as outlined in Section 108.1.

K. PROSPECTIVE BIDDERS NOTES:

1. BIDDERS MUST BE REGISTERED with DelDOT in order to submit a bid. Registrations are now completed online
through SimpliGov. To complete registration or for more information, click here.

2. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal
to at least 10% of the amount bid.

3. DELAWARE’S CONTRACTOR REGISTRATION ACT - 19 Del.C. §§ 3601 et seq, requires all contractors and
subcontractors to register with the Delaware Department of Labor before performing construction services or
maintenance. Refer to the GENERAL NOTICES section for further information.

4. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed regulations that
require Contractors and Subcontractors to implement a program of mandatory drug testing for Employees who work on
Large Public Works Contracts funded all or in part with public funds pursuant to 29 Del.C. §6908(a)(6). Refer to the
full requirements at the following link:
http://regulations.delaware.gov/register/december2017/final/21%20DE%20Reg%20503%2012-01-17.htm

Note a few of the requirements;

* At bid submission - Each bidder must submit with the bid a single signed affidavit certifying that the bidder and
its subcontractors has in place or will implement during the entire term of the contract a Mandatory Drug Testing
Program that complies with the regulation (a blank affidavit form is attached);

* At least two business days prior to contract execution - The awarded Contractor shall provide to DelDOT copies
of the Employee Drug Testing Program for the Contractor, each participating DBE firm, and all other listed
Subcontractors;

* Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting a copy
of the Subcontractor's Employee Drug Testing Program along with the standard required subcontractor
information. A Subcontractor shall not commence work until DelDOT has approved the program in writing.

5. PERFORMANCE-BASED RATING SYSTEM - 29 Del.C. §6962 (c)(12)(a) requires DelDOT to include a
performance-based rating system for contractors. The Performance Rating for each Contractor shall be used as a
prequalification to bid at the time of bid. Refer to 'General Notices' for details.
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Contract No. T202606601
NO RETAINAGE will be withheld on this contract unless through the Performance-Based Rating System.

EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website, Contractor Compliance/EEO -
Delaware Department of Transportation or request a copy by calling (302) 760-2555.

DELAWARE BUSINESS LICENSE; a copy of your firm's Business License must be submitted with your bid.

FLATWORK CONCRETE TECHNICIAN CERTIFICATION TRAINING:

Section 501.3, 503.3, 505.3, 610.3, 701.3 and 702.3 of the 2026 Standard Specifications require contractors to provide
an American Concrete Institute (ACI) or National Ready-Mix Concrete Association (NRMCA) certified concrete
flatwork technician to supervise all finishing of flatwork concrete.

DIESEL FUEL COST PRICE ADJUSTMENT FORM is posted and part of this Bid Proposal.

SIGNAGE LANGUAGE:

In order to maintain effective communication with the traveling public, only place signs, banners, flags, or other displays
within the projects limits that meet the requirements of the latest version of the Delaware Manual on Uniform Traffic
Control Devices. Any signs or other materials which deviate from the MUTCD, must be preapproved by the Engineer.
The only signage and materials which may be displayed upon vehicles and equipment within the Project area are signs
denoting the name of the Contractor and any subcontractors and other signs and/or materials required and approved
pursuant to the MUTCD and the Engineer. Contractor shall immediately remove any signs or materials within the
Project that does not meet these requirements immediately upon notification by the Engineer. Failure to remove signs
or other materials following notification from the Engineer will result in Liquidated Damages being assessed in the
manner and amount specified in the Standard Specifications section 108.9.A.

No utility relocation involvement is anticipated. Should any conflicts be encountered during construction requiring
adjustment and/or relocation of the agencies' existing facilities, the necessary relocation work shall be accomplished by
the respective agencies' forces, as directed by the District Engineer. Any adjustments and/or relocations of municipally
owned facilities shall be done by the State's contractor in accordance with the respective agencies' standard
specifications as directed by the District Engineer.

No environmental permits are required for this work provided no jurisdictional wetlands or waters are impacted. If there
is any question as to whether or not a water or wetland is jurisdictional, contact the DelDOT Environmental Section at
302-760-2264.

It is anticipated that all work will occur within DelDOT's existing right of way or easement areas. Should the need occur
to trespass onto private property; it will be the responsibility of the Project manager to secure such trespass needs.

It is anticipated that all work will occur within DelDOT's right of way. Should the need occur to trespass onto railroad
property, including the highway-rail crossing; it will be the responsibility of the Project Manager to contact the railroad
Chief Engineer and obtain written authorization before entering.

The project manager shall be responsible for coordinating with the Traffic Section relating to any impacts to Traffic
Section facilities (including but not limited to traffic loops, junction wells etc.) at least 4 weeks in advance of the start
of the activity. Prior to initiating any work on this contract (or sites), the Project Manager shall be responsible for
preparing and submitting for approval of the Safety Section, a Maintenance of Traffic Plan. Sufficient time shall be
provided for the review and approval of the plan. The Maintenance of Traffic Plan shall include proposed time
restrictions on the closure of travel lanes subject to the approval of the Safety Section.

. The Project Manager is responsible for ensuring any required documents and analysis as part of the adopted Work Zone

Safety and Mobility Procedures and Guidelines has been completed prior to any work starting on this contract.

REVISED SPEC LANGUAGE:

The Revised Inspection Framework — January 2026 (2026 Inspection Framework) shall apply to this contract.
Delete from Section 101.3
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Primary inspection. The inspection (formerly referred to as Final Inspection) conducted by the engineer to
determine if the contractor has satisfactorily completed the project, or a portion of the project, in accordance
with the contract.

Insert within Section 101.3

Acceptance Inspection. The inspection (formerly referred to as Primary Inspection) conducted by the
Administering Section, contractor, and accepting section confirming that primary inspection punch list items
have been addressed.

Primary inspection. The inspection (formerly referred to as initial inspection) conducted by the Department
to review all contract work has been completed in accordance with the Plans, Standard Specifications, Special
Provisions, and Standard Construction Details. The inspection is confirmation of the work completed per the
contract documents.

Project Acceptance. The Department’s notification to the Contractor that the time charges will cease, and
construction activities are completed, releasing the contractor from liability and repairs or maintenance to the
completed work.

Revise Section 104.12.A as follows.

A. Before acceptance inspection, clean rubbish, excess materials, temporary structures, and equipment
from the project, from any publicly owned borrow source used to complete the work, and from areas
affected by the contractor in connection with the work within the right-of-way. Cut all grass and weeds
taller than 6-inches. The cost of the final cleanup is incidental to Item 763000, Initial Expense, De-
Mobilization.

Revise Section 105.4.F as follows.

F. Submit copies of manufacturer’s catalog cuts, drawings, wiring diagrams, and other relevant
documents with working drawings for electrical and mechanical equipment. After the Department has
reviewed all items of a particular system, prepare an instruction book for the particular system. Fasten
and bind the items listed below in a leather or heavy plastic cover book with a title clearly shown.
Provide five copies of the book to the engineer before acceptance inspection. Make the books available
when connecting and energizing electrical and mechanical systems. Ensure that the final bound copies
reflect changes or adjustments made during the work. Include the following in the instruction book:

1. An equipment list.

2. A complete description of the equipment.

3. The sequence of operation including inter-locking and protective features.
4. The use of by-pass switches.

5. A detailed description of all wiring circuits.

6. A recommended spare parts list.

7. Renewal parts bulletins.

8. Instruction bulletins for the provided equipment.

9. Diagrams and drawings of reduced size suitable for binding.
10. An index listing all items.

Revise Section 105.13.D as follows.

D. Include the cost of maintenance work during construction and before completion of the acceptance
inspection punch list in the proposal. The Department will pay the cost of maintenance work occurring
after completion of the acceptance inspection punch list.

Revise Section 105.14.A as follows.
A. The engineer may order opening of certain sections of the work to traffic or other use before the
contractor completes the work or before the engineer accepts the work. The Department will not
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Contract No. T202606601

consider opening sections of the work as constituting acceptance of the work or a waiver of any
contract provisions. The engineer will pay the cost of repairing damage to the work caused by opening
work to vehicular traffic unless opening the roadway is due to the fault, or inactivity of, the contractor
or the contractor caused the damage. All other maintenance costs including, but not limited to, mowing
grass and general cleanup are the contractor’s responsibility until completion of the acceptance
inspection punch list to the Department’s satisfaction. Maintenance costs for work involving
landscaping and vegetative growth are the contractor’s responsibility until final acceptance.

Revise Section 105.16 as follows.

A. Partial Acceptance.
The decision to partially accept a portion of the project is solely at the discretion of the engineer.
The engineer may partially accept portions of the work. The Department will not consider partial
acceptance as constituting acceptance of the work that has not been partially accepted or a waiver
of any contract provisions. The Department will maintain the partially accepted portion of the
project, including repairing damage caused by the public.

1.

B. Project Acceptance

The Department will cease counting contract time when the project reaches substantial completion
as defined in Section 101.3, Definitions.

Substantial Completion Verification

1.

2.

a.

b.
C.

Upon receiving the contractor’s notice of substantial completion of the project, the Department
will verify all contract items are complete as defined in Section 101.3, Definitions. Items not
deemed complete shall be completed by contractor prior to Department issuance of Substantial
Completion.

After issuance of Substantial Completion, request Primary Inspection from the Department.
The Department will schedule the Primary Inspection within 30 calendar days of the request.

Primary Inspection

a.

d.

The Department/Administering Section will conduct a Primary Inspection with the completion
of 105.16.2 Substantial Completion Verification. The Administering Section will note and
provide a written punch list by stations and in detail identifying work or conditions requiring
correction. The punch list will include ADA inspection deficiencies.

Perform the corrective work noted on the punch list within 30 calendar days upon receipt of
the punch list created by the Administering Section, unless the parties mutually agree to extend
the time frame.

Upon completion of the primary inspection punch list, request an acceptance inspection from
the Department. Prior to acceptance inspection scheduling, the Administering Section will
confirm and annotate the primary inspection punch list and ensure ADA Inspection deficiencies
have been addressed and documented.

The Administering Section will schedule Acceptance inspection with the Maintenance District
within 30 days of confirmation of primary punch list item completion.

Acceptance (formerly primary) Inspection.

a.

The Department will conduct an acceptance inspection with the completion of 105.16.B.3,
primary inspection. The Administering Section will provide a written punch list identifying
deficiencies not satisfactorily addressed from the primary inspection punch list within 7
calendar days of the acceptance inspection.

Perform the corrective work noted on the punch list within 15 calendar days upon receipt of
the punch list created by the Administering Section, unless the parties mutually agree to extend
the time frame.

The Administering Section will verify remediation work and will provide a list with dates that
remedial activities were resolved to the Maintenance District when requesting Project
Acceptance.
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C. Project Acceptance

1. The Administering Section will notify the Maintenance District that acceptance inspection punch
list items have been addressed.

2. The Maintenance District and/or other accepting entities will verify acceptance inspection punch
list items have been addressed within 30 calendar days of notice from the Administering Section.

D. Final Acceptance

1. The engineer will provide final acceptance in writing that will state the acceptance date as defined
in Section 101.3, Definitions.

E. Project Closeout

1. Upon final acceptance, provide the exempted documents, certificates, or proofs of compliance
within 90 calendar days.

2. The Department will not issue the final payment until the contractor executes and delivers the
required documents.

Revise Section 108.8.K as follows.
K. Once the Department determines that the work is substantially complete, the Department will suspend

time charges and the assessment of liquidated damages. Failure to complete all punch list work
identified during the primary and acceptance inspections within the timeframes allotted, will result in
the Department restarting liquidated damages in accordance with the chart specified in Section 108.9,
Schedule of Liquidated Damages. The assessment of post-substantial-completion liquidated damages
will continue until project completion.

Revise Section 610.3.9.A.2 as follows.

2.

The engineer will measure the width, length, and depth of each crack and establish the precise location
of the crack termination points relative to permanent reference points on the member. The engineer
will monitor and document the growth of individual cracks at an inspection interval the engineer will
choose to determine if cracks are active or dormant after acceptance inspection.

Revise Section 722.3.2.A as follows.
A. Provide on-site field instruction by the system manufacturer, at a location determined by the engineer.

Provide a minimum of 2 training sessions consisting of installation training before beginning cable
barrier construction and maintenance training before acceptance inspection. The manufacturer shall
establish the training duration and shall provide field training on all aspects of the system. Coordinate
the training schedule and location with the engineer. The engineer will advise the appropriate
department staff, including construction inspectors and maintenance personnel regarding the training
location and schedule. Provide all training materials in both hard copy and electronic PDF format.

Revise Section 722.3.2.C.1 as follows.

1.

Hold the maintenance training a minimum of 7 calendar days before acceptance inspection of the
system. Submit the proposed training date to the engineer a minimum of 14 calendar days prior to the
training session date for review and approval. Include the following participants:

a. District Maintenance Engineer, or designated representative;

b. District Maintenance Superintendent, or designated representative;

c. Area Yard Supervisor, or designated representative; and
d. District maintenance personnel.

Revise Section 722.3.3.L as follows.
L. Within 10 calendar days of the primary inspection, supply spare parts for the HTCB system. Deliver

the parts to the DelDOT maintenance facility as directed by the engineer. Provide an extra supply of
the following:
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1. Socketed-type line posts, including post hardware, caps, reflective sheeting, straps, spacers, and
socket covers. Include 200 posts and accessories.

2. Rigging screws and threaded terminals. Provide enough materials to complete 8 turnbuckle
assemblies.

3. Anchor posts including post hardware and caps, reflective sheeting, straps, fittings, spacers, and
socket covers. Provide enough materials to complete 3 end anchor installations.

4. Fitting gaskets or socket covers. Provide 100 socket covers.

Revise Section 843.3.5.C as follows.
C. Repair defects identified by the Department during periodic or primary inspections in accordance with
this specification, including all highway lighting systems and components within the project limits.
Begin highway lighting system repairs immediately following notice of the lighting system defect
unless weather limitations prevent the corrective work. Provide notification to the Department before
beginning corrective work.

Revise Section 843.3.5.D as follows.

D. The Department will not consider the highway lighting system as substantially complete until
correction of the deficiencies noted during the primary and acceptance inspections. Provide a
maintenance bond for item 843001 — Electrical Testing upon substantial completion. Provide a
maintenance bond meeting the following requirements:

1. Abond sum equal to 100 percent of the value of all highway lighting system items the Department
paid to the contractor;

2. With original signatures, in ink, and not mechanical reproductions or facsimiles of any kind,
naming the contractor as the principle;

3. term of 1-year beyond the completion of the highway lighting system work; and

4. written by a surety or insurance company licensed to write surety bonds in the State of Delaware
by the Delaware Department of Insurance.

Revise 911.3.6.G as follows.
G. Water bi-weekly during the period June 15 through October 1. Continue watering, without interruption,
until completing watering of all the plants on the project. Use water in accordance with Section 911.2.9.
The Department will allow use of tree watering bags as a part of the watering operation. Remove the
tree watering bags before acceptance inspection.

- end —

remainder of page is blank

9 of 45



Contract No. T202606601
GENERAL NOTICES

CONTRACTOR REGISTRATION ACT

On July 1, 2021, the Contractor Registration Act, as codified in 19 Del.C. §§ 3601 ef seq, took effect. This law requires all
contractors to register with the Delaware Department of Labor before performing construction services or maintenance. The
Contractor Registration Act applies to all contractors that engage in construction and maintenance within the State of
Delaware. Additionally, it requires contractors to have Delaware workers’ compensation insurance where required,
compliance with labor laws, and proof of a state business license. The Delaware Department of Labor’s Office of Contractor
Registration is responsible for enforcement of the requirements of the Contractor Registration Act. If you have any questions
about the contractor registration process, please call 302-430-7739 or email Contract.Registry@delaware.gov. Registration
at https://onestop.delaware.gov/.

SPECIFICATIONS :

The Delaware specifications entitled "Standard Specifications for Road and Bridge Construction January, 2026",
hereinafter referred to as the Standard Specifications; the Supplemental Specifications to the Standard Specifications
effective as of the advertisement date of this Bid Proposal and hereby included by reference; the Special Provisions; Notes
on the Plans; this Bid Proposal including referenced documents; any Addenda thereto; and any posted Questions and
Answers; shall govern the work to be performed under this contract. The Contractor shall make itself aware of these
specifications, revisions, and corrections, and apply them to the applicable item(s) of this contract.

CLARIFICATIONS :

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements, responsibilities,
and furnishing of materials are outlined in the details and notes on the Plans and in the paragraphs preceding the " Basis of
Payment" paragraph in the Standard Specifications or Special Provisions, no interpretation shall be made that such
stipulations are excluded because reiteration is not made in the "Basis of Payment" paragraph.

The Department requires the use of various electronic applications for various documentation processes.
These processes will be identified, and the Contractor's required use will be detailed during the Preconstruction Meeting.

No additional payments will be made to the contractor to use or interface with the applications.

ATTESTING TO NON-COLLUSION :

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or on behalf of, the
person, firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm,
association, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion,
or otherwise taken any action in restraint of free competitive bidding in connection with such contract. The form for this
sworn statement is included in the proposal and must be properly executed in order to have the bid considered.

QUANTITIES :

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity or quantities
without penalty or change in the bid price.

PERFORMANCE-BASED RATING SYSTEM

29 Del.C. §6962 (c)(12)(a) requires a Department of Transportation project, excluding municipal street aid contract, to
include a performance-based rating system. At the time of bid, the Performance Rating for each Contractor shall be used as
a prequalification to bid.

Bidders with Performance Rating scores equal to or greater than 85% shall be permitted to bid. Bidders with scores of less
than 85% who comply with the retainage requirements of 29 Del.C. §6962 shall be permitted to bid provided the Agreement
to Accept Retainage (located on the Certification Page) is executed and submitted with the bid. Lack of an executed
Agreement to Accept Retainage will result in the rejection of the bid by the Department. Successful bidders awarded
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Department contracts who have no performance history within the last five (5) years will be assigned a provisional
Performance Rating of 85% at the date of advertisement.

Notification of Performance Rating. The Department shall post publicly the Performance Rating for all Contractors on the
Department's website. DelDOT will complete performance-based evaluations on the construction company contracted by
the Department to build the project (the "Contractor"). Provisions to appeal Performance Ratings are described in the
regulations. The regulations are set forth in Section 2408 of Title 2, Delaware Administrative Code, found here.

PREFERENCE FOR DEL. AWARE [ ABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b: "In the construction of all public works
for the State or any political subdivision thereof, or by firms contracting with the State or any political subdivision thereof,
preference in employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of the State who
have established citizenship by residence of at least 90 days in the State. Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any person, company or
corporation who violates this section shall pay a penalty to the Secretary of Finance equal to the amount of compensation
paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS :

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states;

a. As a condition of the awarding of any contract for public works financed in whole or in part by State appropriation,
such contracts shall include the following provisions:

During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of race, creed,
color, sex, sexual orientation, gender identity or national origin. The contractor will take positive steps to ensure
that applicants are employed and that employees are treated during employment without regard to their race,
creed, color, sex, sexual orientation, gender identity or national origin. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places available to employees and applicants for employment notices to
be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor,
state that all qualified applicants will receive consideration for employment without regard to race, creed, color,
sex, sexual orientation, gender identity or national origin.

3. The contractor will ensure employees receive equal pay for equal work, without regard to sex. Employee pay
differential is acceptable if pursuant to a seniority system, a merit system, a system which measures earnings by

quantity or quality of production, or if the differential is based on any other factor other than sex.

TAX CLEARANCE :

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such vendor or contractor
to the Division of Revenue, who will then check the vendor or contractor's compliance with tax requirements and take such
further action as may be necessary to ensure compliance.

LICENSE :

A person desiring to engage in business in this State as a contractor shall obtain a license upon making application to the
Division of Revenue.
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Contract No. T202606601
CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:

(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper and current
copy of its occupational and/or business license, as required by Title 30, to such agency.

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting, within 30
days of entering such public works contract, copies of all occupational and business licenses of subcontractors and/or
independent contractors that will perform work for such public works contract. However, if a subcontractor or
independent contractor is hired or contracted more than 20 days after the contractor entered the public works contract
the occupational or business license of such subcontractor or independent contractor shall be provided to the agency
within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS:

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are encountered at the
site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing
materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract
are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the
specific differing conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the conditions materially
differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an
adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly. The
engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the
required written notice. No contract adjustment will be allowed under their clause for any effects caused on unchanged
work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is suspended or delayed
by the engineer in writing for an unreasonable period of time (not originally anticipated, customary or inherent to the
construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of
such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar
days of receipt of the notice to resume work. The request shall set forth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or time required
for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions
beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused
by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly. The
engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time
prescribed. No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or
condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time during the
work, such changes in quantities and such alterations in the work as are necessary to satisfactorily complete the project.
Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees
to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not
changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to
the contract. The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be
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agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may
determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from that involved or included in the
original proposed construction, or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased
below 75 percent of the original contract quantity. Any allowance for an increase in quantity shall apply only to
that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent,
to the actual amount of work performed.

RIGHT TO AUDIT

The Department shall have the right to audit the books and records of the contractor or any subcontractor under this contract
or subcontract to the extent that the books and records relate to the performance of the contract or subcontract. The books
and records shall be maintained by the contractor for a period of 3 years from the date of final payment under the prime
contract and by the subcontractor for a period of 3 years from the date of final payment under the subcontract (29 Del.C. §6930).

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as determined by the
Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960, relating to wages and the
regulations implementing that Section.

REQUIREMENT BY DELAWARE DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay all mechanics
and laborers employed directly upon the site of the work, unconditionally and not less often than once a week and without
subsequent deduction or rebate on any account, the full amounts accrued at time of payment, computed at wage rates not
less than those stated in the specifications, regardless of any contractual relationship which may be alleged to exist
between the employer and such laborers and mechanics. The specifications shall further stipulate that the scale of wages
to be paid shall be posted by the employer in a prominent and easily accessible place at the site of the work, and that there
may be withheld from the employer so much of accrued payments as may be considered necessary by the Department of
Labor to pay to laborers and mechanics employed by the employer the difference between the rates of wages required by
the contract to be paid laborers and mechanics on the work and rates of wages received by such laborers and mechanics
to be remitted to the Department of Labor for distribution upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll information, as
required by the [Delaware| Department of Labor, be furnished weekly. The Department of Labor shall keep and
maintain the sworn payroll information for a period of 6 months from the last day of the work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing §6960 relating
to the effective date of the wage rates, at Part V1., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are in effect on the
date of the publication of specifications for a given project. In the event that a contract is not executed within one hundred
twenty (120) days from the date the specifications were published, the rates in effect at the time of the execution of the
contract shall be the applicable rates for the project.”

Contractors with questions may contact:

Department of Labor, Division of Industrial Affairs,

4425 N. Market Street, Wilmington, DE 19802

Telephone (302) 761-8200 13 of 45
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 318-2769

Mailing Address: Located at:

252 Chapman Road 252 Chapman Road
Suite 210 Suite 210
Newark, DE 19702 Newark, DE 19702

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 13, 2026

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 68.29 68.29 73.01
CARPENTERS 69.62 64.06 52.30
CEMENT FINISHERS 74 .68 45.80 46.69
ELECTRICAL LINE WORKERS 37 .71 60.93 29.82
ELECTRICIANS 86.87 86.87 86.87
IRON WORKERS 91.78 33.47 35.55
LABORERS 58 .11 53.49 52.49
MILLWRIGHTS 22.60 21.94 18.96
PAINTERS 84.99 84.99 84.99
PILEDRIVERS 100.98 33.34 93.69
POWER EQUIPMENT OPERATORS 87.03 55,57 50.91
SHEET METAL WORKERS 31.93 28.51 25.80
TRUCK DRIVERS 54.70 39.6 48.26

CERTIFIED: ;92 20620 &‘&L’\@J C\(\’Q/D\&A)\i QM

ADMINISTRATOR OFFICE OF LABOR LAW ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING'WAGE :

REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992 s

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT Qf LABOR FOR -
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS~QF

CLASSIFICATIONS, PHONE (302) 318-2769.

-

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S Rk’% E

PROJECT: T202606601 Open End-Bituminous Patching, South, FY27-FY29a Snbgex County -
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Contract T202606601
Open End, Bituminous Patching, South, FY27-FY29

SPECIAL PROVISIONS

S.P. Code SPECIAL PROVISION DESCRIPTION

401502-25 ASPHALT CEMENT COST ADJUSTMENT

401542-25 NIGHTTIME PAVING SURCHARGE, SUSSEX COUNTY

401699-25 QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE
763520-25 ELECTRONIC TICKETING

763531-25 WORK ORDER MOBILIZATION AND DE-MOBILIZATION

763626-25

DIESEL FUEL COST PRICE ADJUSTMENT
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project
Asphalt Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will
be the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the
posting is https://deldot.gov/Business/bids/index.shtml?dc=asphalt cement_english.

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in
effect on the date of advertisement.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement
Base Price are eligible for cost adjustment. No minimum increases or decreases or corresponding
percentages are required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for
the delivered material.

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage
will be obtained from the job mix formula for that mix ID. The asphalt percentage eligible for cost
adjustment shall only be the virgin asphalt cement added to the mix.

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in
the various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of
the actual grade of asphalt used.

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on
the last authorized allotted workday, shall be the prices used for cost adjustment during the time
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liquidated damages are assessed. However, if the industry posted price for asphalt cement goes down, the
asphalt-cement cost shall be adjusted downward accordingly.

NOTE:

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a
total of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000
gallons or more in case of Sections 304, 404 and 405.

12/14/2020
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401540 - NIGHTTIME PAVING SURCHARGE, NEW CASTLE COUNTY
401541 - NIGHTTIME PAVING SURCHARGE, KENT COUNTY

401542 - NIGHTTIME PAVING SURCHARGE, SUSSEX COUNTY

Description:

This work consists of providing additional resources and cost differential as needed for nighttime paving
operations. For the purpose of these items, the normal work hours are considered to be from 7 a.m. to 7
p.m. All requirements of section 401 shall be applicable to these items except as modified in this special
provision.

Materials:

N/A

Construction Methods:

Perform nighttime paving operations in accordance with the DE MUTCD, the contract, work order, and
as directed by the engineer.

Method of Measurement:

A. The Department will measure the quantity of 401540, 401541, or 401542 in TON. Note that
payment of this item is in addition to the applicable bituminous asphalt paving item and any zone
paving surcharges that apply to the contract.

Basis of Payment:

A. The Department will pay for 401540, 401541, or 401542 at the contract unit price per TON. The
item will only be paid when nightwork is required or requested by the Department. The item will
not be paid when the contractor’s daytime operations are permitted to extend into evening hours.
Price and payment will constitute full compensation for:

illumination of the project site

use of traffic drums in lieu of traffic cones due to nightwork requirement
additional costs for any premium pay

additional costs related to running bituminous asphalt plant

additional costs for trucking

any other costs associated with nighttime paving operations

S e

B. The Department will pay for:

1. appropriate asphalt paving item in accordance with section 401

2. TMA in accordance with section 808

3. flaggers in accordance with section 811

4. other MOT devices not covered under lump sum MOT as per the contract

8/3/2022
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant
materials and constructing bituminous asphalt pavements and the calculation for incentives and
disincentives for materials and construction. The Engineer will evaluate all materials and construction for
acceptance. The procedures for acceptance are described in this Section. Include the costs for all
materials, labor, equipment, tools, and incidentals necessary to meet the requirements of this specification
in the bid price per ton for the bituminous asphalt. Payment to the Contractor for the bituminous asphalt
item(s) will be based on the Contract price per ton and the pay adjustments described in this specification.

.02 Bituminous Concrete Production B Quality Acceptance

(a) Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures and shall be evaluated using Quality Level Analysis. The Engineer will
conduct acceptance tests. The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor=s QC Plan work, and the comparisons of the acceptance test results
to the QC test results. The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from
delivery trucks before the trucks leave the production plant. Hand samples to the Engineer to be marked
accordingly. The sample shall represent the material produced by the Contractor and shall be of sufficient
size to allow the Engineer to complete all required acceptance tests. The Engineer will direct the
Contractor when to capture these samples, on a statistically random, unbiased basis, established before
production begins each day based upon the anticipated production tonnage. The captured sample shall be
from the Engineer specified delivery truck. The Contractor may visually inspect the specified delivery load
during sampling and elect to reject the load. If the contractor elects to reject the specified delivery truck,
each subsequent load will be inspected until a visually acceptable load is produced for acceptance testing.
All visually rejected loads shall not be sent to a Department project.

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-
lots for the production day. Samples not retrieved in accordance with the Contractor’s QC plan will be
deemed unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute
resolution tests will only be performed on material captured at the same time and location as the acceptance
test sample. Parallel test samples or Dispute Resolution samples will be created by splitting a large sample
or obtaining multiple samples that equally represent the material. The Engineer will perform all splitting
and handling of material after it is obtained by the Contractor.

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer
on any acceptance sample.
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The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the
lot size shall extend to the end of that production day. The Contractor may interrupt the production of one
JMF in order to produce different material; this type of interruption will not alter the determination of the
size or limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The
size for each sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.
For each sublot, the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is
equal-sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots,
with differing sizes, may result due to the production schedule and conditions. If the actual production is
less than anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage),
a new sample location will be determined on a statistically random, unbiased basis based upon the new
actual production. If the actual production is going to be 50 tons or greater over the anticipated sub lot
production, a new sample location will be determined on a statistically random, unbiased basis based upon
the new actual production. The Engineer will combine the evaluation and test results for all of the applicable
sublots in order to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be
used for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the
Engineer is not present, the contractor shall randomly select a sample using the Engineer=s random location
program. The captured sample shall be placed in a suitable box, marked to the attention of the Engineer,
and submitted to the Engineer for testing. A box sample shall also be obtained by the contractor at the
same time and will be used as the Dispute Resolution sample if requested by the Engineer. The Contractor
shall also obtain one liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it
with all pertinent information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot
Mix Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA)
by the Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens
using Vacuum Drying Apparatus

(b) Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
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documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis and will test and evaluate the work based on daily
production.

Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment. Schedule and
hold a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable
to Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in
accordance with the method described in Appendix B. If this meeting is not held prior to paving, no areas
will be considered for Table 5a. Areas of allowable exemptions that will not be cored include the following:
partial-depth patch areas, driveway entrances, paving locations of less than 100 tons from cold joint to cold
joint, areas around manholes and driveway entrances, and areas of paving that are under 400 feet in
continuous total length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from
the center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The
exempt areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge
of the longitudinal joint next to the driveway. Areas of exemption that will be cored for informational
purposes only include: areas where the mat thickness is less than three times the nominal maximum
aggregate size as directed by the Engineer, violations of Section 401.08 in the Standard Specifications as
directed by the Engineer, and areas shown to contain questionable subgrade properties as proven by
substantial yielding under a fully legally loaded truck. Failure to obtain core samples in these areas will
result in zero payment for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the
compaction will be calculated by using the material production lots as referenced in .02 Acceptance Plan
(a) Material Production - B Tests and Evaluation and analyzing the compaction results over the
individual days covered in the material production lot. The compaction results will be combined with the
material results to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will
select one more randomly generated location to be tested per the requirements of this Specification. If that
cannot be accomplished, or if an entire location has been declared exempt, the compaction testing shall be
performed as per these Specifications, but a note will be added to the results that the location was an
Engineer approved exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50
feet from a new transverse joint. Cut one six (6) inch diameter core through the full lift depth at the exact
location marked by the Engineer. Cores submitted that are not from the location designated by the Engineer
will not be tested and will be paid at zero pay. Notify the Engineer prior to starting paving operations with
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approximate tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer
test personnel within 12 hours of material placement. The Engineer will mark core locations within 24 hours
of notification. After determination of locations, the Contractor shall complete testing within two
operational days of the locations being marked. If the cores are not cut within two operational days, the area
in question will be paid at zero-pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing
work at no additional cost to the Department. Commence coring of the pavement after the pavement has
cooled to a temperature of 140°F or less. Cut each core with care in order to prevent damaging the core.
Damaged cores will not be tested. Label each core with contract number, date of construction, and number
XX of XX upon removal from the roadway Place cores in a 6-inch diameter plastic concrete cylinder mold
or approved substitute for protection. Separate cores in the same cylinder mold with paper. Attach a
completed QC test record for the represented area with the corresponding cores. The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. Deliver the
cores to the Engineer for testing, processing, and report distribution at the end of each production day.
Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes
shall be filled immediately. Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

- AASHTO T166, Method C (Rapid Method) B Bulk Specific Gravity of Compacted Hot
Mix Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens
using Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days’ production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical
maximum specific gravity.

.03 Payment and Pay Adjustment Factors

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with
this specification. The Engineer will determine a pay adjustment factor for the material produced and a
pay adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently. When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or Sa, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material. Removed material will not
be used in payment adjustment calculations. Material Production Pay Adjustments will be calculated
based upon 70% of the contract unit price and calculated according to section .03(a) of this specification.
Pavement construction Pay Adjustments will be calculated based upon 30% of the contract unit price and
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calculated according to section .03(b) of this specification.

(a) Material Production - Pay Adjustment.

Calculate the material pay adjustment by evaluating the production material based on the following

parameters:
Table 2 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sieve (>=19.0 mm) 7.0 0.30
#8 Sieve (<=12.5 mm) 5.0 0.30
#200 Sieve (0.075mm Sieve) 2.0 0.30
Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will
use the following steps to determine the material pay adjustment factor for each lot of material:

1.

2.

For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.
For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).
For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).
For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower
Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation
Method. (Use the column for An@ representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).
Calculate the PWL for each parameter from the values located in the previous step:

PWL =PU + PL - 100.
Calculate each parameter=s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 2 for that parameter.
Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.
From Table 4, locate the value of the Pay Adjustment Factor corresponding to the
calculated PWL. When all properties of a single test are within the single test tolerance
of Table 2, Pay Adjustment factors shall be determined by Column B. When any property
of a single test is outside of the Single Test Tolerance parameters defined in Table 2, the
Material Pay Adjustment factor shall be determined by Column C.
For each lot, determine the final material price adjustment:
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Final Material Pay Adjustment =

(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation
will be paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and
replace the material at no additional cost to the Department. When the PWL of any material parameter in
Table 2 is below 60, the Engineer may require the removal and replacement of the material at no additional
cost to the Department. Test results on removed material shall not be used in calculation of future PWL
calculations for Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with
the two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected
by the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table
2, that sample will be isolated. For payment purposes, the test result of the out of acceptable tolerance
sample will be combined with the two previous acceptable samples of the same JMF and analyzed per this
specification. The material that is considered out of the acceptable tolerance will only include the material
within the represented sub-lot (i.e., a maximum of 500 tons). If the previous acceptable test result is from
the previous production day, only the material produced on the second production day will be considered
out of tolerance. All future sub lots will not include the isolated test. The pay factors for the out of
tolerance sample lot will be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated. After the
Contractor has made appropriate changes, the Contractor will visually inspect each produced load. The
first visually acceptable load will be sampled and tested. If that sample test result shows compliance with
the specifications, the material that is considered out of the acceptable tolerance will include the material
from the previous acceptable test result to the third load after the initially sampled and tested sample. If
the sample does not meet the specification requirements, the Engineer will no longer accept material.
Production may resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 B Quality Level Analysis by the Standard Deviation Method
QU and QL for An@ Samples
PU or PL n=3 n=4 n=>5 n==~6 n=7 n=3§8 n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 - 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 - 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
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95 - 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 - 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
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63 0.46 0.39 0.37 0.36 0.35 0.35 0.35 I
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
Table 3 B Quality Level Analysis by the Standard Deviation Method
QU and QL for An@ Samples
PU or PL n=3 n=4 n=>, n==6 n="7 n=_§ n=9
6l 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%) Pay Adjustment Factor (%)
Column B Column C

100 +5 0

99 +4 -1

98 +3 -2

97 +2 -3

96 +1 -4

95 0 -5

94 -1 -6

93 -2 -7

92 -3 -8

91 -4 -9

PWL<91 PWL - 100 PWL - 100

(b) Pavement Construction - Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the

construction of the pavement, based on the following parameter:
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Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work.

1.

Calculate the core bulk specific gravity values from the sublot tests values, to the nearest
0.001 unit. Obtain the Theoretical maximum Specific Gravity values from the
corresponding laboratory sublot tests.

2. Calculate the Degree of Compaction:
Degree of Compaction =
((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded
to the nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged and recorded to the nearest
whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:
Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x
30%.

Table 5: Compaction Price Adjustment Highway Locations
Degree of Compaction (%) Range Pay Adjustment Factor (%)*
>=97.0 >=96.75 1
96.5 96.26 B 96.74 1
96.0 95.75 B 96.25 1
95.5 95.26 B 95.74 1
95.0 94.75 B 95.25 1
94.5 94.26 B 94.74 1
94.0 93.75 B 94.25 1
93.5 93.26 B 93.74 3
93.0 92.75 B 93.25 5
92.5 92.26 B 92.74 3
92.0 91.75 B 92.25 0
91.5 91.26 B91.74 0
91.0 90.75 B 91.25 -5
90.5 90.26 B 90.74 -15
90.0 89.75 B 90.25 -20
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89.5 89.26 B 89.74 -25

89.0 88.75 B 89.25 -30

88.5 88.26 B 88.74 -50
=<88.0 =<88.25 -100*

*remove and replace it at Engineer's discretion for Pay adjustment factor equal to -100% or breaking the

mat by crushing aggregate or displacing mixture.

Table SA: Compaction Price Adjustment Other! Locations
Degree of Compaction Range Pay Adjustment Factor (%)*
>=97.0 >=96.75 1
96.5 96.26 B 96.74 1
96.0 95.75 B 96.25 1
95.5 95.26 B 95.74 1
95.0 94.75 B 95.25 1
94.5 94.26 B 94.74 1
94.0 93.75 B 94.25 1
93.5 93.26 B 93.74 1
93.0 92.75 B 93.25 3
92.5 92.26 B 92.74 1
92.0 91.75 B 92.25 0
91.5 91.26 B91.74 0
91.0 90.75 B 91.25 0
90.5 90.26 B 90.74 0
90.0 89.75 B 90.25 0
89.5 89.26 B 89.74 0
89.0 88.75 B 89.25 -1
88.5 88.26 B 88.74 -3
88.0 87.75 B 88.25 -5
87.5 87.26 B 87.74 -10
87.0 86.75 B 87.25 -15
86.5 86.26 B 86.74 -20
86.0 85.75 B 86.25 -25
85.5 85.26 B 85.74 -30
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85.0 84.75 B 85.25 -40
84.5 84.26 B 84.74 -50
—<84.0 —<84.25 -100*

* remove and replace at Engineer's discretion for Pay adjustment factor equal to -100% or breaking the mat
by crushing aggregate or displacing mixture.

IThis chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer. See Appendix B - Method for Obtaining Cores for Determination of
Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will not
be considered for Table 5a.

.04 Dispute Resolution

Disputes or questions about any test result shall be brought to the attention of the Contractor and
the Engineer within two operational days of reported test results. The following dispute resolution
procedures will be used. The Engineer and the Contractor will review the sample quality, the test method,
the laboratory equipment, and the laboratory technician. If these factors are not the cause of the dispute, a
third-party dispute resolution will be used.

Third party resolution testing can be performed at either another Contractor=s laboratory, the
Engineer=s laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon
by DAPA and the Engineer, the Engineer=s qualified laboratory in Dover and qualified personnel shall
conduct the necessary testing for third party Dispute Resolution after the Engineer has provided reasonable
notice to allow the Contractor to witness this testing. When disputes over production testing occur, the
samples used for Dispute Resolution testing will be those samples the properly captured, labeled, and
stored, as described in the second paragraph of the section of these specifications titled .02 Acceptance
Plan, (a) Material Production - Tests and Evaluations. If no samples are available, the original testing
results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer=s acceptance test result and the Contractor=s test
result, the Contractor may ask for the Dispute Resolution sample to be tested. The Contractor may request
up to two dispute resolution samples be tested per calendar year without charge. Any additional Dispute
Resolution samples run at the Contractors request where the results substantiate the acceptance test result
will be assessed a fee of $125. Any additional Dispute Resolution samples that substantiate the
Contractors test result will not be assessed the fee.

When disputes over compaction core test results occur, the Engineer=s acceptance core will be used
for the dispute resolution sample. The Contractor will be advised on when the testing will occur as
referenced above to witness the testing. The results of the dispute resolution testing shall replace all of the
applicable disputed test results for payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.

This appendix describes the procedure required to repair core holes in a bituminous concrete
pavement.

Materials and Equipment.
The following material shall be available to complete this work:
- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.
The following equipment shall be available to complete this work:
- Sponge or other absorbent material - Used to extract water from the hole.
- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping

device with a flat, circular tamping face smaller than 6 inches in diameter.
Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water

from re-entering the hole.

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping
device. If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum
compaction is achieved. Make sure that the patch surface matches the grade of the existing roadway.
Make every effort to achieve the greatest possible compaction

Performance Requirements.
The Engineer will judge the patch on the following basis:

- The patch shall be well compacted
- The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.
No measurement or payment will be made for the patching work. The Contractor must gain the

Engineer=s acceptance of the patching work before the Engineer will accept the material represented by the
core.

30 of 45



Contract No. T202606601

Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification. Table 5a is not applicable for
new full-depth pavement box construction. Cores submitted for this process shall be obtained according
to the following process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements
shall be made to allow for an individual from M&R to be on the site when the cores are
obtained. Cores will be turned over to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt
Pavements.

4. Cores are to be taken throughout the entire project for the area in question. Cores will be

spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores
will be taken in the center of the lane in question.

5. Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores
should be documented and submitted to M&R.

6. Cores shall be full depth and include underlying materials. Ifthere is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

7. The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table Sa, they may terminate the coring process on their own and retract
the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design
guides. The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials. The coefficients used to determine the structural number of an existing
pavement are:
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Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16

Surface Treatment
(Tar & Chip) 0.10
GABC 0.14
Concrete 0-0.7*
* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.

Compressive strengths & ASR analysis are used to determine condition - contact the

Contract No. T202606601

Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B. Existing roadway is cored and

New Material

Structural Coefficient

HMA 0.40
Asphalt Treated Base

(BCBC) 0.32

Soil Cement 0.20

GABC 0.14

is shown to consist of 2" HMA on 7" GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA

GABC

2*0.32

7*0.14
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For the Type C lift the calculation would be:

Newly Placed B 2.25*%04 =
Existing HMA 2*0.32 =
GABC 7*0.14 =

0.90

0.64

4/21/2026
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763520 - ELECTRONIC TICKETING

Description:

This work consists of providing electronic data for material weight tickets delivered to the project. This
work also consists of placing an identifying vehicle number on the driver side and the passenger or rear
sides of the delivery vehicle. This does not preclude or dismiss any requirement for paper tickets required
by the Standard Specifications or other rules and regulations.

General Requirements:

A. Send celectronic tickets (eTicket) to the Department’s Electronic Ticketing Portal

https://tickets.deldot.gov as they are generated. The Department will reject any load that does not have

a corresponding eTicket unless the cause is beyond the contractor’s control. In such circumstances
paper tickets may be permitted at the discretion of the engineer.

B. Payment for material weight delivered to the project will be based upon the eTickets marked
“Delivered”, less waste, excess material weight as noted in 105.12 of the Standard Specifications, and
any audit corrections.

C. Do not reissue or reprint tickets that have been marked “Delivered” or “Rejected” without first
notifying the engineer. The engineer may reject a reissued or reprinted ticket at their discretion. When
a reissued or reprinted ticket is rejected, payment will be based upon the original ticket.

Data Integration:

Request a list of the Department’s naming nomenclature. Include in the request an identification of what
system the supplier utilizes for its load read-out weighing system. If necessary, create an Application
Programming Interface (API) to integrate with the Department’s eTicketing Portal. Utilize the API to
provide electronic data from the load read-out weighing system at the material source that is readable by
the Department’s eTicketing Portal. Update the load read-out weighing system and API as necessary to
maintain connection the Department’s eTicketing Portal.

The data shall be provided as follows:

Reference o Data _
_ Description Examples Required
Field No. Type
1 Ticket Number 5126349, 101R, 539-19 String Yes
2 Contract Number T202011001 String Yes
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Walnut Street Streetscape

3 Contract Name (Job) String Yes
Improvements
Contractor Name Mumford & Miller, Inc.; A Del
4 ' String Yes
(Customer) Construction

) River Asphalt; Allan Myers )

5 Supplier Name . String Yes
Materials

_ Plant #1 Dagsboro; Dover )

6 Supplier Plant String Yes
Asphalt
7 Job Number (Location) Task 1; Location 5 String Yes
8 Weigh Master Name Johnny Scales String Yes
9 Weigh Master ID 1234567 String Yes
10 Left Intentionally Blank No
Mix Design ID
11 1628p; AM-WILM-29 76-22 String Yes
(Product)

Material Type (Product 9.5mm top; 19MM 76-22 )

12 o String Yes
Description) NON CARB
13 Item No. (Product Code) 401005; 401016 String Yes
14 Load Number 75 Number Yes
Identifying Vehicle
15 T-1 String Yes
Number
16 Hauler John Doe Trucking String Yes
Legal Gross Vehicle
17 ) 73,280 Number Yes
Weight

18 Loading Date & Time 2020-06-15T13:45:30 String Yes
19 Gross Weight 72,980 Number Yes
20 Net Weight 27,900 Number Yes
21 Truck Tare Weight 45,080 Number Yes
22 Void 280 Number No
23 Daily Running Total 44.43 Number Yes

All provided weights shall be accurate to 0.01 tons.

Loads which do not have the required data shall be rejected.
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Setup and Calibration:

Conduct a test of each supplier’s integration with the Department’s eTicketing Portal prior to shipping
material. Complete test at least 14 days prior to shipping material unless otherwise approved by the
engineer. The test must involve at least four calibration eTickets from each supplier approved for use on
the project. The calibration eTickets must accurately reflect the categories 1-7 shown above; all other
categories shall be marked “TEST”. After the engineer confirms the calibration eTickets have been entered
into the Department’s eTicket Portal, void the eTickets with the reason “Calibration Testing”.

Uptime:

Uptime reliability of the material supplier's ticketing system must be 99.5% over any 30-day rolling
period. Uptime is defined as the ability for the Department to receive electronic tickets within a
maximum of 10 minutes from when the ticket was created.

Load Identification:

Ensure the identifying vehicle numbers on the delivery vehicle correspond to the ticket. Place the numbers
on the delivery vehicles such that at least one can be safely read from within the work area. Delivery
vehicles without identifying vehicle numbers shall be rejected.

Method of Measurement:

The Department will not measure electronic ticketing.

Basis of Payment:

A. The cost associated with creating and maintaining an API, providing electronic ticketing data, and
placing identifying vehicle numbers on the delivery vehicles is incidental to the item being placed.

B. The Department will make no payment for material that is rejected.

01/18/2022
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763531 — WORK ORDER MOBILIZATION AND DE-MOBILIZATION

Description:

This work consists of mobilization and de-mobilization for work orders.

Materials:

Assume responsibility for the adequacy of all materials that are required to assemble and set up the work order
that are not to be a part of the completed work.

Construction Methods:

A. Perform all operations necessary for the assembling and setting up of the work order, including the initial
movement of personnel and equipment to the work order site, the establishment of the offices, shops,
plants, storage areas, and sanitary facilities, any other activities required by the contract and by law or
regulation, and all other work and operations that must be performed prior to beginning compensable
items of work on the work order.

B. Perform all operations necessary for the final cleanup of the work order jobsite, for de-mobilization of all
personnel and equipment, and for all paperwork necessary to close out the work order.

Method of Measurement:

This Department will not measure this item.

Basis of Payment:

The Department will pay for work order mobilization and de-mobilization at the contract unit price per each.
Price and payment constitutes full compensation for all work associated with mobilizing and demobilizing the
work order as described above and for providing all materials, labor, equipment and incidentals required to

complete the work.

05/04/2026
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763626 - DIESEL FUEL COST PRICE ADJUSTMENT

Description:

This section defines the criteria for payments to the Contractor to reflect increases or decreases in the cost

of diesel fuel consumed in the performance of applicable construction work.

Contract Applicability:

To have the Diesel Fuel Cost Price Adjustment provisions apply to this project, a properly completed Diesel
Fuel Cost Price Adjustment Option form must be submitted to the Department with the Bidder's bid
proposal. If a properly completed Diesel Fuel Cost Price Adjustment Option form is not provided by the
bidder, the Department will consider the option to apply the Diesel Fuel Cost Price Adjustment provisions
for the project to be declined. No further opportunity to elect Diesel Fuel Cost Price Adjustment for the

project will be made available.

Price Adjustment Provisions:

A. These price adjustment provisions apply to contract items in the contract schedule of prices as grouped

by category. Specific pay items to be adjusted are attached as an appendix to this Special Provision.

General category descriptions and the fuel usage factors which are applicable to each are as follows:

1. Categories:

Category Description Applicability

A Earthwork The combined total of applicable item plan
quantities must exceed 5,000 CY.

B Subbase and Aggregate | The combined total of applicable item plan

Base Courses quantities must exceed 500 tons.
C Bituminous Materials The combined total of applicable item plan
(Bases and Pavements) | quantities must exceed 500 tons.

D Rigid Materials (Bases | The combined total of applicable plan quantities

and Pavements) must exceed 5,000 CY.

E Structures Contract items will be based upon the total value
of work performed for each structure including
any associated work, i.e. items not grouped
under Categories A thru D.
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2. Diesel Fuel Usage Factors:

Category Description Factor Units
A Earthwork 0.34 Gallons per CY
B Subbase and Aggregate Base 0.64 Gallons per Ton

Course
C Flexible Bases & Pavements 2.98 Gallons per Ton
Rigid Bases & Pavements 0.98 Gallons per CY
E Structures 6.76 Gallons per $1,000 of
work performed
Category Conversion Factor
B SY to ton 90 Ibs/sy-in
C SY to ton 112.5 lbs/sy-in
D SY to CY Inches of depth/36

3. Delaware Posted Diesel Fuel Price will be issued monthly by the Department at

https://deldot.gov/Business/bids/index.shtml?dc=diesel fuel.

a.

The Project Base Price Index (FB) is the index price posted by the Department on the
project advertisement date in $/gallon.

The Fuel Price Index for adjustment (FP), will be the index price posted by the
department monthly in $/gallon.

Price Adjustment Determination:

A. The following criteria and conditions will be considered in determining a price adjustment for diesel

fuel cost fluctuations on a monthly basis.

1. Unit Price Adjustment Calculation.

a.

When the ratio FP/FB is calculated to be less than 0.95 or calculated to be greater than
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1.05, the Department will adjust unit bid price prices in accordance with the following
formula:
AUP = (FP-FB)(F)+(UBP)
where:
AUP = Adjusted Unit Price
FP = Fuel Price Index for the month in which prices are adjusted for
applicable construction work.
FB = Project Base Price Index
F = Diesel Fuel Usage Factor (See above chart in section 1.2 for usage
factors.)

UBP = Unit Bid Price specified in the Contractor's Bid Proposal

Payvment of Adjusted Unit Prices:

A.

The unit bid prices of work items affected by the fuel escalation will be adjusted by change order, either
up or down. The Diesel Fuel Price Index will be used for all the applicable items performed during the
monthly period.

If the Contractor exceeds the authorized allotted completion time, the adjusted item prices on the last
authorized allotted calendar day or working day shall be the prices used during the time liquidated
damages are assessed. However, if the posted price for diesel fuel goes down, the item prices shall be
adjusted downward accordingly.

Upon completion of the work and determination of final pay quantities, an adjusting work order will
be prepared to reconcile any difference between estimated quantities previously paid and the final
quantities. In this situation, the value for FP used in the price adjustment formula will be the average
of all FP’s previously used for computing price adjustments.

The Department reserves the right to inspect the records of the prime contractor and its subcontractors
and material suppliers to ascertain actual pricing and cost information for the diesel fuel used in the
performance of applicable items of work.

When applicable items of work, as specified herein, are added to the contract as Extra Work in
accordance with the provisions of Section 104.2.E, no price adjustment will be made for fluctuations
in the cost of diesel fuel consumed in the performance of the extra work, unless otherwise approved by
the Engineer. The current price for diesel fuel is to be used when preparing required backup data for

extra work to be performed at a negotiated price. For extra work performed on force account basis,
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reimbursement for material and equipment along with specified overhead and profit markups will be
considered to include full compensation for the current cost of diesel fuel. Any Price Increases or
Price Rebates that are calculated based on items of work performed by subcontractors will be added to
or deducted from payments due to the Contractor in the appropriate pay period. The Contractor shall
then accurately record on the appropriate CN-103 form the additions or deductions into adjusted
contract value. The Contractor shall make payment to the subcontractor(s) who actually performed the

work in accordance with DelCode Title 17, Chapter 8.

4/25/22
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Appendix - Item 763626 Diesel Fuel Cost Adjustment

Item Numbers

Category A: Earthwork N/A
Excavation & Embankment, Borrow
(total gty must exceed 5000 CY)

Category B: Subbase and Agg. N/A
GABC, PTB, Soil Cement Base
(total gty must exceed 500 T)

Category C: Flexible Bases and Pavements 401005, 401029, 401030
Warm Mix Asphalts
(total gty must exceed 500 T)

Category D: Rigid Bases and Pavements N/A
Concrete, P.C.C. Patching
(total gty must exceed 5000 CY)

Category E: Structures N/A
Bridges, Large P.C.C. Structures

42 of 45



AASHTOWare Project™ Version 4.2 Report v1
Y
DelDOT
Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T202606601
Project Descripton: Open End, Bituminous Patching, South, FY27-FY29
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
202000 EXCAVATION AND EMBANKMENT CY 100
202004 UNDERCUT EXCAVATION, PATCHING CcY 20
301003 GABC TON 250
401029 SUPERPAVE TYPE C, 9.5 mm, PG 64-22, PATCHING TON 6800
401030 SUPERPAVE TYPE B, PG 64-22, PATCHING TON 1000
401542 NIGHTTIME PAVING SURCHARGE, SUSSEX COUNTY TON 300
404001 BITUMINOUS CRACK AND JOINT SEALING LESS THAN 3/4-INCH WIDE LF 2000
602130 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET EACH 5
602132 ADJUSTING AND REPAIRING EXISTING MANHOLE EACH 5
710002 ADJUST WATER VALVE BOXES EACH 5
760006 RUMBLE STRIPS, BITUMINOUS PAVEMENT LF 500
760008 RUMBLE STRIPS, CENTER LINE, BITUMINOUS PAVEMENT LF 500
760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT SYIN 140000
762000 SAW CUTTING, BITUMINOUS CONCRETE LF 8000
762004 BUTT JOINTS SY 200
763000 INITIAL EXPENSE/DE-MOBILIZATION LS 1
763531 WORK ORDER MOBILIZATION AND DE-MOBILIZATION EACH 5
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Item Number Description Unit Quantity
802003 ARROW PANELS TYPE C EADY 20
803001 PROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN EADY 20
805001 PLASTIC TRAFFIC CONTROL DRUMS EADY 1000
808002 PROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE Il EADY 160
810001 TEMPORARY WARNING SIGNS AND PLAQUES EADY 1800
811003 FLAGGER, SUSSEX COUNTY HOUR 3000
811015 FLAGGER, SUSSEX COUNTY, OVERTIME HOUR 175
846001 PROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" LF 1000

FLEXIBLE TUBING IN A LOOP SAWCUT
860004 TEMPORARY MARKINGS, LATEX, 4" LF 75000
860007 TEMPORARY PAVEMENT STRIPING, LATEX, SYMBOL/LEGEND SF 400
861001 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6" LF 70000
861002 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12" LF 1500
862006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, SYMBOL/LEGEND SF 1000
867001 SNOWPLOWABLE RAISED PAVEMENT MARKER EACH 50
908001 TOPSOIL TON 50
908014 PERMANENT GRASS SEEDING, DRY GROUND SY 500
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908026 EROSION CONTROL MULCH SY 500
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